

SANDER ENGINEERING CORPORATION

DENNIS W. SANDER, P.E. President ERIK D. MILLER, P.E. Vice President WILLIAM T. MANNING, JR., P.E.

CONSULTING ENGINEERS - SURVEYORS
TEXAS BOARD OF PROFESSIONAL ENGINEERS FIRM NO. F-517
TEXAS BOARD OF PROFESSIONAL LAND SURVEYING FIRM NO. 10030300
2901 WILCREST, SUITE 550
HOUSTON, TEXAS 77042

713-784-4830 FAX 713-784-4052

April 16, 2024

Vice President

Mr. Marcos Garcia Senior Project Manager Project Management City of League City 300 West Walker Street League City, Texas 77573

Re: Bid Tabulation and Letter of Recommendation

22-052

WW2001C Lift Station Odor Control Butler Road Lift Station & Smith Lane Lift Station

RFP# 24-020

City of League City, Texas

Mr. Garcia,

Bids for the above referenced project were opened and read at 2:00 p.m. on April 3, 2024, at City of League City, Civic Center Room 3, 400 West Walker Street, League City, TX 77573. A summary of the total five (5) bids received is included:

| <u>Bidder</u> | Grand Total Bid | No. of Calendar Days to Compete Job |
|-----------------------------------|-----------------|---|
| McDonald Municipal and Industrial | \$516,369.00 | 210 |
| C3 Constructors, LLC | \$640,000.00 | 240 |
| RJ Construction Co., Inc. | \$690,000.00 | 300 |
| Avila Construction Group | \$777,900.00 | 270 |
| CSA Construction, Inc. | \$969,000.00 | 365 |

The lowest calendar days bid is 210 and based on the "A+B" bidding method described in the General Instruction to Bidders, the total base bid for each bidder was adjusted for grading criteria purposes and is presented in descending order as follows:

| <u>Bidder</u> | No. of Calendar Days over Lowest Calendar Days Bid | Adjusted Total Base Bid for Grading Criteria Purposes Only | | | | | |
|--------------------------------------|---|---|--|--|--|--|--|
| 1. McDonald Municipal and Industrial | 0 | \$516,369.00 | | | | | |
| 2. C3 Constructors, LLC | 30 | \$647,200.00 | | | | | |
| 3. RJ Construction Co., Inc. | 90 | \$711,600.00 | | | | | |
| 4. Avila Construction Group | 60 | \$792,300.00 | | | | | |
| 5. CSA Construction, Inc. | 155 | \$1,006,200.00 | | | | | |

We have examined the above bids and found them to be complete, in order, and without mathematical errors. We recommend awarding the contract to the low bidder, McDonald Municipal and Industrial in the amount of \$516,369.00, which includes the base bid items, supplemental bid items, and extra work items.

Mr. Marcos Garcia Bid Tabulation and Letter of Recommendation WW2001C Lift Station Odor Control Butler Road Lift Station & Smith Lane Lift Station April 16, 2024 Page 2 of 2

Sander Engineering Corporation has worked with McDonald Municipal and Industrial on a recent project and found the quality of their work to be satisfactory.

Attached is a copy of the bid tabulation summary and bid tabulation.

Should you have any questions or require additional information, don't hesitate to contact us.

Thank you,

René G. Hurtado, P.E. Project Manager

BID TABULATION SUMMARY



Project: WW2001C Lift Station Odor Control Butler Road Lift Station &

Smith Lane Lift Station

Owner: The City of League City

Public Bid Opening: 2:00 PM on April 3, 2024
Bid Opening Location: City of League City

Sec Job No.: 22-052

| | BIDDERS | | | | | | | | | | | | | |
|--------------------------|---------|---|-----|----------------------|-----|---------------------------|-----------------------------|------------|-----|---------------------------|--|--|--|--|
| DESCRIPTION | M | McDonald lunicipal and Industrial | C3 | Constructors, LLC | RJ | Construction Co., Inc. | Avila Construction Group | | | CSA Construction, Inc. | | | | |
| Total Base Bid | \$ | 478,119.00 | \$ | 598,750.00 | \$ | 649,250.00 | \$ | 699,900.00 | \$ | 913,000 | | | | |
| Total Supplemental Items | \$ | 16,500.00 | \$ | 19,500.00 | \$ | 18,750.00 | \$ | 30,000.00 | \$ | 18,000.00 | | | | |
| Total Extra Work Items | \$ | 21,750.00 | \$ | 21,750.00 | \$ | 22,000.00 | \$ | 48,000.00 | \$ | 38,000.00 | | | | |
| Total Bid Amount | \$ | 516,369.00 | \$ | 640,000.00 | \$ | 690,000.00 | \$ | 777,900.00 | \$ | 969,000.00 | | | | |
| Bid Bond | | Yes | | Yes | | Yes | | Yes | | Yes | | | | |
| Addendum Acknowledgement | | Yes | Yes | | Yes | | Yes | | Yes | | | | | |
| Number of Calendar Days | | 210 | | 240 | | 300 | | 270 | | 365 | | | | |
| | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | |

| | | | | | | | | | | | | | | | | • | | |
|--------------------------------------|--|---------|-----------------------------------|--------|------------|----------------------|----------------------|-----------------|-------------------------|---------------------------|-------------|---|----------------|----------------------|------------------------|---------------|--------------------|------------|
| | | | McDonald Municipal and Industrial | | | C3 | C3 Constructors, LLC | | | RJ Construction Co., Inc. | | | truction Group | | CSA Construction, Inc. | | | |
| | | 5044 | | | | 2 W. Montgomery #515 | | PΩ |). Box 2181 | | 6123 Donely | / Place | | 2314 mcAllister Road | | | | |
| Bid Opening: April 3, 2024 @ 2:00 PM | | Hous | | | | illis, TX 77378 | | | ssouri City, TX 77459 | | , | | | _ | | | | |
| | | Tious | Housion, IX //UT/ | | 771 | Willis, 1X //3/8 | | IVIIO | Missouri City, 1X 77459 | | | San Antonio, TX 78247 | | | Houston, TX 77092 | | | |
| Item | Description | Unit | Qty. | | Unit Price | Amount Bid | | Unit Price | Amount Bid | | Unit Price | Amount Bid | Uni | t Price | Amount Bid | Unit | Price | Amount Bid |
| Base E | id Items | | | | | | | | | | | | | | | | | |
| 1 | Mobilization/Insurance/Bonds (Max 4% of Total Bid) | L.S. | 1 | \$ | 18,900.00 | 18,900.00 | \$ | 22,000.00 | 22,000.00 | 0 \$ | 10,000.00 | 10,000.00 | \$ | 27,700.00 | \$ 27,700.00 | \$ | 45,000.00 \$ | 45,000.00 |
| Base E | id Items - Smith Lane Lift Station | | | | | | | | | | | | | | | | | |
| 2 | Selective demolition | L.S. | 1 | \$ | 25,000.00 | 25,000.00 | \$ | 20,000.00 | 20,000.00 | 0 \$ | 30,000.00 | | | 83,700.00 | \$ 83,700.00 | \$ | 50,000.00 \$ | 50,000.00 |
| 3 | Furnish and install skid-mounted odor control unit | L.S. | 1 | \$ | 117,500.00 | . , | | 156,000.00 | | | 203,650.00 | | | 162,100.00 | . , | | 280,000.00 \$ | |
| 4 | Electrical modifications & improvements | L.S. | 1 | \$ | 35,000.00 | , | | 30,000.00 | | | 20,000.00 | | | 23,700.00 | \$ 23,700.00 | \$ | 25,000.00 \$ | 25,000.00 |
| 5 | Start-up and testing | L.S. | 1 | \$ | 1,000.00 | 1,000.00 | \$ | 500.00 | | | 1,500.00 | , | | 1,000.00 | . , | | 2,000.00 \$ | 2,000.00 |
| 6 | Site cleanup and restoration | L.S. | 1 | \$ | 500.00 | 500.00 | \$ | 1,000.00 | 1,000.00 | 0 \$ | 2,500.00 | 2,500.00 | \$ | 1,400.00 | \$ 1,400.00 | \$ | 2,000.00 \$ | 2,000.00 |
| | Subtotal Base Bid Itmes - Smith LN LS | | | | 9 | 179,000.00 | | 9 | 207,500.00 | 0 | 9 | 257,650.00 | | | \$ 271,900.00 |) | \$ | 359,000.00 |
| Base E | id Items - Butler Road Lift Station | | | | | | | | | | | | | | | | | |
| 7 | Selective demolition | L.S. | 1 | \$ | 25,000.00 | , | | 5,500.00 | , | | 45,000.00 | , | | 63,100.00 | . , | | 32,000.00 \$ | 32,000.00 |
| 8 | Furnish and install skid-mounted odor control unit | L.S. | 1 | \$ | 168,124.00 | . , | | 212,000.00 | , | | 245,000.00 | | | 220,000.00 | . , | | 376,450.00 \$ | |
| 9 | 6" concrete equipment pad | S.Y. | 31 | \$ | 645.00 | . , | | 400.00 | | | 150.00 | | | 345.16 | . , | | 300.00 \$ | 9,300.00 |
| 10 | Replacement of 15 SY damaged concrete pavement | L.S. | 1 | \$ | 5,000.00 | . , | | 6,000.00 | , | | 6,000.00 | , | | 8,500.00 | . , | | 8,000.00 \$ | 8,000.00 |
| 11 | Concrete driveway incl. striping & 6" concrete site pavement | S.Y. | 195 | \$ | 80.00 | | | 300.00 | , | | 210.00 | , | | 251.28 | . , | | 150.00 \$ | 29,250.00 |
| 12 | New chain link fence and slide gate | L.S. | 1 | \$ | 10,000.00 | | | 33,500.00 | | | 8,000.00 | | | 10,000.00 | | | 20,000.00 \$ | 20,000.00 |
| 13 | Electrical modifications & improvements | L.S. | 1 | \$ | 35,000.00 | , | | 40,000.00 | , | | 28,000.00 | | | 32,000.00 | | \$ | 30,000.00 \$ | 30,000.00 |
| 14 | Start-up and testing | L.S. | 1 | \$ | 1,000.00 | , | | 500.00 | | | 1,500.00 | | | 1,000.00 | | \$ | 2,000.00 \$ | 2,000.00 |
| 15 | Site cleanup and restoration | L.S. | 1 | \$ | 500.00 | 500.00 | \$ | 850.00 <u>s</u> | 850.00 | 0 \$ | 2,500.00 | 2,500.00 | \$ | 6,000.00 | \$ 6,000.00 | 1 \$ | 2,000.00 <u>\$</u> | 2,000.00 |
| | Subtotal Base Bid Itmes - Butler Road LS | | | | \$ | 280,219.00 | | 5 | 369,250.00 | 0 | \$ | 381,600.00 | | | \$ 400,300.00 | | \$ | 509,000.00 |
| | Subtotal Base Bid Itmes | | | | 9 | 478,119.00 | | 5 | 598,750.00 | 0 | 9 | 649,250.00 | | | \$ 699,900.00 | | \$ | 913,000.00 |
| Supple | mental Bid Items | | | | | | | | | | | | | | | | | |
| | Allowance to modify proposed work for unforeseen conditions | L.S. | 1 | \$ | 15,000.00 | 15,000.00 | \$ | 15,000.00 | 15,000.00 | 0 \$ | 15,000.00 | 15,000.00 | \$ | 15,000.00 | \$ 15,000.00 | \$ | 15,000.00 \$ | 15,000.00 |
| S2 | Replacement of additional concrete pavement | S.Y. | 15 | \$ | 100.00 | | | 300.00 | | | 250.00 | | | | \$ 15,000.00 | | 200.00 \$ | 3,000.00 |
| | · · | · · · · | .0 | | | , | - * | <u> </u> | | | <u> </u> | - | * | .,000.00 | | - | - | |
| | Subtotal Supplemental Bid Items | | | | \$ | 16,500.00 | | \$ | 19,500.00 | 0 | \$ | 18,750.00 | | | \$ 30,000.00 | 1 | \$ | 18,000.00 |
| | Vork Items | | | | | | | | | | | | | | | | | |
| A1 | Extra Excavation (Hand) | C.Y. | 25 | \$ | 15.00 | | | 15.00 | | | 25.00 | | | 100.00 | . , | | 100.00 \$ | 2,500.00 |
| A2 | Extra Labor (Skilled) | M.H. | | \$ | 35.00 | , | | 35.00 | , | | 35.00 | | | 80.00 | | | 100.00 \$ | 7,500.00 |
| A3 | Extra Labor (Unskilled) | M.H. | 75 | \$ | 25.00 | . , | | 25.00 | | | 25.00 | , | | 50.00 | | | 75.00 \$ | 5,625.00 |
| A4 | Extra Cement Stabilized Sand Backfill | C.Y. | | \$ | 40.00 | | | 40.00 | | | 40.00 | .,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, | _ | 115.00 | | | 100.00 \$ | 2,500.00 |
| | Extra Bank Sand | | 25 | | 15.00 | | | 15.00 | | | 15.00 | | | 115.00 | | | 75.00 \$ | 1,875.00 |
| | Extra Concrete with Form and Reinforcing | C.Y. | | | 350.00 | | | 350.00 | | | 350.00 | | | 1,200.00 | | | 600.00 \$ | 6,000.00 |
| A/ | Extra Ductile Iron Fitting | TON | 3 | \$ | 4,000.00 | 12,000.00 | <u> </u> | 4,000.00 | 12,000.00 | <u>U</u> \$ | 4,000.00 | 12,000.00 | \$ | 6,000.00 | \$ 18,000.00 | <u>-</u> \$ | 4,000.00 \$ | 12,000.00 |
| | Subtotal Extra Work Items | | | | \$ | 21,750.00 |) | 5 | 21,750.00 | 0 | \$ | 22,000.00 | | | \$ 48,000.00 | | \$ | 38,000.00 |
| | | | | Total | Rid 4 | 516,369.00 | Tot | tal Bid | 640,000.00 | 0 Tot | al Rid | 690,000.00 | Total Bid | | \$ 777,900.00 | Total Bid | <u> </u> | 969,000.00 |
| | | | | I otal | 5.4 | , 510,303.00 | IIOU | ui biu | , 070,000.00 | - 110kg | u. 514 (| , 000,000.00 | . Otal Diu | | Ψ 111,300.00 | Total Diu | φ | 303,000.00 |

Sander Engineering Corp.
S:\City of League City/22-052 Odor Control (WW2001C)\(6. \) Bid Phase\(Bid \) Tabulation-WW2001C Odor Control 4/16/2024