

2-12-2025

# Underground Constuction Inc.

Daniel Garcia 5535 Memorial Dr. Houston Texas, 77007 713-319-5715 undergroundconstruction0611@gmail.com

TO: City of League City

Water Plant

League City Texas,77573

**Expiration Date: 10 DAYS** 

QTY	DESCRIPTION	UNIT PRICE	LINE TOTAL
LS	Remove and Replace existing 36"MNH 4600 Valve, including sleeves, mega locks and all needed hardware as per City of League City standards complete in place.		55,550.00
LS	Labor including all excavation, shoring and restoration to exciting conditions as per City Of League City standards.		25,900.00
LS	Installation Equipment (Track hoe)		10,500.00
LS	Mobilization and Miscellaneous		6,500.00
	Note: Quote will reflect a 15% to 20% upcharge on valve and valve accessories if quote is accepted after 2-23-25 as per manufacture price change. Lead time on valve is 6 to 8 weeks.		
		SUBTOTAL	98,400.00
		SALES TAX	0.00
		TOTAL	98,400.00

Quotation prepared by:
This is a quotation on the goods named, subject to the conditions noted below: Describe any conditions pertaining to these prices and any additional terms of the agreement. You may want to include contingencies that will affect the quotation.
To accept this quotation, sign here and return:



#### 02/17/2025

To: City of League City – Water Plant

1505 Dickinson Ave

League City, Texas 77573 Office: 281-554-1392

Cell: 832-206-4407

Attn.: Tommy Arredondo

RE: 36" Valve replacement at Calder Road Booster Pump Station

## **PROPOSAL**

### I SCOPE OF WORK

Provide supervision, labor, materials, and equipment necessary to complete the following work.

## Water Distribution

- 1. Excavate line and identify location of repair.
- 2. Provide shoring, trench protection, and install any additional safety equipment. (  $\pm 10 12 \text{ vf}$ )
- 3. Install necessary fittings and restraints to secure new 36" MJ valve.
- 4. Backfill the site.

### II COST

One Hundred and Seven Thousand, Three Hundred Sixty-seven Dollars and 00/100. \$ 107,367.00

Timing is 5 working Days

## III QUALIFICATIONS

- 1. Location is as identified in the field.
- 2. Final grade + or one-tenth.
- 3. All excess spoils will be hauled off.
- 4. Permits by others.
- 5. Traffic Control is by others.
- 6. Concrete pavement, curbs, sidewalks, slope paving and etc. is by others.
- 7. No provisions have been made for city and/or others utilities not identified.
- 8. No seeding, sodding, hydro-mulching or landscaping is included.
- 9. Sales and use tax is not included.

7555 F.M. 2004, Bldg 2 – Hitchcock, TX 77563 P.O. Box 71 – Hitchcock, TX 77563 Phone: (409) 316-0033 Fax: (409) 316-0330



- 10. This quote is based on the city being able to fully isolate the line to make new tie-ins.
- 11. Billing is to be upon completion, with net 30 days.

We appreciate the opportunity to submit this quote.	Please call should you have any questions
Thank you,	
Travis Kauffman Partner Base Construction, L.L.P.	
Acknowledged & Accepted	
By:	Date:
PO#:	