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PROFESSIONAL SERVICES AGREEMENT 

(Version 9-22-2023) 

 
This AGREEMENT (“Agreement”) is entered by and between LJA Engineering, Inc.  (the 
“Professional”), located at 3600 W. Sam Houston Parkway S., Suite 600, Houston, TX 77042 and 
the City of League City (“City”), a home-rule municipality, located at 300 W. Walker St., League 
City, Texas 77573 on the date set forth below. 

Terms: 
 
1. Scope of Services:  Professional will perform the services as set forth in Exhibit A, which is 

attached and incorporated herein, and which can be generally described as Western League City 
Regional Master Plan.  Services related to design, bid, or construction of a public work shall 
conform to the requirements set forth in Exhibit B, if applicable. If there is a conflict between 
the terms of this Agreement and Exhibits A (or B, if applicable), the terms of this Agreement will 
prevail. 

 
2. Term and Termination:  This Agreement shall commence on April 1, 2024 and shall expire on 

April 30, 2025 City reserves the right to terminate this Agreement for convenience upon seven 
(7) days written notice to Professional.  Upon such termination, City shall pay Professional, at the 
rate set out in Exhibit A, for services satisfactorily performed up through the date of termination.  
Notwithstanding any provision in this Agreement to the contrary, City will not be required to pay 
or reimburse Professional for any services performed or for expenses incurred by Professional 
after the date of the termination notice that could have been avoided or mitigated by Professional.   

 
3. Compensation:  Professional shall be paid for the services as set forth in Exhibit A.  In no event 

shall the total compensation exceed $175,000 during the term of this Agreement.  City shall tender 
payment (including progress/partial payments) for services only after such services are completed 
and are deemed to be acceptable under this Agreement, in the sole reasonable discretion of City.  
Professional must submit to City invoices for all services provided, which invoices must include 
details and dates of service.  Payment by City shall be made within thirty (30) days of receipt of an 
invoice, except for any portion of the invoiced amount that City disapproves as not compliant 
under this Agreement, in the sole reasonable discretion of City.  If City disapproves any amount 
submitted for payment by Professional, City shall give Professional specific reasons for 
disapproval in writing. 

 
4. Insurance: Professional is required during the Contract Term to maintain insurance as set forth 

below:  (a) Comprehensive General Commercial Liability insurance covering bodily injury and 
property damage, with minimum coverage limits—exclusive of defense costs—of $1,000,000 per 
occurrence and $2,000,000 aggregate; (b) Professional Liability (errors and omissions/malpractice) 
insurance with minimum coverage limits—exclusive of defense costs—of $2,000,000 per 
occurrence; and (c) If at any point during the Contract Term it is foreseeable that Professional will 
enter upon City premises: (i) Worker’s Compensation coverage with statutory limits for the State 
of Texas, and (ii) Commercial Automobile Liability coverage with minimum coverage limits—
exclusive of defense costs—of $1,000,000 per occurrence and $2,000,000 aggregate. All policies 
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must contain a waiver of subrogation against City. Comprehensive General Liability and 
Commercial Automobile Liability policies must name the City as Additional Insured. Professional 
shall pay all insurance deductibles and deductibles must not exceed $10,000 unless approved in 
advance by City. Professional shall provide City Certificates of Insurance evidencing these 
insurance requirements prior to the start of work.  
 

5. Liquidated Damages:  Liquidated damages are not applicable to this transaction.  Professional 
acknowledges that time is of the essence in performing this Agreement. City and Professional 
(collectively, the “Parties”) agree that if Professional is late in performing any service designated 
as Time Critical on the Scope of Services attached to this Agreement, City will suffer loss, 
damages, or other harm from Professional’s delay. The Parties agree that the amount of loss, 
damages, or harm likely to be incurred as a result of Professional’s delay is incapable or difficult 
to precisely estimate, and therefore the Parties desire to stipulate the amount of such loss, damages, 
or harm. Accordingly, Professional shall have deducted from any amounts owed under this 
Agreement liquidated damages equal to the number of calendar days of the delay(s) times the daily 
rate, which rate shall be one-tenth of one percent (0.1%) times the compensation shown in the 
Scope of Services for such Time Critical service. The Parties further agree that: (i) the liquidated 
damages specified herein are not a penalty but rather bear a reasonable relationship to, and is not 
plainly or grossly disproportionate to, the probable loss likely to be incurred by City as a result of 
Professional’s delay; (ii) one of the reasons for City and Professional to agree to such amounts is 
the uncertainty and cost of litigation regarding the question of actual damages; and (iii) City and 
Professional are sophisticated business parties and negotiated this Agreement at arm’s length. 
 

6. Independent Professional:  Professional is an independent Professional and is not an employee, 
partner, joint venture, or agent of City.  Professional understands and agrees that he/she will not 
be entitled to any benefits generally available to City employees. Professional shall be responsible 
for all expenses necessary to carry out the services under this Agreement and shall not be 
reimbursed by City for such expenses except as otherwise provided in this Agreement.  

  
7. Intellectual Property: This Agreement shall be an Agreement for services and the parties intend 

and consider any work created as a result of this Agreement, including any and all documentation, 
images, products or results, to be a work (the “Work”) for hire under federal copyright law. 
Ownership of the Work shall belong to and remain the exclusive property of City. The Work may 
be edited at any time within City’s discretion. If the Work would not be considered a work-for-
hire under applicable law, Professional hereby assigns, transfers, and conveys any and all rights, 
title and interest to City, including without limitation all copyrights, patents, rights of reproduction, 
rights to ownership, and right to secure registrations, renewals, reissues and extensions thereof. 
As the sole copyright holder of the Work, City maintains and asserts the rights to use, reproduce, 
make derivative works from, and/or edit the Work in any form of medium, expression or 
technology now known or hereafter developed, at any time within City’s discretion. Professional 
shall not sell, disclose or obtain any other compensation for the services provided herein or the 
Work.  If the Work is one to which the provisions of 17 U.S.C. § 106A apply, Professional hereby 
waives and appoints City to assert on Professional's behalf Professional's moral rights or any 
equivalent rights regarding the form or extent of any alteration to the Work (including, without 
limitation, removal or destruction) or the making of any derivative works based on the Work, 
including, without limitation, photographs, drawings or other visual reproductions of the work, in 
any medium, for City’s purposes. 

 
8. Confidentiality: During the course of the services to be provided under this Agreement, 

Professional may become privy to confidential information of City. Professional agrees to treat as 
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confidential the information or knowledge that becomes known to Professional during 
performance of this Agreement and to not use, copy, or disclose such information to any third 
party unless authorized in writing by City. This provision does not restrict the disclosure of any 
information that is required to be disclosed under applicable law. Professional shall promptly 
notify City of any misuse or unauthorized disclosure of City’s confidential information and upon 
expiration of this Agreement shall return to City all confidential information in Professional’s 
possession or control. Professional shall further comply with all information security policies of 
City that may apply and shall not make any press releases, public statements or advertisement 
referring to the services provided under this Agreement or the engagement of Professional without 
the prior written approval of City. 

 
9. Warranties and Representations: Professional warrants and agrees that Professional shall 

perform its services and conduct all operations in conformity with all applicable federal, state, and 
local laws, rules, regulations, and ordinances.  For any service performed on premises owned or 
controlled by City, Professional warrants and agrees that Professional will perform said services 
in compliance with all City rules, including but not limited to, prohibitions related to tobacco use, 
alcohol, and other drugs.  

 
10. Licenses/Certifications:  Professional represents and warrants that it will obtain and maintain in 

effect, and pay the cost of, all licenses, permits or certifications that may be necessary for 
Professional’s performance of this Agreement.  If Professional is a business entity, Professional 
warrants, represents, covenants, and agrees that it is duly organized, validly existing and in good 
standing under the laws of the state of its formation; and is duly authorized and in good standing 
to conduct business in the State of Texas, that it has all necessary power and has received all 
necessary approvals to execute and deliver the Agreement and is authorized to execute this 
Agreement according to its terms on behalf of Professional.   

 
11. Performance/Qualifications: Professional agrees and represents that Professional has the 

personnel, experience, and knowledge necessary to qualify Professional for the particular duties to 
be performed under this Agreement. Professional warrants that all services performed under this 
Agreement shall be performed consistent with generally prevailing professional or industry 
standards.     

 
12. Conflict of Interest: Professional warrants, represents, and agrees that Professional presently has 

no interest and shall not acquire any interest, direct or indirect, that would conflict in any manner 
or degree with Professional’s performance of the services hereunder.  Professional further 
warrants and affirms that no relationship or affiliation exists between Professional and City that 
could be construed as a conflict of interest with regard to this Agreement. 

 

13. INDEMNIFICATION: PROFESSIONAL SHALL DEFEND, 
INDEMNIFY AND HOLD HARMLESS CITY , AND EACH OF ITS 
OFFICIALS, OFFICERS, AGENTS AND EMPLOYEES FROM AND 
AGAINST ALL CLAIMS, ACTIONS, SUITS, DEMANDS, 
PROCEEDINGS, COSTS, DAMAGES AND LIABILITIES, INCLUDING 
WITHOUT LIMITATION ATTORNEYS’ FEES AND REASONABLE 
LITIGATION COSTS, ARISING OUT OF, CONNECTED WITH, OR 
RESULTING FROM ANY ACTS OR OMISSIONS OF PROFESSIONAL 
OR ANY AGENT, EMPLOYEE, SUBCONTRACTOR, OR SUPPLIER OF 
PROFESSIONAL IN THE EXECUTION OR PERFORMANCE OF THIS 
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CONTRACT, TO THE EXTENT THE CLAIM ARISES FROM 
NEGLIGENCE, WILLFUL ACT, BREACH OF CONTRACT OR 
VIOLATION OF LAW.   

 
14. Force Majeure: Neither party shall be liable to the other for (i) any delay in performance; (ii) any 

other breach; (iii) any loss or damage; or (iv) any contribution to or aggravation of any of the 
foregoing; arising solely from uncontrollable forces such as fire, theft, storm, war, or any other 
cause that could not have been reasonably avoided by the party’s exercise of due diligence. 

15. Notices: Any notice given under this Agreement by either party to the other may be affected 
either by personal delivery in writing or by mail, registered or certified postage prepaid with return 
receipt requested.  Mailed notices shall be addressed to the addresses of the Parties as they appear 
in the contract.  Notices delivered personally shall be deemed communicated at the time of actual 
receipt.  Mailed notices shall be deemed communicated three (3) days after mailing. 

 
16. Texas Family Code Child Support Certification: Pursuant to Section 231.006 of the Texas 

Family Code, Professional certifies that it is not ineligible to receive the award of or payments 
under the Agreement and acknowledges that the Agreement may be terminated, and payment may 
be withheld if this certification is inaccurate. 

 
17. State Auditor: Professional understands that acceptance of funds under the Agreement 

constitutes acceptance of the authority of the Texas State Auditor's Office, or any successor agency 
(collectively, the “Auditor”), to conduct an audit or investigation in connection with those funds. 
Professional agrees to cooperate with the Auditor in the conduct of the audit or investigation, 
including without limitation providing all records requested. Professional will include this 
provision in all contracts with permitted subprofessionals. 

  
18. Jurisdiction: Any disputes under this Agreement shall be brought in a court of competent 

jurisdiction in Galveston, Texas and governed by Texas law.   
 
19. Alternative Dispute Resolution: To the extent that Chapter 2260, Texas Government Code, is 

applicable to this Contract and is not preempted by other applicable law, the dispute resolution 
process provided for in Chapter 2260 and the related rules adopted by the Texas Attorney General 
Pursuant to Chapter 2260, shall be used by City and Professional to attempt to resolve any claim 
for breach of contract made by Professional that cannot be resolved in the ordinary course of 
business. The Director of Finance of City shall examine Professional’s claim and any counterclaim 
and negotiate with Professional in an effort to resolve such claims. This provision shall not be 
construed as a waiver by City of its right to seek redress in the courts. 

 
20. Entire Agreement: This Agreement contains the entire understanding between the Parties and 

supersedes all prior agreements, arrangements, and understanding, oral or written between the 
Parties relating to this Agreement.  This Agreement may not be modified except by mutual written 
agreement of the Parties executed subsequent to this Agreement.    

 
21. Eligibility to Receive Payment: Professional certifies that, as a matter of state law, it is not 

ineligible to receive the Agreement and payments pursuant to the Agreement and acknowledges 
that the Agreement may be terminated, and payment withheld if this representation is inaccurate. 

 
22. Payment of Debt/Delinquency to State: Professional certifies that it is not indebted to the City 

of League City and is current on all taxes owed to the City of League City.  Professional agrees 
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that any payments owing to Professional under the Agreement may be applied directly toward any 
debt or delinquency that Professional owes the City of League City regardless of when it arises, 
until such debt or delinquency is paid in full. 

 
23. Products and Materials Produced in Texas: If Professional will provide services under the 

Agreement, Professional covenants and agrees that in performing its duties and obligations under 
the Agreement, it will purchase products and materials produced in Texas when such products 
and materials are available at a price and delivery time comparable to products and materials 
produced outside of Texas. 

 
24. Risk of Loss: All work performed by Professional pursuant to the Agreement will be at 

Professional’s exclusive risk until final and complete acceptance of the work by City.  In the case 
of any loss or damage to the work, or the need to redo or revise the work for any reason except 
to accommodate a City request to materially alter the work, prior to City’s acceptance, bearing the 
costs of such loss or damage to or such redo or revision of the work will be Professional’s 
responsibility. 

 
25. Publicity: Professional shall not use City’s name, logo or likeness in any press release, marketing 

materials or other public announcement without receiving City’s prior written approval. 
 

26. Legal Construction/Severability: In the event that any one or more of the provisions contained 
in this Agreement shall for any reason be held to be invalid, illegal or unenforceable in any respect, 
such invalidity, illegality or unenforceability shall not affect any other provision, and this 
Agreement shall be construed as if such invalid, illegal or unenforceable provisions had never been 
contained in it.  To this end, the provisions of this Agreement are declared to be severable. The 
Parties may mutually agree to renegotiate the Agreement to cure such illegality/invalidity or 
unconstitutionality if such may be reasonably accomplished. 

 
27. Limitations: The Parties are aware that there are constitutional and statutory limitations on the 

authority of City to enter into certain terms and conditions of the Agreement, including, but not 
limited to, those terms and conditions relating to liens on City’s property; disclaimers and 
limitations of warranties; disclaimers and limitations of liability for damages; waivers, disclaimers 
and limitations of legal rights, remedies, requirements and processes; limitations of periods to 
bring legal action; granting control of litigation or settlement to another party; liability for acts or 
omissions of third parties; payment of attorneys’ fees; dispute resolution; indemnities; and 
confidentiality (collectively, the “Limitations”). Any terms and conditions related to the 
Limitations will not be binding on City except to the extent authorized by the laws and 
Constitution of the State of Texas. 

 
28. Sovereign Immunity: The Parties agree that neither the execution of the Agreement by City nor 

any other conduct, action or inaction of any City representative relating to the Agreement 
constitutes a waiver of sovereign immunity by City. 

 
29. Authority:  The Parties stipulate that in entering into this Agreement, the City is performing a 

solely governmental function and not a proprietary function. Professional warrants and represents 
that Professional has full power and authority to enter into and perform this Agreement and to 
make the grant of rights contained herein.  The person signing on behalf of City represents that 
he/she has authority to sign this Agreement on behalf of City. 
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30. Non-Waiver:  The Parties specifically agree that neither the occurrence of an event giving rise to 
a breach of contract claim nor the pendency of a claim constitute grounds for the suspension of 
performance by Professional.  No covenant or condition of this Agreement may be waived except 
by written consent of the waiving party.  Forbearance or indulgence by one party in any regard 
whatsoever shall not constitute a waiver of the covenant or condition to be performed by the 
other party. 

 
31. Prohibitions Pursuant to Texas Government Code: By executing this Agreement Professional 

verifies that Profession (1) does not boycott Israel and will not during the term of this Agreement 
per Section 2274.002; (2) is not engaged in business with Iran, Sudan, or any company on the list 
referenced in Section 2252.152; (3) does not boycott energy companies and will not during the 
term of this Agreement per 2274.002; and (4) does not have a practice, policy, guidance, or 
directive of this Agreement against a firearm entity or firearm trade association and will not during 
the term of this Agreement per 2274.002. 

 
 

 
 

(signature block on next page) 
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Executed on ______________________________. (date to be filled in by City Secretary) 

 

 

 
LJA ENGINEERING, INC.  - “Professional” 
 
 
 
_____________________________________ 
Donnie Reed, PE – Sr. Vice President 
 
 
CITY OF LEAGUE CITY – “City” 
 
 
 
_____________________________________ 
John Baumgartner – City Manager 
 
 
Attest:  
 
 
 
_____________________________________ 
Diana Stapp, City Secretary  
 
 
Approved as to Form:  
 
 
 
_____________________________________    
Office of the City Attorney 
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Exhibit A 
 

Scope of Services/Description of Products/Payment Schedule  
(44 pages, including this page) 

 
 
 
 

See Attached RFP dated November 21, 2023 and attached Clarification Memo dated March 13, 2024 
 

  



LJA Engineering, Inc.

3600 W Sam Houston Parkway S, Suite 600, Houston, Texas 77042
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713.953.5117 dreed@lja.com

Donnie Reed, PE
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Senior Vice President
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Purchasing Department 
RFP 24-002 

Western League City Regional Center Master Plan 
Bid Cover Sheet 

Due Date: Tuesday, November 21, 2023, by 2:00 p.m. 
 
 

Name of Firm/Company 
 

Agent’s Name (Please Print)                                                                          Agent’s Title 
 

Mailing Address                                                           City State Zip 
 

Telephone Number Email Address 
 

Authorized Signature                                                                                                  Date 
 

Bidder Submission Checklist 

Bidder submission package shall consist of the following:  

� Bid Cover Sheet and Addenda Acknowledgement 

� Bid (If hard copy submitted: one marked original, one marked copy and a flash drive) 

� Bid Cost Sheet 

� References  

� Public Information Act Form 

� Conflict of Interest Questionnaire  
 

Addenda Acknowledgement 

Bidder must initial next to each addendum received to verify receipt: 
 

Addendum #1_______________ Addendum #2_______________ Addendum #3_______________  
 
Addendum #4_______________ Addendum #5_______________ Addendum #6_______________ 

 



November 21, 2023 
RFP #24-002

Western League City Regional 
Center Master Plan
Statement of Qualifications
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November 21, 2023

Purchasing Department – City Hall
City of League City
300 West Walker,
League City, TX, 77573

Re:	 Western League City Regional Center Master Plan

Dear City of League City:
I am very pleased to provide the attached response package to your Request for Proposals for the 
Western League City Regional Center Master Plan. LJA Engineering, Inc. (LJA) is an employee-
owned, full-service, consulting firm serving the public and private sectors in Texas since it was 
established in 1972. The team included in this response come from a variety of groups within our 
company, including Planning & Landscape Architecture (PLA), Land Development, Hydrology 
& Hydraulics, Program Management, etc. with 12 dedicated team members assigned to this 
project. We take pride in the work that we do and strive diligently to meet or exceed our client’s 
project needs and expectations.
Members of LJA’s PLA group have been working in the City of League City for over 25 years. 
We are intimately acquainted with the planning/engineering constraints and opportunities 
here. While we feel we know the city well, we also realize that by entering into a collaborative 
relationship with the City we still need to listen, ask questions, look carefully at the data, and 
work together to create a shared vision of what the City wants to be. With over 40% of the city 
yet to be developed, this is a critical moment for League City. Our aim is to help articulate that 
vision as clearly, honestly, and transparently as possible.
To this end, we will bring the best of ourselves to the table. We employ a rigorous quality control 
process to minimize errors and omissions. We regularly train our team members to ensure 
they stay updated with the latest standards, best practices, and to re-fresh their understanding 
of project-specific requirements. We also work hard to incorporate feedback from staff or 
community members as part of our continuous improvement methods. LJA remains committed 
to delivering the highest quality work and addressing any challenges that may arise in a 
responsible, timely, and transparent manner.
The LJA Team understands the importance of providing high-quality services that result in 
a product requiring the City’s input, not just oversight, to ensure that quality. The references 
provided in this document can attest to the quality of work our team can offer. We place a special 
emphasis on engaging with our clients at a personal level which allows for a positive working 
environment throughout the life of the project. 
If any questions or concerns arise, please feel free to contact us at any time. Katy Harris, AICP, 
will be the City's designated Point-of-Contact and her contact information is listed above. The City 
of League City is an important client for LJA, and we desire to foster this valuable relationship 
and deliver the highest quality product that the City would expect. Thank you for considering LJA 
as a partner in providing a higher quality of life through your commitment to careful planning 
redevelopment. We appreciate the opportunity to present our Statement of Qualifications. 

Sincerely,

Donnie Reed, PE
Senior Vice President

Point of Contact

Katy Harris, AICP
Associate Principal

713.358.8536
kharris@lja.com
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      EXECUTIVE SUMMARY
The Western League City Regional Center Master Plan is poised to establish a visionary 
blueprint for the city’s expansion, particularly for the area serving as the principal gateway into 
League City. As we project our planning strategies into the future, our primary goals are to create 
a master plan that will guide development with a conscientious approach towards sustainable 
growth, community identity, and inclusive participation.

Main Goals:
1.	 Establishing a Gateway: The master plan will conceptualize the western region of League 

City as a gateway that is both welcoming and representative of the city’s cultural and 
economic aspirations, setting a benchmark for quality and identity.

2.	 Guiding Thoughtful Expansion: The plan will address the swift expansion of the area, 
advocating for a managed growth strategy that aligns with the region’s economic targets 
while preserving its unique environment and community fabric.

3.	 Forging Collaborative Pathways: A central goal of the plan is to weave a collaborative 
process throughout the planning stages, creating policies and designs that reflect a composite 
vision drawn from the city’s residents and stakeholders.

4.	 In-depth Analysis for Informed Planning: We will engage in a detailed analysis of existing 
conditions, which will serve as the bedrock for a master plan that is both visionary and 
realistic, tailored to the city’s present and future needs.

5.	 Aligning with Established Policies: The plan will adhere to and reinforce the city’s adopted 
policies, ensuring that the future development is consistent with League City’s overarching 
strategic objectives.

6.	 Inclusive Stakeholder Engagement: The participation of landowners, developers, business 
owners, and residents will be integral. The master plan will reflect their collective vision for 
the development of the corridor and neighborhoods.

7.	 Pioneering Sustainable Development: The master plan will prioritize innovative 
urban planning solutions, emphasizing sustainable practices, resilient infrastructure, and 
enhancement of residents’ quality of life.

Citizen Participation Plan:
The public engagement process will be a cornerstone of our planning efforts, ensuring that the 
master plan is rooted in the values and aspirations of the League City community. This process 
will be both broad and inclusive, characterized by the following steps:
1.	 Stakeholder Identification: We will begin by identifying a comprehensive list of 

stakeholders that include, but are not limited to, residents, business owners, community 
groups, environmental advocates, and government entities.

2.	 Multi-Channel Outreach: Engagement will utilize a multi-channel approach, incorporating 
town hall meetings, focus groups, digital platforms for surveys and feedback, and interactive 
public workshops.
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3.	 Educational and Informational Sessions: We will host a series of informational sessions 
to educate stakeholders about the planning process, the importance of their input, and the 
impact of the master plan on the future of Western League City.

4.	 Continuous Feedback Integration: Stakeholder feedback will be collected, analyzed, and 
integrated into the planning process on an ongoing basis, ensuring that community input 
directly shapes the plan’s development.

In conclusion, the master planning process for the Western League City Regional Center will be 
comprehensive, participatory, and innovative. The vision for Western League City is not only to 
pave the way for a future of thoughtful growth and community enrichment but to do so through a 
process that embodies the spirit of inclusivity and cooperation, ensuring that every voice is heard 
and every idea considered. This plan will not merely be a document; it will be a living testament 
to League City’s commitment to its citizens and their collective future.
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      PROJECT METHODOLOGY AND APPROACH

At LJA Planning and Landscape Architecture, we believe that the work of design is firmly rooted 
in solid relationships that help drive a collaborative and integrative process. Building trust is a 
critical step that allows for the process to thrive, which allows for the design solution to grow 
organically. To foster and establish that trust, clarity and transparency of communication is of 
utmost importance. To this end, our approach is structured around the following phases:

1. Project Inception and Data Collection:
 � Inception Meeting: A kickoff meeting with City stakeholders to align on vision, 

objectives, and expectations.
 � Baseline Data Collection: Leveraging GIS technology and existing data to understand 

the current land use, transportation patterns, environmental considerations, and 
socio-economic factors.

2. Community Engagement and Visioning:
 � Public Engagement Strategy: A multi-tiered approach to ensure broad and inclusive 

community input, including:
 � Online engagement platforms for continuous feedback.
 � Targeted workshops with community leaders and interest groups.
 � Pop-up events at local gathering spots to reach a diverse audience.

 � Open Houses/Community Meetings: Scheduled open houses to present findings, solicit 
community feedback, and refine the vision.

 � Advisory Committee Assembly: Technical advisory committee and taskforce(s) for 
ongoing feedback

3. Analysis and Concept Development:
 � Technical Workshops: Cross-disciplinary sessions with our planners, engineers, and 

environmental scientists to translate community input into viable planning concepts.
 � Proposed Exhibits: Interactive exhibits, both physical and digital, including 3D 

visualizations to help stakeholders envision potential outcomes.

4. Drafting the Master Plan:
 � Iterative Plan Drafting: Utilizing agile methodologies to draft the plan in stages, 

allowing for adaptive refinement based on continuous stakeholder input that bring 
together collective thinking regarding future land uses, infrastructure needs, placemaking 
as an economic driver, and a realistic approach to implementation of the plan.

 � Review Process: Structured reviews at key milestones with City officials and the public 
to ensure alignment with the project's goals.

5. Finalization and Documentation:
 � Documentation: Production of the final Master Plan document with detailed renderings, 

policy recommendations, implementation strategies, and an actionable roadmap.
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Our mission is to be a proactive resource to the City by providing the 
highest quality service using practical, resourceful, and innovative 

solutions to bring a sustainable and modern approach to land planning 
and design that positively impacts not only the local community, but 

also the environment.

 � Final Presentation: A comprehensive presentation to City officials, stakeholders, and 
the community to unveil the final Master Plan.

6. Unique Techniques and Additional Techniques:
 � Smart Planning Workshops: Interactive sessions using real-time modeling software 

to demonstrate the implications of planning decisions on traffic, environment, 
and economy.

 � Scenario Planning Tools: Utilization of advanced scenario planning software to project 
future conditions and evaluate the impact of different development patterns.

 � Sustainability and Resiliency Incorporation: Actively look for ways to integrate 
sustainability and resiliency measures into the plan such that they become organic 
components within the design.

7. Additional Considerations:
 � We intend to incorporate a rigorous post-plan monitoring system to evaluate the 

implementation of the Master Plan over time, providing the City with tangible metrics of 
success and areas for adjustment.

Our firm is committed to creating a Regional Center Master Plan that embodies the community's 
aspirations and sets a new benchmark for sustainable and resilient development in League City.
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      COMPREHENSION OF SCOPE

The combined team of LJA understands the immense growth occurring in western League City 
spurred by the amount of available land and future construction of the Grand Parkway corridor. 
Development in this area will serve as a primary gateway into League City and the importance of 
attracting high-quality development will set the tone for development and future of League City.  
Several master-planned communities are already underway; therefore, League City needs to 
proactively address the upcoming challenges associated with rapid growth and development. Our 
goal and approach is to utilize our foundational knowledge of land use planning, infrastructure 
planning, and public engagement to produce an actionable plan for League City to address these 
challenges and opportunities associated with rapid development and growth in the western part 
of the city.
The plan will be built on a strong foundation of collaboration, public engagement, and a deep 
understanding of the area's needs. As the primary land planner for three of the area's master 
planned communities – Legacy, Westland Ranch, and the Duncan Tract – and the lead project 
engineer for the construction of the Grand Parkway corridor, our firm has the expertise to 
produce and execute the necessary visioning for the Western League City Regional Center 
Master Plan while also keeping in mind the details that will impact future residents of the area.
We will work closely with City staff, steering committees, and recommended stakeholders to 
ensure the vision for the area is grounded in the desires of the community while indicating 
policy recommendations for city staff. Our plan will encompass a detailed analysis of existing 
conditions, adhere to adopted city policies (Comprehensive Plan and subject area Master Plans), 
consider surrounding master-planned communities, recommend infrastructure, and evaluate 
placemaking, followed by an extensive public engagement and visioning process. 
The Western League City Regional Center Master Plan will include recommendations for 
zoning and regulatory strategies, transportation improvements, and high-level infrastructure 
needs/investments to facilitate high-quality development proposals that align with the city’s 
prior planning efforts. We will focus on physical design and site planning in both public and 
private realms while ensuring the implementation of necessary policies and tools for successful 
execution. Our commitment to a "bottom-up" approach will guarantee the active participation of 
landowners, developers, business owners, residents, and interested stakeholders in shaping the 
future of the corridor and adjacent neighborhoods
A well-executed plan can help maintain the city's quality of life, manage infrastructure, stimulate 
economic development, protect the environment, and enhance the overall well-being of 
its residents.
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Throughout the project, it is essential to maintain an adaptive approach, as timelines and
scopes may shift based on stakeholder feedback, funding availability, and other unforeseen
circumstances. Regular updates to the city council and the community will help in managing
expectations and ensuring the plan remains relevant and on track. 

Creating a detailed project timeline for the Western League City Regional Center Master Plan
will involve several phases that incorporate historical analysis, opportunities and constraints
assessment, land use and infrastructure planning, economic strategy formulation, and
community engagement. Below is a structured timeline for the project: 

• Project kickoff meeting with City and internal team 
• Define team roles and responsibilities
• Collect and review existing historical data 
• Analysis of current socio-economic data 
• Environmental and land surveys to identify physical constraints 
• Compile preliminary findings 
• Meet with League City Staff to review opportunities and 

constraints 
• Synthesize research into clear goals and objectives 

• Identify key economic drivers and assets 
• Develop placemaking and economic enhancement strategies 
• First Public Workshop for Land Use Plan and Placemaking 
• Collection of public and stakeholder input 
• Outline steps for the implementation of the master plan 
• Develop a timeline for the phased implementation of the plan 
• Conduct feasibility analysis of the implementation steps
• Internal reviews and adjustments to goals and objectives 

• Development of land use scenarios 
• Internal review of potential land use plans 
• Present draft land use plan to COLC Staff 
• Assess current infrastructure and identify needs 
• Begin drafting the infrastructure overview 
• Develop infrastructure improvement plans 
• Internal reviews and adjustments to goals and objectives

Project Initiation, Historical Background,
Opportunities & ConstraintsFeb-Mar

2024

Apr-May
2024

Future Land Use Plan & Infrastructure Overview

Economic Placemaking Strategies
& Implementation Plan ApproachJun-Aug

2024

      PROPOSED TIMELINE
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• Ongoing community outreach through public forums, online 
surveys, and workshops 

• Incorporation of feedback into the master plan 
• Refine the master plan document based on ongoing feedback 
• Finalize the draft master plan for public review 

• Make revisions to the master plan based on public comments 
• Prepare the final master plan document 
• Presentation to city council and planning commissions 
• Public hearings for plan adoption 
• Obtain formal endorsements from key stakeholders and 

community groups 
• Plan for the official launch of the master plan 

• Finalize detailed implementation strategies and assign 
responsibilities 

• Establish monitoring and reporting mechanisms 
• Compile a comprehensive final report 
• Handover to city officials and departments for execution 
• Host a closing event to mark the handover and thank contributors

• Establish a follow-up committee to review progress 
• Schedule annual reviews of the plan implementation 

Development & Refinement of Master Plan

Final Plan Revisions, Plan Adoption Process,
Plan Endorsement & Launch

Implementation Planning, Project Conclusion, & Handover

Post- Project

Feb-Mar
2025

Sept-Oct
2024

• Formal presentation of the draft master plan 
• Public comment period and collection of additional feedback

Public Review of Draft PlanNov
2024

Dec-Jan
2024-2025

2025
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      PRICING AND FEES

Item Fee

Public Meetings & Engagement  $       10,000.00 

Meetings with City Staff/Boards & Commissons/City Council/Task Force  $       15,000.00 

Public Engagement Analysis & Report  $       10,000.00 

Opportunities & Constraints Analysis & Exhibits  $         5,000.00 

Infrastructure Analysis & Plan  $       20,000.00 

Future Land Use Analysis & Exhibits  $       20,000.00 

Market Study  $       75,000.00 

Economic Placemaking Strategy  $       10,000.00 

Goals, Objectives, & Policies  $         5,000.00 

Implementation Plan  $         5,000.00 
Total  $     175,000.00 

Detailed Fee Proposal

PROPOSAL COST SHEET
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      EXPERIENCE AND REFERENCES
Established to be the premier engineering firm across the nation, 
LJA Engineering, Inc. (LJA) has stood out by recognizing the 
importance of quality engineering, planning, and landscape 
architecture solutions amid a culture of visionary leadership 
and collaborative delivery. Our reputation is rooted in a 51-year 
legacy of mutual trust – among our employee-owners and our 
clients – inspiring our commitment to deliver optimal solutions to 
complex project and business challenges.

Relationships, Process, and Design
These three differentiating factors allow us to be an industry 
standout. At LJA Planning & Landscape Architecture, we're 
continuously evolving to develop a relationship driven process. 
We build upon our reputation while broadening our knowledge 
and constantly striving to be better.
 Through integrated design, we are able to create a
product we are proud to put our name on. 
Providing the optimum balance between people and their 
environments, LJA's planners, landscape architects, and engineers 
draw from a specialized skill set that includes site analysis, concept 
and detailed planning, street scape and hardscape design, green 
infrastructure, and recreational and amenity design to grow our 
client’s vision into a beautiful reality. From concept to completion, 
we synthesize the best of nature and the built environment. 
Our planners deliver a one-stop approach with unsurpassed 
knowledge with extensive in-house resources covering feasibility 
and land use, master planning, urban design, revitalization, and 
community development. A thoughtful design coupled with 
creative solutions is key to crafting sustainable and livable 
environments for all types of projects. 

With over 1,700 employees in 51 offices across Texas, Tennessee, 
Oklahoma, Florida, Georgia, South Carolina, Arizona, and 
Colorado, we are organized around the following areas of 
expertise: 

 � Planning & 
Landscape Architecture

 � Public Works
 � Transportation 
 � Land Development

 � Energy
 � Environmental
 � Surveying 
 � Rail

LJA has received awards for not only project excellence, but 
more importantly for our ability to connect with our employees, 
our clients, and our communities. Recent awards include:

 � #5 by ENR Texas & Louisiana (2023)
 � #47 by ENR Top 100 Pure Designers (2023)
 � #64 by ENR Top 500 Design Firms (2023)
 � 2019 Design Firm of the Year by ENR Texas &  

Louisiana

51
OFFICE LOCATIONS

1,700
EMPLOYEE OWNERS

51
YEARS IN BUSINESS

8
BUSINESS SECTORS

Office Providing 
Services:

Houston

3600 W Sam Houston Parkway S 
Suite 600 
Houston, Texas 77042
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Please see resumes for listed key personnel in the following pages.
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 � Harvest Green, Houston ETJ, TX 
 � Imperial, Sugar Land, TX 
 � Mill Creek, Magnolia, TX

 � Samara, League City, TX
 � Pomona, Manvel, TX
 � Grand Central Park, Conroe, TX

 ADDITIONAL PROJECT EXPERIENCE

                    Legacy, League City, TX

                    Development Code Update, City of Sugar Land, TX

                    Comprehensive Plan, Athens, TX

 SUMMARY OF QUALIFICATIONS
Katy is an experienced urban planner that has worked in both 
the private and public sectors of the land development industry. 
As a public planner, Katy has worked on projects for the Texas 
cities of Sugar Land, Rowlett, and Argyle. In private practice, 
she has extended her range to work in and around the Houston 
Metropolitan Area, including Harris, Montgomery, Brazoria, 
Fort Bend, Waller, and Galveston Counties. She is currently 
an Associate Principal Planner at LJA Engineering, a multi-
disciplinary engineering firm in Houston, Texas. 

 EDUCATION
2016, MPA, Planning/Emergency Management, University of 
North Texas 
2014, BA, Public Affairs and Administration, University 
of Oklahoma

The City of Athens is located in east Texas, approximately two hours from Dallas. Responsible 
for overseeing the development of the city’s new Comprehensive Plan, which encompassed 
coordinating with city staff, council, and the Planning and Zoning Commission, in addition to 
engaging in community outreach. The project aimed to create a sustainable, future-oriented plan 
for Athens, built on broad community input.

For this Master Planned Community located in League City, Texas, Katy is responsible for 
rezoning, schematic design, agency coordination, and management of preliminary plat and master 
plan approval processes. She collaborates with multiple disciplines, including civil engineering, 
hydrology, environmental, and landscape architecture to create a thoughtful community. She was 
part of the project theming process to create a thoughtful vision that encompasses the history of 
the land and provides guidelines for the development of the project. She also coordinates with City 
staff through the platting and master plan to facilitate approval processes. 

The City of Sugar Land initiated an update to its Development Code to align more with the 
City's future goals to ensure that its development regulations met the needs of its residents and 
businesses. This update ensured that the City’s zoning regulations would continue to protect 
the quality of life and provide the appropriate framework for future development. Staff and 
consultants worked together to update the zoning classifications from the 1987 SIC economic-
based system to a land use-based system that considers land use impacts; consolidated parking 
requirements and other regulations into one table; formalized and codify commonly placed 
restrictions; and revised permitted and condition uses based on experiences occurring in the City 
over the previous 20 years. As part of Sugar Land’s planning department, Katy assisted in this 
process through code review and research to provide guidance on best development practices.

KATY
HARRIS, AICP

 Project Manager

 PROJECT EXPERIENCE
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                    2060 Master Plan, West Houston Association 

                    Tuscan Lakes, League City, TX  

                    Harvest Green, Richmond, TX 

 SUMMARY OF QUALIFICATIONS
Matt brings over 28 years of dedicated planning experience to 
each of his projects, with an aptitude for creative and approvable 
design solutions for both large and small projects. He has worked 
on numerous high-profile projects in the Houston area and South 
Texas coastal region, particularly for large-scale master-planned 
communities and commercial and office site planning. He is 
responsible for land development and planning, including project 
participation in all levels of coordination, from project initiation 
and preliminary analysis through concept plans, schematic plans, 
agency coordination, zoning approvals, and processing of plats to 
creating and implementing community design guidelines.

 EDUCATION
1995, BLArch, Texas A&M University

 PROFESSIONAL LICENSE
2003, Professional Landscape Architect, Texas #2313

Responsible for the conceptual plans, schematic design, agency coordination, coordination of 
preliminary plat approvals, commercial site plans, and creation and implantation of community 
design guidelines. Worked as part of the visioning team to develop the thematic elements of the 
project and helped in the implementation of the community garden concept for the community. 
Created numerous site plans for various commercial, multi-family, and mixed-use tracts within 
the community. Coordinated with multiple disciplines including civil engineering, hydrology, 
environmental, architecture, and landscape architecture to create a cohesive community. Harvest 
Green was named the 2018 Master-planned Community of the Year by the Greater Houston 
Builders Association.

Responsible for conceptual plans, schematic design, agency coordination, zoning approvals, 
preliminary plat approvals, and commercial site plans. Wrote the Planned Unit Development zoning 
document for the creation of the community. Created numerous site plans for various commercial, 
office, and multi-family tracts within the community. Worked with City staff to ensure the timely 
development of the project through the platting and zoning approval process. Coordinated with 
multiple disciplines including civil engineering, environmental, and landscape architecture to create 
a cohesive community.

Managed the land use mapping efforts that identified all existing land uses within a 1,000 
square mile area in the western portions of Harris County and portions of Fort Bend and Waller 
Counties. Lead the efforts to develop a future land use projection for the year 2060 and work 
with other 2060 committees to gather input and approval.

MATT
STOOPS, PLA

 Land Use Planning

 PROJECT EXPERIENCE
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                    Comprehensive Plan, Athens, TX

                    The Hill Community Engagement Project, Sugar Land, TX 

                    Future Land Use Plan Update, Sugar Land, TX

                    Annual Land Use Inventory, Sugar Land, TX

                    Legacy, League City, TX

 SUMMARY OF QUALIFICATIONS
Abby has over eight years of experience as an urban planner 
in both the private and public sectors. As a public planner for 
the city of Sugar Land, Abby worked on long-range planning 
projects that included facilitating master plan updates and 
neighborhood planning. In private practice, she has extended her 
range to work in the land development industry. She is currently 
an Associate Project Manager at LJA, a multi-disciplinary 
engineering firm in Houston, Texas. At LJA she coordinates the 
development process between local jurisdictions and clients in 
the approval of zoning amendments, planned developments, 
general plans, preliminary plats, and variances for residential 
development in the greater Houston area.

 EDUCATION
2015, BS, Urban and Regional Planning, Texas A&M University

 PROFESSIONAL LICENSE
2020, American Institute of Certified Planners

Legacy is a Master Planned Community located in League City, Texas. Assisted with the zoning 
approval and coordinate the development process for the master plan, preliminary plats, and 
agency coordination to ensure the project can proceed to the next phase of development.

The City of Athens is located in east Texas, approximately two hours from Dallas. Responsible for 
drafting the city’s new Comprehensive Plan and coordinating with city staff, City Council, and the 
Planning and Zoning Commission. The Plan was successfully adopted in 2023. 

Drafted and led the zoning regulation adoption process to implement community-supported 
design standards for The Hill neighborhood. Conducted and facilitated public meetings with 
neighborhood residents and led task force committee meetings for the neighborhood planning 
process. The zoning district regulations were successfully adopted in 2021.

Assisted in preparing Sugar Land’s future land use map and other maps within the document 
utilizing ArcGIS software, prepared public engagement materials, participated in citizen task force 
discussions, and drafted sections within the Plan. The Plan was successfully adopted in 2018.

Led the annual Land Use Inventory consisting of windshield survey, GIS data entry, and 
completion of maps and reports.

ABBY
MARTINEZ, AICP

 Community Engagement

 PROJECT EXPERIENCE

 ADDITIONAL PROJECT EXPERIENCE
 � Harvest Green, Houston ETJ, TX 
 � Samara, League City, TX 
 � The Woodlands Hills, Conroe, TX
 � Grand Central Park, Conroe, TX

 � Valencia, Manvel, TX
 � Water Master Plan Update, Sugar Land, TX
 � Wastewater Master Plan Update, Sugar Land, TX
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                    Legacy, League City, TX 

                    Harvest Green, Houston ETJ, TX 

                    Pecan Estates, Crosby, TX 

                    Samara, League City, TX 

 SUMMARY OF QUALIFICATIONS
Kayla is an experienced urban planner that has worked in both 
the private and public sectors of the land development industry. 
As a public planner, Kayla has worked on projects for the Texas 
cities of San Antonio and League City. In private practice, she 
has extended her range to work in and around the Houston 
Metropolitan Area, including Harris, Montgomery, Brazoria, Fort 
Bend, and Galveston Counties. She is currently a Planner at LJA, 
a multi-disciplinary engineering firm in Houston, Texas. At LJA, 
she specializes in the regulatory side of urban planning including 
research, analysis, and preparation of development documents for 
governmental approvals.

 EDUCATION
2016, BS, Urban and Regional Planning, Texas A&M University

For this Master-planned Community located in League City, Texas, Kayla has been involved 
with coordinating submittal packages for the master plan and preliminary plats. This type 
of coordination includes collaborating with multiple disciplines including civil engineering, 
landscape architecture to create a thoughtful community. She also coordinates with City staff to 
facilitate the master plan and platting approved processes.

Pecan Estates is a Master Planned Community located in Harris County near Crosby, Texas. 
Responsible for preparing submittal packages for rezonings, preliminary plats, and agency 
coordination to ensure their approval to keep the project moving forward. There is also a Major 
Thoroughfare and Freeway Plan Amendment request through the City of Houston being processed 
for this project. 

Legacy is a Master Planned Community located in League City, Texas. Responsible for preparing 
submittal packages for rezonings, preliminary plats, and agency coordination to ensure their 
approval to keep the project moving forward.

A Master Planned Community located in Houston’s ETJ and Richmond, Texas, Harvest Green is 
Houston’s first agrihood. Responsible for agency coordination and the preliminary plat approval 
process. Collaborated with city staff to ensure the timely development of the project through the 
platting processes. Harvest Green was named the 2018 Master-planned Community of the Year 
by the Greater Houston Builders Association. 

KAYLA
LEAL

 Planner

 PROJECT EXPERIENCE
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                    Bridgeland, Cypress, TX 

                    Jubilee, Houston ETJ, TX 

                    Downtown Waterfront Master Plan, Port Lavaca, TX 

 SUMMARY OF QUALIFICATIONS
Ernesto has over 23 years of professional experience in the design 
and construction industry. Trained as an architect, he has practiced 
design in a wide array of sub-disciplines including land planning, 
landscape architecture, urban planning/design, residential and 
commercial architecture, as well as historic preservation and interior 
design. Ernesto has worked on projects throughout the world, 
including Qatar, Kuwait, Pakistan, Sudan, Cuba, Canada, and the 
United States. His role in the Planning Department of LJA is to help 
steer the design effort, working with his team in the development of 
creative planning solutions for master-planned communities, mixed-
use, and urban infill projects.

 EDUCATION
2000, M.Arch, Rice University 
1996, BA, Columbia University

Assisted with steering overall design and project management effort in the creation of a new 
master plan for the Downtown Waterfront area of the City of Port Lavaca, which awarded this 
public planning commission to LJA after an extensive selection process. Long dormant, and in 
need of new ideas, the City asked LJA to help develop a new vision for the City’s downtown 
waterfront area. Using a unique combination of hand and CAD drawing, digital collage, and 
graphic design, LJA proposed the creation of new districts with unique programs and aesthetic 
characteristics for Main Street, South Commerce Street, the historic Bayfront Park, the Marina, 
and Smith Harbor. 

Jubilee is a Master Planned Community located in Houston's ETJ near Hockley Texas. Ernesto 
worked on the design of this wellness-themed project from concept design through preliminary 
plats, working with a wide array of consultants and disciplines. Located on the outskirts of 
Houston, the task of turning former agricultural land, at the edge of the Katy Prairie, into a 
community for families was no small task and required Ernesto and his team to think through the 
problems of authenticity in placemaking.

An 11,000+ acre award-winning master planned community, Bridgeland is located in Cypress, 
TX. Divided into five unique villages with outdoor amenities, community enrichment sites, and 
beautiful trails, each community has its own sense of place. Ernesto has taken over the role of 
principal planner for the project, focusing on three main villages: Bridgeland Central, Creekland, 
and Prairieland. Coordinating between five different civil engineers, four different landscape 
architects, and many other subconsultants, it becomes imperative to have a plan with a clear 
vision to help bring all these interests together under one vision. 

ERNESTO
ALFARO, ASSOC. AIA

 Economic Placemaking

 � Harper’s Preserve, Conroe, TX
 � Audubon, Magnolia, TX 

 PROJECT EXPERIENCE

 ADDITIONAL PROJECT EXPERIENCE
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                    City of Kemah, Parks Master Plan, Kemah, TX

                    Inwood Detention Phase 1, Vogel Creek Greenway, Houston, TX

                    Inwood Forest Stormwater Detention Study, Houston, TX

 SUMMARY OF QUALIFICATIONS
Peter has over 12 years of experience in landscape architecture 
experience. His work focuses on barrier-free solutions through 
an ecological design lens. He has spoken at the state and national 
levels on methods for using Universal Design and unique 
engagement approaches to create more accessible and inclusive 
public spaces. His projects in Houston center on creating 
connections for communities by designing flexible systems that 
have a positive impact and are usable by all. His current work 
focuses on creating methods for the inclusion of data in the 
design process to reduce inequities and biases created through 
typical approaches.

 EDUCATION
2013, MS, Ecological Science and Engineering, 
Purdue University
2010, BS, Landscape Architecture, Purdue University

 PROFESSIONAL LICENSE
2016, Professional Landscape Architect, Texas #3183

As a Project Manager with Previous Employer, provided landscape architecture and development 
strategies for Houston Parks Board for the adaptive reuse of a golf course for flood mitigation and 
recreation networks. The neighborhood of Inwood Forest, located in northwest Houston along the 
White Oak Bayou, is prone to flooding and was identified by the City of Houston and Harris County 
Flood Control District as an opportunity to incorporate detention basins for flood mitigation.

As a Project Manager with Previous Employer, provided landscape architecture design services 
for Houston Parks Board for design and implementation of the first phase of amenities in the 
neighborhood of Inwood Forest. Leading multidisciplinary team and coordinating with Harris 
County Flood Control District, the $6M project included a one-mile greenway with four parklets 
and restoration areas. 

The LJA Planning + Landscape Architecture team, led by Peter Caldwell, worked closely with the 
City of Kemah and the Kemah CDC to develop a citywide Parks Master Plan. Utilizing a robust 
public engagement strategy using a variety of strategies from pop-up engagement to virtual data 
gathering, the report developed recommendations including a city-wide prairie network and a 
linear park situated beneath a new highway underpass. The plan provides a solid foundation for 
implementing solutions needed for this community’s health, equity, and connections.

PETER
CALDWELL, PLA 

 Landscape Architect

 PROJECT EXPERIENCE

 � Memorial Green, Mixed used Development Houston, TX
 � Japhet Creek, Phase 1, Houston, TX 

 ADDITIONAL PROJECT EXPERIENCE
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                    SH 45 North/Parmer Lane, Austin, TX 

                    RM 1431 Segment 4, Burnet County, TxDOT Austin District, TX

                    US 183 North GEC, TxDOT Austin District 

                    SH 249 Toll Road Project, Montgomery and Grimes County, TX 

 SUMMARY OF QUALIFICATIONS
Jerry has over 32 years of experience managing complex 
projects which provides him unique insight into project planning, 
scheduling, agency coordination, and other facets required to 
complete complex projects. He has a wide range of experience 
providing services for reconstruction and new construction of 
highways, toll roads and local arterials in project management, 
consultant oversight, agency coordination, preliminary 
engineering, environmental coordination and final design. 
Currently he serves as Toll Consultant to the Ft. Bend County 
and Ft. Bend Grand Parkway Toll Road Authorities. Jerry is also 
providing procurement/program/project management services to 
TxDOT on multiple projects.

 EDUCATION
2003, BS, Civil Engineering/Construction Management, 
University of Houston

 PROFESSIONAL LICENSE
Professional Engineer, Texas #92096

As procurement manager, Jerry work with the Houston District in developing/evaluating the 
corridor to establish feasible improvements for this corridor. Scope of work consists of: T&R Study, 
schematic development, risk assessment, environmental documentation, and RFP documents.

GEC Project Manager for TxDOT Austin District’s US 183 North $520 Million DB project, a 
13-mile corridor by providing professional project management services and coordinating project 
development activities, such as:

 � Schematic Reviews		
 � Design Reviews

 � Public Involvement Support
 � Environmental Coordination Support

 � Construction Oversight and Reporting

Project Manager for the SH 45 North/Parmer Lane preliminary schematic and concept report. 
This assignment consisted of the development and evaluation of three conceptual mainlane and 
collector-distributor alternatives to improve traffic operations and mobility at Parmer Lane along 
SH 45 North. Deliverables included a Concept Report describing each alternative evaluated and 
a technical traffic operations report.

Project manager for schematic development and PS&E to widen and improve the geometrics 
for a 3.5-mile segment of RM 1431. In addition to managing the project, Jerry oversaw the 
preparation of roadway geometrics, drainage designs, and traffic control plans. The project 
involved converting an existing 22’ (2-11’ lanes) roadway into 2-12’ lanes, 2-10’ outside 
shoulders, and left-turn lanes at various intersections. HEC-RAS was used to analyze culvert and 
bridge crossings to determine the appropriate replacement structure. This project consisted of 
seven creek crossings involving multi-lane bridge structures and multiple bridge class culverts.

JERRY
RAMOS, PE

 Regional Mobility

 PROJECT EXPERIENCE
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                    Edgewater, City of Webster, TX 

                    Samara, City of League City, TX 

 SUMMARY OF QUALIFICATIONS
James is an experienced professional civil engineer that has 
worked in the land development industry for over nine years. 
As a civil engineer at LJA, James has worked on numerous 
projects throughout the greater Houston area, including but not 
limited to the City League City, City of Webster, Fort Bend 
County, Montgomery County, and Harris County. James takes 
on a hands-on approach to see his projects from the inception to 
final acceptance by the jurisdictional entity to ensure a timely 
deliverable to his clients, as well as ensuring all the proposed 
designs and final construction is within the governmental 
standards to ensure the public’s health and safety. James obtained 
his Bachelors of Science from Louisiana State University in 
2014 and became a licensed professional engineer in 2018.

 EDUCATION
2014, BS, Civil Engineering, Louisiana State University

 PROFESSIONAL LICENSE
2018, Professional Engineer, Texas #132287

Samara is a Master Planned Community located in League City, TX. James has been the project 
manager since its inception. Throughout the project, James has been involved in the following 
facets of the project: site assessment, coordination and collaboration with both internal and external 
support groups, budgeting and cost estimates, producing and tracking schedules, and leading his 
team throughout the design process. His role also includes regularly presenting to clients and city 
personnel to ensure both that deadlines are met within budget and that all regulating criteria are 
met, respectively.

Edgewater is a Mater Planned Community located in Webster, TX that was a mature project that 
James took over as the primary and district engineer. Because it is a mature project, James leads 
his team through research of the previous, overall design for the development so they can apply it 
through the current designs. James routinely coordinates with the client and city staff throughout 
the design, review, and approval of plans and final plats. Additionally, due to the project being 
a mature development, James must adequately convey current and future design projects to the 
residential MUD board for their review and approval of said projects.

JAMES
POTTHARST, PE

 Infrastructure

 PROJECT EXPERIENCE
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                    RAMPP, County-Wide Flood Insurance Studies for Collin, Lee, and Leon Counties, TX

                    City of Conroe Stewarts Creek Flood Planning Protection Grant (TWDB) Study, Conroe, TX 

	           Bastrop Bayou Diversion Channel, Brazoria County, TX 

 SUMMARY OF QUALIFICATIONS
John has over 35 years of unparalleled civil engineering 
experience which has included the planning, analysis and design 
of complex drainage and flood control projects, water resource 
systems, water supply, conveyance systems, site grading and 
drainage, and hydraulic structures. His relevant experience 
includes serving as Deputy Project Manager for the George Bush 
Intercontinental Airport Drainage Master Plan Update; Project 
Manager for the City of Bellaire Storm Water Management 
Plan utilizing SWMM; Project Manager for the Tropical Storm 
Allison Recovery Project; and Project Manager for the Floodplain 
Improvement Study in Alvin, Texas.

 EDUCATION
1988, PhD, Civil Engineering, University of Houston
1986, MS, Civil Engineering, University of Houston
1984, BS, Civil Engineering, Southern Methodist University

 PROFESSIONAL LICENSE
1990, Professional Engineer, Texas #68799
Certified Flood Plain Manager, #0267-00

Conceptual design and hydrologic and hydraulic analysis of a proposed 7,000 cfs diversion 
channel to divert water from an overflow from the Brazos River to Bastrop Bayou in Brazoria 
County, Texas. Collected high water marks and stream flow data used to calibrate the hydraulic 
models from recent flood events: Hurricane Harvey, Tax Day Flood, and Memorial Day Flood. 
Developed 2D HEC-RAS hydraulic model for 268,000 acres. Prepared right-of-way parcel maps. 
Reviewed potential environmental constraints. Prepared cost estimates. Conducted stakeholder 
and public meetings.

Project Manager successfully obtaining a 50/50 Grant for City of Conroe. Prepared detailed 
Hydrologic (HEC-HMS) and Hydraulic (HEC-RAS) models for Stewarts Creek and 2 tributaries. 
Analyzed structural alternatives for bridge replacements, regional detention ponds, and 
channelization projects to determine cost and benefits for reduction in potential flood damages to 
structures. Routing/storage relationships were determined with Unsteady HEC-RAS. Utilized field 
survey and LiDAR to develop model geometry, hydrologic parameters, and inundation mapping for 
the 10, 50, 100, and 500-year storm events. Involved stakeholders with periodic public meetings 
and dedicated project website.

Project Manager for the detailed and limited detailed Flood Insurance Studies for Lee, Leon, and 
portions of Collin Counties on the RAMPP Project Team. Tasks included presenting at Discovery 
Meetings, development of hydrologic (HEC-HMS) models from LiDAR, development of 
detailed and approximate hydraulic models (HEC-RAS) from surveyed cross sections and 
LiDAR, and the preparation of draft Special Flood Hazard Area Mapping for more than 15 
FIRM Panels.

JOHN
GROUNDS, PHD, 
PE, CFM, D.WRE

 H&H

 PROJECT EXPERIENCE
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                    US 83 Traffic Visualization, Laredo, TX 

                    Traffic Operations Analysis for Sienna Plantation, City of Missouri City, TX 

                    Traffic Impact Analysis for Rapid Express Car Wash, Bryan, TX 

 SUMMARY OF QUALIFICATIONS
Kyle was involved with the planning and design of civil 
infrastructure projects primarily related to traffic and transportation 
engineering. In his present role as an engineer, he is specialized 
in traffic operations, traffic impact analyses, traffic signal design, 
signing and pavement marking plans, capacity and level of service 
analyses, and crash and safety analyses. He is proficient in the 
use of traffic simulation software such as Synchro, HCS2010, and 
Sim Traffic.

 EDUCATION
2018, BS, Civil Engineering, Texas A&M University

 PROFESSIONAL LICENSE
2022, Professional Engineer, Texas #145926

Provided traffic analysis for the Rapid Express Car Wash development along William J. Bryan 
Parkway. Background information was collected from previous TIAs to determine the need 
for an additional driveway and left turn lane into the development. Geometric restrictions and 
spacing requirements were analyzed to determine if the driveway would meet TxDOT and 
City requirements. Additionally, driveway permit information was completed and submitted to 
TxDOT and coordinated with the City.

Provided continuing analysis of the traffic produced by the Sienna Plantation Development. The 
following tasks were performed for the project: Performed field visits during peak periods to 
identify traffic generators and document signal timings. Scheduled and obtained peak hour counts 
for major intersections such as intersections along Sienna Parkway and FM 521, and constructed 
traffic simulation models using Synchro to compute measures of effectiveness (MOEs) for 
the major intersections. Arterial capacity analysis was completed for FM 521 to determine the 
impacts that the Sienna development have on the roadway. Capacity and average arterial speed 
were determined for FM 521 using average daily traffic and turning movement counts. Analyzed 
roadways within the Sienna Plantation development to determine roadway classification and to 
determine if additional development will cause a roadway to be reclassified. Determined at what 
percentage of the development major roadways will need to be reclassified.

Provided a 3D model showing proposed improvements along US 83 from SH 255 to Los Botines 
in Laredo Texas. Traffic volumes were collected and forecasted to the opening year for the 
project. Then, a 3D model was constructed in VISSIM using scaled satellite imagery and the 
proposed schematic. The model was loaded with the forecasted traffic volumes and a flyover 
video was recorded of the proposed 3D schematic. The video was provided to TxDOT for 
feedback, and the model was updated based on comments and changes to the schematic. 

KYLE
DOE, PE

 Traffic Engineer

 PROJECT EXPERIENCE
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                    Town Creek Drainage Improvements, City of Huntsville, TX 

                    Mitigation Program for Capital Improvement Projects, Watershed Analysis, Houston, TX 

 SUMMARY OF QUALIFICATIONS
Susan brings over 29 years of experience in land management 
and natural resource assessments, specializing in environmental 
compliance and permitting. Her technical experience includes 
performing environmental studies and writing Environmental 
Assessments (EAs) and Categorical Exclusions (CEs) compliant 
with the National Environmental Policy Act (NEPA). Susan 
has prepared NEPA-compliant environmental documentation 
for review and approval by various federal agencies as well as 
state agencies. Her experience in environmental compliance and 
regulatory permitting includes a long list of approved projects with 
the EPA including Region 6, Texas Commission on Environmental 
Quality (TCEQ), and the USACE in the southwest region.

 EDUCATION
1994, MA, Range Ecology and Management, Texas 
A&M University
1992, BS, Range Ecology and Management, Texas 
A&M University

 PROFESSIONAL LICENSE
1999, Registered Environmental Manager (REM) #10036
2019, Institute for Sustainable Infrastructure Certified 
Professional #30247
2001, National Environmental Policy Act (NEPA) Training 
and Certification
1994, Certified Wetland Delineator, TEEX 1994

Limited wetlands due diligence, environmental property transaction screen, and full Phase I 
environmental site assessments on the various regional storm water detention basins located 
around the City of Houston (Buffalo, Sims, Hunting, Greens, and Keegan). The purpose of 
the studies was to evaluate existing and future conditions of the watersheds and neighboring 
subdivisions, which experienced flooding issues in the past. 

Project Supervisor for a NEPA-compliant FEMA EA for proposed channelization improvements 
within the City. The purpose of the proposed project was to stabilize the slope and underground 
structures to prevent erosion and subsidence, and to prevent flooding in downtown Huntsville 
during heavy rainfall events. The scope of work included gathering preliminary environmental 
information for the following: data collection, agency coordination, biological and natural 
resource impact assessment, review of hydrological elements, wetland delineation, USACE 
verification and permitting (individual permit), review of socioeconomic and environmental 
justice elements, hazardous waste impacts assessment, and cultural resources (archeological and 
historical) assessment, as well as EA preparation.

SUSAN
ALFORD, 
REM, ENV SP

 Environemntal

 PROJECT EXPERIENCE
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                    Angleton Livable Center, Angleton, TX

                    City of Arlington, Strategic Plan for US Highway 287 Corridor  Arlington, TX

                   Cedar Hill Multi-Use Market Study, Cedar Hill, TX

 SUMMARY OF QUALIFICATIONS
Steve is an Urban Development Strategist with diverse 
experience in real estate and urban planning. He assisted in 
performing a variety of market studies and financial pro-forma 
analyses for both private and public clients related to single 
family and multifamily residential, retail, office, industrial, hotel, 
meeting facilities, and golf, as well as significant public sector 
studies related to major investments and strategic initiatives. 

 EDUCATION
2001, MBA, Business Administration, Texas A&M University
1995, MCRP, Master of City and Regional Planning, University 
of California Berkley
1990, BS, Quantitative Economics and Applied Earth Sciences, 
Stanford University

 PROFESSIONAL LICENSE
N/A

CDS performed a community-wide market study covering all major land use categories – 
single family, multifamily, retail, office, industrial, and hospitality. CDS examined the unique 
attributes of Cedar Hill, including its unusual topography and recreational opportunities, its 
demographic profile, its role as a destination retail center for surrounding communities, and its 
regional position as part of the “Best Southwest” communities in the southern suburbs of Dallas. 
The study also considered the potential for the revitalization of its Old Town area, creation of 
“Town Center” mixed-use areas, and reuse of aging retail properties. For each land use, CDS 
analyzed potential demand and projected supportable additional development within pricing 
and positioning parameters. The report also suggested strategies for increasing Cedar Hill’s 
competitiveness and creating niche opportunities such as new / entrepreneurial business location, 
recreation-oriented retail and hospitality, and new housing in its Old Town area. 

CDS performed the economic and market opportunity analysis for the Angleton Livable Center 
study, which examined the historic downtown core of Angleton to explore what multimodal 
public improvements could best support potential new development and redevelopment. CDS 
determined that the Livable Center study area could capture emerging demand from this growth 
with affordable infill single family homes; moderately priced multifamily apartments; small 
increments of new retail space with a focus on dining and entertainment, personal services, 
boutique / small scale fitness; and small-scale office space serving local businesses. 

CDS worked on the Strategic Plan to direct the public and private investments in the US 287 
corridor area. The plan created a comprehensive vision to maximize the corridor’s potential 
for development and built on the special residential character of and recreational assets in the 
general area. The plan included an analysis of existing conditions to illustrate the needs, goals, 
and strategies for redeveloping the area. Included in the plan was a community engagement 
component for citizens, business owners, and special interest groups. The plan explored 
transportation, urban design, and economic development. A demographic and economic profile as 
well as land uses was included in the market study component of the plan. The real estate market 
was analyzed for retail, commercial, office, industrial, single family and multi-family uses.

STEVE
SPILLETTE 

 Market Analyst

 PROJECT EXPERIENCE
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JOANNA "JODY" WEAVER, PE
City of Port Lavaca

Interim City Manager
  361.827.3601
 jweaver@portlavaca.org
 202 North Virginia, Port Lavaca, 

TX 77979
 Project: Port Lavaca Downtown
Waterfront Master Plan
Dates: 01/2022 - 08/2022
Description/Services: LJA 
worked with the City to update 
and develop a master-plan for 
the redevelopment of the City's 
Downtown Waterfront area

TODD WARD
Harris County Flood 
Control District

 Risk Mitigation 
Department Manager

  713.684.4000
 todd.ward@hcfcd.hctx.net
 13105 Northwest Freeway,
Suite 600 Houston, TX 77092
 Project: HCFCD C106-03-00
Project Dates: 2011-2013
Description/Services: LJA 
prepared Mapping Activity 
Statements, Public Outreach, 
reviewed the adequacy of LiDAR 
in development of H&H models.

ELIZABETH BORSTAD
City of Athens

 City Manager
  903.675.5131
 eborstad@athenstexas.gov
 508 E. Tyler Street, Athens, 

TX 75751
 Project: Comprehensive  

Plan Update

Project Dates: 11/2022 - 
09/2023
Description/Services: LJA 
worked with the City and 
public to update the 1999 
Comprehensive Plan

LAUREN FEHR
City of Sugar Land

 Assistant Director of Planning 
and Development

  281.275.2759
 lfehr@sugarlandtx.gov
 2700 Town Center Blvd. North, 

Sugar Land, TX 77479
 Project: Imperial, 

Broadstone New
Territory Rezone, Plan & 
Permit Review
Project Dates: 2017 - Present
Description/Services: LJA 
worked with the City to 
complete land plan development 
and submittal documents review

RUSSELL BYNUM
Houston Hillwood Communities a 
Perot Company

 General Manager
  832.336.6271
 russell.bynum@hillwood.com
 3129 Kingsley Dr., Suite 1340 

Pearland, Tx 77584
 Project: Legacy

     Project Dates: 2021 - Present
Description/Services: LJA 
prepared and gained approval 
of the PUD zoning documents, 
designed the master plan 
community, and coordinated 
agency approvals for platting 
and master plans. 
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      FORMS

Texas Public Information Act
Steps to Assert that Information is Confidential or Proprietary 

All proposals, data, and information submitted to the City of League City are subject to release under 
the Texas Public Information Act (“Act”) unless exempt from release under the Act. You are not 
encouraged to submit data and/or information that you consider to be confidential or proprietary 
unless it is absolutely required to understand and evaluate your submission. 

On each page where confidential or proprietary information appears, you must label the 
confidential or proprietary information. Do not label every page of your submission as confidential as 
there are pages (such as the certification forms and bid sheet with pricing) that are not confidential. It 
is recommended that each page that contains either confidential or proprietary information be printed 
on colored paper (such as yellow or pink paper). At a minimum, the pages where the confidential 
information appears should be labeled and the information you consider confidential or proprietary 
clearly marked. 

Failure to label the actual pages on which information considered confidential appears will 
be considered as a waiver of confidential or proprietary rights in the information. 

In the event a request for public information is filed with the City which involves your submission, 
you will be notified by the City of the request so that you have an opportunity to present your reasons 
for claims of confidentiality to the Texas Attorney General. 

In signing this form, I acknowledge that I have read the above and further state (Please check 
one): 

 The proposal/bid submitted to the City contains NO confidential information and may be released to the public 
if required under the Texas Public Information Act. 

 The proposal/bid submitted contains confidential information which is labeled and which may be found on the 
following pages: _____________________________________________ 
and any information contained on page number not listed above may be released to the public if 
required under the Texas Public Information Act.  

Vendor/Proposer Submitting: ___________________________________________________ 

Signature:_____________________________________________  Date:_________________ 

Print Name:___________________________  Print Title:_____________________________ 

LJA Engineering, Inc.

Donnie Reed, PE Senior Vice President 

11/21/2023

X
Pages 11-12
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CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

FORM CIQ

OFFICE USE ONLY

Date Received

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed.  See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

1 Name of vendor who has a business relationship with local governmental entity.

2
Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated

completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which

you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3 Name of local government officer about whom the information is being disclosed.

        Name of Officer

4 Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A).  Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described.  Attach additional pages to this Form
CIQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

  Yes   No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

  Yes   No

5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an

6
Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7

Signature of vendor doing business with the governmental entity Date

ownership interest of one percent or more.

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 1/1/2021

N/A

11/21/2023

No LJA employee or officer has a business relationship with any local 
governmental entity as defined by Section 176.001(1-a).
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Revised 1/1/2021Form provided by Texas Ethics Commission www.ethics.state.tx.us

CONFLICT OF INTEREST QUESTIONNAIRE

       For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties
based on commercial activity of one of the parties.  The term does not include a connection based on:

(A) a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B) a transaction conducted at a price and subject to terms available to the public; or
(C) a purchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):

(a) A local government officer shall file a conflicts disclosure statement with respect to a vendor if:
***
(2) the vendor:

(A) has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that

(i) a contract between the local governmental entity and vendor has been executed;
or
(ii) the local governmental entity is considering entering into a contract with the
vendor;

(B) has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100  in the 12-month period preceding the date the
officer becomes aware that:

(i) a contract between the local governmental entity and vendor has been executed; or
(ii) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)

(a) A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:

(1) has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2) has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or
(3) has a family relationship with a local government officer of that local governmental entity.

(a-1)  The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:

(1) the date that the vendor:
(A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or

(2) the date the vendor becomes aware:
(A) of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B) that the vendor has given one or more gifts described by Subsection (a); or
(C) of a family relationship with a local government officer.
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LJA Engineering, Inc.

3600 W Sam Houston Parkway S, Suite 600, Houston, Texas 77042

11/21/2023

713.953.5117 dreed@lja.com

Donnie Reed, PE

X

X

X

X

X

Senior Vice President

DR
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Purchasing Department 
RFP 24-002 

Western League City Regional Center Master Plan 
Bid Cover Sheet 

Due Date: Tuesday, November 21, 2023, by 2:00 p.m. 
 
 

Name of Firm/Company 
 

Agent’s Name (Please Print)                                                                          Agent’s Title 
 

Mailing Address                                                           City State Zip 
 

Telephone Number Email Address 
 

Authorized Signature                                                                                                  Date 
 

Bidder Submission Checklist 

Bidder submission package shall consist of the following:  

� Bid Cover Sheet and Addenda Acknowledgement 

� Bid (If hard copy submitted: one marked original, one marked copy and a flash drive) 

� Bid Cost Sheet 

� References  

� Public Information Act Form 

� Conflict of Interest Questionnaire  
 

Addenda Acknowledgement 

Bidder must initial next to each addendum received to verify receipt: 
 

Addendum #1_______________ Addendum #2_______________ Addendum #3_______________  
 
Addendum #4_______________ Addendum #5_______________ Addendum #6_______________ 

 



Recognized by the Houston Chronicle
as the #1 Top Workplace | 2022

www.LJA.com

50+ YEARS OF SUCCESS
Alice, TX
Alpharetta, GA
Arlington, TX
Austin, TX
Beaumont, TX
Buford, GA
Canton, GA
Charleston, SC
Chatanooga, TN
College Station, TX
Conroe, TX
Corpus Christi, TX
Dallas, TX
Denver, CO
East Houston, TX
El Paso, TX
Fort Worth, TX
Gainesville, FL
Goldsby, OK
Griffin, GA
Houston, TX
Huntsville, AL
Jacksonville, FL

Katy, TX
Knoxville, TN
Lake Jackson, TX
Laredo, TX
Lubbock, TX
McKinney, TX
Midland, TX
Murfreesboro, TN
Orlando, FL
Pearland, TX
Round Rock, TX
San Antonio, TX
Sarasota, FL
Scottsdale, AZ
Sweeny, TX
Tallahassee, FL
The Woodlands, TX
Tucson, AZ
Vero Beach, FL
Westminster, CO
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March 13, 2024 
 
Christopher Sims, P.E. 
Executive Director of Development Services 
City of League City 
500 W Walker Street 
League City, Texas 77573 
 
Dear Mr. Sims,  
 
As requested, LJA has provided the following as an addendum to our Statement of Qualifications 
submitted November 21, 2023, for the Western League City Master Plan Request for Proposal. 
The below memo discusses additional details regarding the Committee Participation Plan, 
Branding Initiatives, Iterative Plan Drafting, Market Study, and Economic Analysis.  
 
Committee Participation Plan 
Technical Advisory Committee (TAC): 

- Role: Provide ongoing feedback to consultants as they analyze existing conditions and 
prepare recommendations on a detailed level and will be involved in the branding initiative 
to provide historical background 

- Anticipate an in-person monthly meeting, Teams if needed  
- LJA to suggest developers for the taskforce 
- Members 

o Select Development Services Staff  
o Residential Developer  
o Commercial Developer  
o Outside Engineer  

 
Stakeholder Steering Committee (SSC): 

- Role: Provide feedback to consultants on draft recommendations/draft plan options on a 
high-level review and be involved in the branding initiative to provide historical background 
as well as an opportunity to honor their legacies (landowners specifically) 

- Meet quarterly to present major milestones for feedback 
- Members 

o 2 Planning & Zoning Commission members 
o 2 Council members 
o 2-3 Landowners of significant tracts within study area
      2 City Staff 

christopher.sims
Ellipse



Mr. Christopher Sims  
March 13, 2024 
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Iterative Plan Drafting Process 
- LJA will analyze existing conditions for each major constraint and will need city policy 

direction based on these findings (i.e., will the city provide regional detention, regional 
W/WWTP, etc.) 

o Utilities - wet & dry (including fiber telecommunications) 
o Drainage and detention 
o Transportation 

- LJA will review and incorporate the Market Study and Economic Analysis prepared by 
CDS into the plan drafting stage. This analysis will provide guidance in determining the 
highest and best use of land for the preparation of the future Master Plan 

o LJA will provide 3-4 sketch plan options 
o After review from the TAC, LJA will refine the sketches and finalize two options for 

additional review and comments from the TAC 
o LJA will prepare two options in finalized exhibit format and present to the TAC  

- Once approved by the TAC, LJA will present the final two options to the SSC for review 
and comments 

 
Branding Initiative 

- A branding initiative will be included as part of the Master Plan preparation  
- The branding process will occur simultaneously with the existing conditions analysis and 

will continue throughout the project.  
- Potential branding opportunities: 

o Master Plan name creation 
o Emblems/Logo on TxDOT Roads (Grand Pkwy)  
o Street names, street sign branding, banners/emblems on 

buildings/signage/lighting/pavers/artwork/logos/etc. 
o Incorporate zoning district names that reflect historical aspects of the city 
o In commercial areas, consider named districts within the development area 

- SSC and TAC will assist in the branding initiative as needed 
- LJA will propose 2-3 preliminary designs to the City after narrowing the conceptual themes 

 
Dry Utility Plan (fiber/cable) 

- LJA will coordinate with the City & utility providers at a high level 
- LJA will assist the City with reviewing options for installing trunk lines and renting/selling 

connections to developers along major thoroughfares  
- LJA will coordinate with LJA Telecom to provide technical expertise 

 
Market Study / Economic Analysis Scope Summary 

The economic aspects of the Western League City plan process will focus both on a traditional 

market study to guide expectations of future growth for various land uses and on other economic 

perspectives and strategies to encourage distinctive, job-generating, and fiscally beneficial 

economic placemaking for the City of League City.  

Market Study 

For the market study, CDS work will determine and define a competitive market area, assess the 

nature of development patterns in the area, forecast demand and determine the extent to which 

the Western League City planning area can expect to participate in capturing a share of future 

market demand.  
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Research and Analysis Topics 

The market demand analysis will cover the topics and land uses described below. Our work will 

account for competitive nearby developments that are already planned. It will also account for 

demand generated by residential and other development occurring within the Western League 

City planning area. 

• Economic and demographic context, including long term growth trends 

• Single family for-sale residential 

• Single family build-to-rent residential 

• Multifamily rental residential 

• Commercial uses (primarily retail and office) 

• Hospitality / lodging 

• Walkable mixed-use developments 

The analysis will consider demand for individual product types and variations within the subject 

land use categories, such as various lot sizes and products of single family residential. The 

analysis results will provide projected absorption rates by unit measurements for the applicable 

land uses and recommendations regarding development features and locations. 

Approach and Process 

CDS will be following three primary research processes for each of the land uses under 

consideration. These processes may occur relatively concurrently. 

1. Gathering of secondary source information (compiled by public and private sources, 
including Bureau of the Census, Texas Workforce Commission, H-GAC, CoStar, MLS etc.) 
for relevant geographies and groups of comparable properties, plus any other public 
available studies or documents with information relevant to the research 

2. In-person research in the Western League City area and environs, including: 
a. Interviews with employers; property owner and management representatives; local 

government, tourism, and economic development staff; commercial brokers; 
residential realtor; and builders / developers 

b. Visits to relevant properties in various land use categories to assess quality and 
positioning and to interview on-site property representatives 

c. Tours of the Western League City area and environs to understand development 
context, photograph existing development, and note contact information for later 
follow-up 

3. Remote primary research via phone and Internet communication with knowledgeable 
individuals similar to those interviewed during in-person visits 

For the research target groups listed in (2)(a) above, CDS will coordinate with the City of League 

City and others to identify and contact relevant individuals in advance of on-site visits to set up 

individual and / or group meetings.  

CDS will organize the findings and results of the research program into a practical and useful 

format and prepare a fully illustrated report. 
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Other Economic Perspectives 

CDS will work with other consulting team members to determine how demand for built space will 

likely translate into land area consumption over the planning time horizon, and as importantly, 

ways that elements such as: 

• Infrastructure placement and design, 

• Subdivision and development regulations, 

• Incentive policies, and 

• Amenities and programming 

can help produce growth that provides a unique identity to this part of the City, attracts more than 

secondary service and retail employment, and is fiscally supportable over the long term. 

 
Sincerely,  
 
 
 
 
Katy Harris, AICP 
Associate Principal, Planning 
 
Cc:  Matt Stoops mstoops@lja.com 

Abby Martinez, AICP amartinez@lja.com 

mailto:mstoops@lja.com
mailto:amartinez@lja.com
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