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DEBRIS MONITORING SERVICES AGREEMENT 

(FEMA funding) 
 
 

This AGREEMENT (“Agreement”) is entered by and between Thompson Consulting Services  
(“Professional”), located at 2601 Maitland Center Parkway, Maitland, FL 32751 and the City of League 
City (the “City”), a home-rule municipality, located at 300 W. Walker St., League City, Texas 77573 on the date 
set forth below. 
 

Terms: 
 
1. Scope of Services:  Professional will perform the services as set forth in Exhibit A, which is attached and 

incorporated herein, and which can be generally described as Debris Monitoring Services (RFP 22-025).  
If there is a conflict between the terms of this Agreement and Exhibit A, the terms of this Agreement will 
prevail. 

 
2. Term and Termination:  This Agreement shall commence on August 24, 2022 and shall expire on 

August 23, 2022 City reserves the right to terminate this Agreement for convenience upon seven (7) days 
written notice to Professional.  Upon such termination, City shall pay Professional, at the rate set out in 
Exhibit A, for services satisfactorily performed up through the date of termination.  Notwithstanding any 
provision in this Agreement to the contrary, City will not be required to pay or reimburse Professional for 
any services performed or for expenses incurred by Professional after the date of the termination notice 
that could have been avoided or mitigated by Professional.   

 
3. Compensation:  Professional shall be paid for the services as set forth in Exhibit A.  In no event shall 

the total compensation exceed $2,000,000.00 during the term of this Agreement.  City shall tender payment 
(including progress/partial payments) for services only after such services are completed and are deemed 
to be acceptable under this Agreement, in the sole reasonable discretion of City.  Professional must submit 
to City invoices for all services provided, which invoices must include details and dates of service.  Payment 
by City shall be made within thirty (30) days of receipt of an invoice, except for any portion of the invoiced 
amount that City disapproves as not compliant under this Agreement, in the sole reasonable discretion of 
City.  If City disapproves any amount submitted for payment by Professional, City shall give Professional 
specific reasons for disapproval in writing. 

 
4. Insurance: Professional is required during the Contract Term to maintain insurance as set forth below: 

(a) Comprehensive General Commercial Liability insurance covering bodily injury and property damage, 
with minimum coverage limits—exclusive of defense costs—of $1,000,000 per occurrence and $2,000,000 
aggregate; 
(b) Professional Liability (errors and omissions/malpractice) insurance with minimum coverage limits—
exclusive of defense costs—of $2,000,000 per occurrence; and 
(c) If at any point during the Contract Term it is foreseeable that Professional will enter upon City premises: 
(i) Worker’s Compensation coverage with statutory limits for the State of Texas, and (ii) Commercial 
Automobile Liability coverage with minimum coverage limits—exclusive of defense costs—of $1,000,000 
per occurrence and $2,000,000 aggregate. 
All policies must contain a waiver of subrogation against City. Comprehensive General Liability and 
Commercial Automobile Liability policies must name the City as Additional Insured. Professional shall pay 
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all insurance deductibles and deductibles must not exceed $10,000 unless approved in advance by City. 
Professional shall provide City Certificates of Insurance evidencing these insurance requirements prior to 
the start of work.  
 

5. Liquidated Damages:  Professional acknowledges that time is of the essence in performing this 
Agreement. City and Professional (collectively, the “Parties”) agree that if Professional is late in performing 
any service designated as Time Critical on the Scope of Services attached to this Agreement, City will suffer 
loss, damages, or other harm from Professional’s delay. The Parties agree that the amount of loss, damages, 
or harm likely to be incurred as a result of Professional’s delay is incapable or difficult to precisely estimate, 
and therefore the Parties desire to stipulate the amount of such loss, damages, or harm. Accordingly, 
Professional shall have deducted from any amounts owed under this Agreement liquidated damages equal 
to the number of calendar days of the delay(s) times the daily rate, which rate shall be one-tenth of one 
percent (0.1%) times the compensation shown in the Scope of Services for such Time Critical service. The 
Parties further agree that: (i) the liquidated damages specified herein are not a penalty but rather bear a 
reasonable relationship to, and is not plainly or grossly disproportionate to, the probable loss likely to be 
incurred by City as a result of Professional’s delay; (ii) one of the reasons for City and Professional to agree 
to such amounts is the uncertainty and cost of litigation regarding the question of actual damages; and (iii) 
City and Professional are sophisticated business parties and negotiated this Agreement at arm’s length. 
 

6. Independent Professional:  Professional is an independent Professional and is not an employee, partner, 
joint venture, or agent of City.  Professional understands and agrees that he/she will not be entitled to any 
benefits generally available to City employees. Professional shall be responsible for all expenses necessary 
to carry out the services under this Agreement and shall not be reimbursed by City for such expenses except 
as otherwise provided in this Agreement.  

  
7. Intellectual Property: This Agreement shall be an Agreement for services and the parties intend and 

consider any work created as a result of this Agreement, including any and all documentation, images, 
products or results, to be a work (the “Work”) for hire under federal copyright law. Ownership of the 
Work shall belong to and remain the exclusive property of City. The Work may be edited at any time within 
City’s discretion. If the Work would not be considered a work-for-hire under applicable law, Professional 
hereby assigns, transfers, and conveys any and all rights, title and interest to City, including without 
limitation all copyrights, patents, rights of reproduction, rights to ownership, and right to secure 
registrations, renewals, reissues and extensions thereof. As the sole copyright holder of the Work, City 
maintains and asserts the rights to use, reproduce, make derivative works from, and/or edit the Work in 
any form of medium, expression or technology now known or hereafter developed, at any time within 
City’s discretion. Professional shall not sell, disclose or obtain any other compensation for the services 
provided herein or the Work.  If the Work is one to which the provisions of 17 U.S.C. § 106A apply, 
Professional hereby waives and appoints City to assert on Professional's behalf Professional's moral rights 
or any equivalent rights regarding the form or extent of any alteration to the Work (including, without 
limitation, removal or destruction) or the making of any derivative works based on the Work, including, 
without limitation, photographs, drawings or other visual reproductions of the work, in any medium, for 
City’s purposes. 

 
8. Confidentiality: During the course of the services to be provided under this Agreement, Professional may 

become privy to confidential information of City. Professional agrees to treat as confidential the 
information or knowledge that becomes known to Professional during performance of this Agreement and 
to not use, copy, or disclose such information to any third party unless authorized in writing by City. This 
provision does not restrict the disclosure of any information that is required to be disclosed under 
applicable law. Professional shall promptly notify City of any misuse or unauthorized disclosure of City’s 
confidential information and upon expiration of this Agreement shall return to City all confidential 
information in Professional’s possession or control. Professional shall further comply with all information 
security policies of City that may apply and shall not make any press releases, public statements or 
advertisement referring to the services provided under this Agreement or the engagement of Professional 
without the prior written approval of City. 
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9. Warranties and Representations: Professional warrants and agrees that Professional shall perform its 
services and conduct all operations in conformity with all applicable federal, state, and local laws, rules, 
regulations, and ordinances.  For any service performed on premises owned or controlled by City, 
Professional warrants and agrees that Professional will perform said services in compliance with all City 
rules, including but not limited to, prohibitions related to tobacco use, alcohol, and other drugs.  

 
10. Licenses/Certifications:  Professional represents and warrants that it will obtain and maintain in effect, 

and pay the cost of, all licenses, permits or certifications that may be necessary for Professional’s 
performance of this Agreement.  If Professional is a business entity, Professional warrants, represents, 
covenants, and agrees that it is duly organized, validly existing and in good standing under the laws of the 
state of its formation; and is duly authorized and in good standing to conduct business in the State of Texas, 
that it has all necessary power and has received all necessary approvals to execute and deliver the Agreement 
and is authorized to execute this Agreement according to its terms on behalf of Professional.   

 
11. Performance/Qualifications: Professional agrees and represents that Professional has the personnel, 

experience, and knowledge necessary to qualify Professional for the particular duties to be performed under 
this Agreement. Professional warrants that all services performed under this Agreement shall be performed 
consistent with generally prevailing professional or industry standards.     

 
12. Conflict of Interest: Professional warrants, represents, and agrees that Professional presently has no 

interest and shall not acquire any interest, direct or indirect, that would conflict in any manner or degree 
with Professional’s performance of the services hereunder.  Professional further warrants and affirms that 
no relationship or affiliation exists between Professional and City that could be construed as a conflict of 
interest with regard to this Agreement. 

 
13. INDEMNIFICATION: PROFESSIONAL SHALL DEFEND, 

INDEMNIFY AND HOLD HARMLESS CITY , AND EACH OF ITS 
OFFICIALS, OFFICERS, AGENTS AND EMPLOYEES FROM AND 
AGAINST ALL CLAIMS, ACTIONS, SUITS, DEMANDS, 
PROCEEDINGS, COSTS, DAMAGES AND LIABILITIES, INCLUDING 
WITHOUT LIMITATION ATTORNEYS’ FEES AND REASONABLE 
LITIGATION COSTS, ARISING OUT OF, CONNECTED WITH, OR 
RESULTING FROM ANY ACTS OR OMISSIONS OF PROFESSIONAL 
OR ANY AGENT, EMPLOYEE, SUBCONTRACTOR, OR SUPPLIER OF 
PROFESSIONAL IN THE EXECUTION OR PERFORMANCE OF THIS 
CONTRACT, TO THE EXTENT THE CLAIM ARISES FROM 
NEGLIGENCE, WILLFUL ACT, BREACH OF CONTRACT OR 
VIOLATION OF LAW.   

 
14. Force Majeure: Neither party shall be liable to the other for (i) any delay in performance; (ii) any other 

breach; (iii) any loss or damage; or (iv) any contribution to or aggravation of any of the foregoing; arising 
solely from uncontrollable forces such as fire, theft, storm, war, or any other cause that could not have 
been reasonably avoided by the party’s exercise of due diligence. 

15. Notices: Any notice given under this Agreement by either party to the other may be affected either by 
personal delivery in writing or by mail, registered or certified postage prepaid with return receipt requested.  
Mailed notices shall be addressed to the addresses of the Parties as they appear in the contract.  Notices 
delivered personally shall be deemed communicated at the time of actual receipt.  Mailed notices shall be 
deemed communicated three (3) days after mailing. 
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16. Texas Family Code Child Support Certification: Pursuant to Section 231.006 of the Texas Family Code, 
Professional certifies that it is not ineligible to receive the award of or payments under the Agreement and 
acknowledges that the Agreement may be terminated, and payment may be withheld if this certification is 
inaccurate. 

 
17. State Auditor: Professional understands that acceptance of funds under the Agreement constitutes 

acceptance of the authority of the Texas State Auditor's Office, or any successor agency (collectively, the 
“Auditor”), to conduct an audit or investigation in connection with those funds. Professional agrees to 
cooperate with the Auditor in the conduct of the audit or investigation, including without limitation 
providing all records requested. Professional will include this provision in all contracts with permitted 
subprofessionals. 

  
18. Jurisdiction: Any disputes under this Agreement shall be brought in a court of competent jurisdiction in 

Galveston, Texas and governed by Texas law.   
 
19. Alternative Dispute Resolution: To the extent that Chapter 2260, Texas Government Code, is applicable 

to this Contract and is not preempted by other applicable law, the dispute resolution process provided for 
in Chapter 2260 and the related rules adopted by the Texas Attorney General Pursuant to Chapter 2260, 
shall be used by City and Professional to attempt to resolve any claim for breach of contract made by 
Professional that cannot be resolved in the ordinary course of business. The Director of Finance of City 
shall examine Professional’s claim and any counterclaim and negotiate with Professional in an effort to 
resolve such claims. This provision shall not be construed as a waiver by City of its right to seek redress in 
the courts. 

 
20. Entire Agreement: This Agreement contains the entire understanding between the Parties and supersedes 

all prior agreements, arrangements, and understanding, oral or written between the Parties relating to this 
Agreement.  This Agreement may not be modified except by mutual written agreement of the Parties 
executed subsequent to this Agreement.    

 
21. Eligibility to Receive Payment: Professional certifies that, as a matter of state law, it is not ineligible to 

receive the Agreement and payments pursuant to the Agreement and acknowledges that the Agreement 
may be terminated, and payment withheld if this representation is inaccurate. 

 
22. Payment of Debt/Delinquency to State: Professional certifies that it is not indebted to the City of 

League City and is current on all taxes owed to the City of League City.  Professional agrees that any 
payments owing to Professional under the Agreement may be applied directly toward any debt or 
delinquency that Professional owes the City of League City regardless of when it arises, until such debt or 
delinquency is paid in full. 

 
23. Products and Materials Produced in Texas: If Professional will provide services under the Agreement, 

Professional covenants and agrees that in performing its duties and obligations under the Agreement, it 
will purchase products and materials produced in Texas when such products and materials are available at 
a price and delivery time comparable to products and materials produced outside of Texas. 

 
24. Risk of Loss: All work performed by Professional pursuant to the Agreement will be at Professional’s 

exclusive risk until final and complete acceptance of the work by City.  In the case of any loss or damage 
to the work, or the need to redo or revise the work for any reason except to accommodate a City request 
to materially alter the work, prior to City’s acceptance, bearing the costs of such loss or damage to or such 
redo or revision of the work will be Professional’s responsibility. 

 
25. Publicity: Professional shall not use City’s name, logo or likeness in any press release, marketing materials 

or other public announcement without receiving City’s prior written approval. 
 

26. Legal Construction/Severability: In the event that any one or more of the provisions contained in this 
Agreement shall for any reason be held to be invalid, illegal or unenforceable in any respect, such invalidity, 
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illegality or unenforceability shall not affect any other provision, and this Agreement shall be construed as 
if such invalid, illegal or unenforceable provisions had never been contained in it.  To this end, the 
provisions of this Agreement are declared to be severable. The Parties may mutually agree to renegotiate 
the Agreement to cure such illegality/invalidity or unconstitutionality if such may be reasonably 
accomplished. 

 
27. Limitations: The Parties are aware that there are constitutional and statutory limitations on the authority 

of City to enter into certain terms and conditions of the Agreement, including, but not limited to, those 
terms and conditions relating to liens on City’s property; disclaimers and limitations of warranties; 
disclaimers and limitations of liability for damages; waivers, disclaimers and limitations of legal rights, 
remedies, requirements and processes; limitations of periods to bring legal action; granting control of 
litigation or settlement to another party; liability for acts or omissions of third parties; payment of attorneys’ 
fees; dispute resolution; indemnities; and confidentiality (collectively, the “Limitations”). Any terms and 
conditions related to the Limitations will not be binding on City except to the extent authorized by the laws 
and Constitution of the State of Texas. 

 
28. Sovereign Immunity: The Parties agree that neither the execution of the Agreement by City nor any other 

conduct, action or inaction of any City representative relating to the Agreement constitutes a waiver of 
sovereign immunity by City. 

 
29. Authority:  Professional warrants and represents that Professional has full power and authority to enter 

into and perform this Agreement and to make the grant of rights contained herein.  The person signing on 
behalf of City represents that he/she has authority to sign this Agreement on behalf of City. 

 
30. Non-Waiver:  The Parties specifically agree that neither the occurrence of an event giving rise to a breach 

of contract claim nor the pendency of a claim constitute grounds for the suspension of performance by 
Professional.  No covenant or condition of this Agreement may be waived except by written consent of 
the waiving party.  Forbearance or indulgence by one party in any regard whatsoever shall not constitute a 
waiver of the covenant or condition to be performed by the other party. 

 
31. Equal Employment Opportunity: During the performance of this contract:  

 
a. Professional will not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, or national origin. Professional will take affirmative action to ensure that 
applicants are employed, and that employees are treated during employment without regard to 
their race, color, religion, sex, or national origin. Such action shall include, but not be limited to 
the following: Employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship. Professional agrees to post in conspicuous places, available to 
employees and applicants for employment, notices to be provided setting forth the provisions of 
this nondiscrimination clause. 

 
b. Professional will, in all solicitations or advertisements for employees placed by or on behalf of 

Professional, state that all qualified applicants will receive considerations for employment without 
regard to race, color, religion, sex, or national origin. 

 
c. Professional will send to each labor union or representative of workers with which he has a 

collective bargaining agreement or other contract or understanding, a notice to be provided 
advising the said labor union or workers' representatives of Professional's commitments under this 
section, and shall post copies of the notice in conspicuous places available to employees and 
applicants for employment. 

 
d. Professional will comply with all provisions of Executive Order 11246 of September 24, 1965, and 

of the rules, regulations, and relevant orders of the Secretary of Labor. 
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e. Professional will furnish all information and reports required by Executive Order 11246 of 
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant 
thereto, and will permit access to his books, records, and accounts by the administering agency 
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 

 
f. In the event of Professional's noncompliance with the nondiscrimination clauses of this contract 

or with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or 
suspended in whole or in part and Professional may be declared ineligible for further Government 
contracts or federally assisted construction contracts in accordance with procedures authorized in 
Executive Order 11246 of September 24, 1965, and such other sanctions as may be imposed and 
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, 
regulation, or order of the Secretary of Labor, or as otherwise provided by law. 

 
g. Professional will include the portion of the sentence immediately preceding paragraph (a) and the 

provisions of paragraphs (a) through (g) in every subcontract or purchase order unless exempted 
by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of 
Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each 
subcontractor or vendor. Professional will take such action with respect to any subcontract or 
purchase order as the administering agency may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, That in the event a Professional 
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of 
such direction by the administering agency Professional may request the United States to enter 
into such litigation to protect the interests of the United States. 

 
32. Compliance with the Contract Work Hours and Safety Standards Act:  

 
a. Overtime requirements:  No Professional or subcontractor contracting for any part of the contract 

work which may require or involve the employment of laborers or mechanics shall require or 
permit any such laborer or mechanic in any workweek in which he or she is employed on such 
work to work in excess of forty hours in such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

 
b. Violation; liability for unpaid wages; liquidated damages: In the event of any violation of the clause 

set forth in paragraph (a) of this section Professional and any subcontractor responsible therefor 
shall be liable for the unpaid wages. In addition, such Professional and subcontractor shall be liable 
to the United States (in the case of work done under contract for the District of Columbia or a 
territory, to such District or to such territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in paragraph (a) of this section, in the sum of 
$10 for each calendar day on which such individual was required or permitted to work in excess 
of the standard workweek of forty hours without payment of the overtime wages required by the 
clause set forth in paragraph (a) of this section. 

 
c. Withholding for unpaid wages and liquidated damages: The applicable federal agency or grant 

recipient shall, upon its own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from any moneys payable on account of 
work performed by Professional or subcontractor under any such contract or any other Federal 
contract with the same prime Professional, or any other federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same prime Professional, 
such sums as may be determined to be necessary to satisfy any liabilities of such Professional or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph (b) of this section. 
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d. Subcontracts: Professional or subcontractor shall insert in any subcontracts the clauses set forth 
in paragraph (a) through (d) of this section and also a clause requiring the subcontractor to include 
these clauses in any lower tier subcontracts. The prime Professional shall be responsible for 
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 
paragraphs (a) through (d) of this section." 

 
33. Clean Air Act: Professional agrees: 1) to comply with all applicable standards, orders or regulations issued 

pursuant to the Clean Air Act, as amended, 42 U.S.C. 7401 et seq., 2) to report each violation to the City 
and understands and agrees that the City will, in turn, report each violation as required to assure notification 
to the appropriate state agency, Federal Emergency Management Agency, and the appropriate 
Environmental Protection Agency Regional Office; and 3) to include these requirements in each 
subcontract exceeding $100,000 financed in whole or in part with Federal assistance provided by FEMA.  
 

34. Federal Water Pollution Control Act: Professional agrees: 1) to comply with all applicable standards, 
orders or regulations issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 
1251 et seq., 2) to report each violation to the City and understands and agrees that the City will, in turn, 
report each violation as required to assure notification to the appropriate state agency, Federal Emergency 
Management Agency, and the appropriate Environmental Protection Agency Regional Office and 3) to 
include these requirements in each subcontract exceeding $100,000 financed in whole or in part with 
Federal assistance provided by FEMA. 
 

35. Debarment and Suspension:  This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 
2 C.F.R. pt. 3000. As such Professional is required to verify that none of Professional's employees, its 
principals (defined at 2 C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded 
(defined at 2 C.F.R.§ 180.940) or disqualified (defined at 2 C.F.R. § 180.935).  
 

a. Professional must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C and 
must include a requirement to comply with these regulations in any lower tier covered transaction 
it enters into. 

 
b. This certification is a material representation of fact relied upon by the City. If it is later determined 

that Professional did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart 
C, in addition to remedies available to (name of state agency serving as recipient and name of 
subrecipient), the Federal Government may pursue available remedies, including but not limited 
to suspension and/or debarment. 

 
c. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 

2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract 
that may arise from this offer. The bidder or proposer further agrees to include a provision 
requiring such compliance in its lower tier covered transactions. 

 
36. Byrd Anti-Lobbying Amendment: Professionals who apply or bid for an award of $100,000 or more 

shall file the required certification. Each tier certifies to the tier above that it will not and has not used 
Federal appropriated funds to pay any person or organization for influencing or attempting to influence an 
officer or employee of any agency, a member of Congress, officer or employee of Congress, or an employee 
of a member of Congress in connection with obtaining any Federal contract, grant, or any other award 
covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-Federal funds that takes 
place in connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier up 
to the recipient 
 

37. Procurement of Recovered Materials: If applicable, Professional, in the performance of this contract, 
shall make maximum use of products containing recovered materials that are EPA- designated items unless 
the product cannot be acquired-(i) Competitively within a timeframe providing for compliance with the 
contract performance schedule; (ii) Meeting contract performance requirements; or (iii) At a reasonable 
price.  Information about this requirement, along with the list of EPA-designate items, is available at EPA's 
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Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive-
procurement-guideline-cpg-program.  
 

38. Amendments:  To be eligible for FEMA assistance under the City's FEMA grant or cooperative 
agreement, the cost of the change, modification, change order, or constructive change must be allowable, 
allocable, within the scope of its grant or cooperative agreement, and reasonable for the completion of 
project scope. Therefore, no subsequent change may be made this Agreement that interferes with the City's 
ability to seek reimbursement from FEMA.   
 

39. Access to Records: Professional agrees to provide the City, any Texas state agency, the FEMA 
Administrator, the Comptroller General of the United States, or any of their authorized representatives 
access to any books, documents, papers, and records of Professional which are directly pertinent to this 
contract for the purposes of making audits, examinations, excerpts, and transcriptions. 
 

a. Professional agrees to permit any of the foregoing parties to reproduce by any means whatsoever 
or to copy excerpts and transcriptions as reasonably needed. 

 
b. Professional agrees to provide the FEMA Administrator or his authorized representatives access 

to construction or other work sites pertaining to the work being completed under the contract."  
 

40. DHS Seal, Logo, and Flags: Professional shall not use the Department of Homeland Security (hereinafter 
"DHS") seal(s), logos, crests, or reproductions of flags or likenesses of DHS agency officials without 
specific FEMA pre- approval. 
 

41. Compliance with Federal Law, Regulations, and Executive Orders: This is an acknowledgement that 
FEMA financial assistance will be used to fund the contract only. Professional will comply will all applicable 
federal law, regulations, executive orders, FEMA policies, procedures, and directives. 
 

42. No Obligation by Federal Government: The Federal Government is not a party to this contract and is 
not subject to any obligations or liabilities to the non-Federal entity, Professional, or any other party 
pertaining to any matter resulting from the contract. 
 

43. Program Fraud and False or Fraudulent Statements or Related Acts:  Professional acknowledges that 
31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and Statements) applies to Professional's 
actions pertaining to this contract. 

 
44. Prohibitions Pursuant to Texas Government Code: By executing this Agreement Professional verifies 

that Professional: (1) does not boycott Israel and will not during the term of this Agreement per Section 
2274.002; (2) is not engaged in business with Iran, Sudan, or any company on the list referenced in Section 
2252.152; (3) does not boycott energy companies and will not during the term of this Agreement per 
2274.002; and (4) does not have a practice, policy, guidance, or directive of this Agreement against a firearm 
entity or firearm trade association and will not during the term of this Agreement per 2274.002. 

 
 
 

 
 

(signature block on next page) 
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Executed on ______________________________. (date to be filled in by City Secretary) 
 
 
 
THOMPSON CONSULTING SERVICES, LLC - “Professional” 
 
 
 
_____________________________________ 
Click or tap here to enter text. 
 
 
CITY OF LEAGUE CITY – “City” 
 
 
 
_____________________________________ 
John Baumgartner, City Manager 
 
 
Attest:  
 
 
 
_____________________________________ 
Diana Stapp, City Secretary  
 
 
Approved as to Form:  
 
 
 
_____________________________________    
Office of the City Attorney 
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Exhibit A 
 

Scope of Services/Description of Products/Payment Schedule  
(70 pages, including this page) 

 
 
 
 

Debris Monitor Services Primary Vendor RFP 22-025 
Three (3) year contract with two (2), one-year renewal options. 
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TAB A 

Qualifications & Experience 

Firm Overview  
Thompson Consulting Services, LLC is a full‐service emergency 

response, disaster recovery and grant management consultancy, 

organized as a subsidiary of Thompson Holdings, Inc. 

(Thompson) which also includes our affiliate companies 

Thompson Engineering and Watermark Design Group. 

Thompson was founded in 1953 and has been providing disaster 

debris monitoring and program management services since 1979 

following Hurricane Frederic. Since then, our organization has 

supported various local, state, and federal entities, including the 

United States Army Corps of Engineers (USACE), throughout the 

Nation respond to and recover from a variety of natural 

disasters. In 2011, Thompson Consulting Services, LLC was 

formed to focus solely on disaster preparedness, response and 

recovery service offerings and brings over 69 years of experience 

to the City through our family of companies and personnel. 

As a 100 percent employee‐owned company with more than 325 

personnel spanning the consulting, engineering and architecture 

disciplines, our staff has a vested interest in providing safe, 

quality driven, successful projects that are completed on time 

and within budget. Additionally, with 24 corporate and satellite 

offices scattered throughout the United States, including offices 

in Houston and Orange, Texas, Thompson has the ability to 

respond immediately to the City with resources and personnel.   

Disaster Response Experience  
Thompson has provided disaster response and recovery services 

to over 275 federal, state, and local government entities in 

planning for and responding to a variety of disaster incidents, 

such as hurricanes, tornados, floods, ice storms, wildfires, 

earthquakes, oil spills and other natural disasters. Our 

emergency response and disaster recovery consultants have 

over 75 years of combined experience and have responded to 

some of the most devastating incidents to impact the United 

States in the last two decades. This work has resulted in the 

documentation of over 90 million cubic yards of debris and our 

clients successfully applying for and retaining more than $4 

billion of federal grant funding. 

FIRM DATA SUMMARY 

FIRM NAME 

Thompson Consulting Services, LLC 

CORPORATE ADDRESS 

2601 Maitland Center Parkway 

Maitland, Florida 32751 

PHONE | FAX 

407‐792‐0018 | 407‐878‐7858 

WEBSITE 

www.thompsoncs.net 

EMAIL 

info@thompsoncs.net 

YEAR ESTABLISHED 

2011 

STATE OF FORMATION 

Delaware 

FEDERAL ID NO. 

45‐2015453 

DUNS / SAM NO. | CAGE CODE 

968677158 | 7NZ42 

E‐VERIFY ID 

1111126 

OFFICERS 
Jon Hoyle, President 

Nate Counsell, Executive VP 
John H. Baker, III, BOM 
Chad Brown, BOM 

Michael Manning, BOM 
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Our approach to providing disaster response and recovery services to the City maintains a primary focus 

on the efficient and effective utilization of available resources while assisting the City in navigating the 

funding and compliance channels of the Texas Division of Emergency Management (TDEM)and the 

Federal Emergency Management Agency (FEMA) Public Assistance (PA) Program.  

Thompson’s consultants have performed debris monitoring and grant administration services for over 

45 Federal Emergency Management Agency (FEMA) and Federal Highway Administration (FHWA) 

reimbursable federally declared disasters and emergencies. A summary of our experience is provided in 

the table below, and a comprehensive staff experience matrix can be provided upon request.  

Table A-1: Grant Programs and Funding Administered by Disaster 

Disaster  Year 
Grant Funds 
Administered  Disaster  Year 

Grant Funds 
Administered 

KY Severe Storms (FEMA DR‐4630)  2021  TBD  Hurricane Isaac (FEMA DR‐4080‐4081)  2012  $2,000,000  

Hurricane Ida (FEMA DR‐4611)  2021  TBD  Indiana Tornados (FEMA DR‐4058)  2012  $2,500,000  

Hurricane Zeta (FEMA DR‐4576)  2020  $23,000,000  Hurricane Irene (FEMA DR‐4024)  2011  $4,500,000  

Hurricane Sally (FEMA DR‐4563,4564)  2020  $180,000,000  Alabama Tornados (FEMA DR‐1971)  2011  $25,000,000  

Hurricane Laura (FEMA DR‐4559)  2020  $48,000,000  Iowa Flooding (FEMA DR‐1763)  2010  $1,640,325  

Hurricane Dorian (FEMA DR‐4465)  2019  $5,000,000  MA Snow Storm (FEMA DR‐1813)  2009  $896,475  

Hurricane Michael (FEMA DR‐4399, 4400)  2018  $40,000,000  Hurricane Ike (FEMA DR‐1791)  2008  $445,504,160  

Hurricane Florence (FEMA DR‐4393, 4394)  2018  $12,000,000  Hurricane Gustav (FEMA DR‐1786)  2008  $19,374,540  

Hurricane Maria (FEMA DR‐4339)   2017  TBD  Hurricane Dolly (FEMA DR‐1780)  2008  $17,241,000  

Hurricane Irma (FEMA DR‐4337, 4338)  2017  $100,000,000  Missouri Ice Storm (FEMA DR‐1676)  2007  $31,523,000  

Hurricane Harvey (FEMA DR‐4332)  2017  $20,000,000  New York Winter Storm (FEMA DR‐1665)  2006  $20,700,000  

Hurricane Matthew (FEMA DR‐4283‐86)  2016  $100,000,000  Hurricane Wilma (FEMA DR‐1609)  2005  $214,491,000  

Louisiana Severe Flooding (FEMA DR‐4277)  2015  $65,000,000  Hurricane Rita (FEMA DR 1606)  2005  $96,000,000  

SC Severe Flooding (FEMA DR‐4241)  2015  $35,000,000  Hurricane Katrina (FEMA DR 1602‐1604)  2005  $914,304,040 

Winter Storm Pandora (FEMA DR‐4211)  2015  $750,000  Hurricane Ivan (FEMA DR‐1551)  2004  $243,332,500  

Winter Storm Pax (FEMA DR‐4166)  2014  $200,000,000   Hurricane Frances (FEMA DR‐1545)  2004  $5,000,000 

Hurricane Sandy (FEMA DR‐4085‐4086)  2012  $250,000,000   Hurricane Charley (FEMA DR‐1539)  2004  $97,085,850  

Thompson’s clients benefit from our long and consistent history in providing disaster response and 

recovery services through the incorporation of program management best practices gained over the 

years and understanding of current federal disaster recovery guidelines and procedures.  

Staff Overview 
Thompson’s staff of consultants is amongst the most educated, qualified and dynamic in the industry. 

Our personnel are disaster recovery and response experts, business and financial consultants; registered 

professional engineers, geologists, and surveyors; scientists; and technical professionals in the following 

disciplines: civil, structural, environmental, geotechnical, hydraulic, mechanical, and electrical 

engineering. Thompson has over 325 multi‐disciplined personnel on staff with diverse qualifications that 

can be drawn upon to address any project needs.  
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Thompson provides the City with access to a unique combination of experience, services, resources, and 

personnel through our family of companies. With a network of more than 150 on‐call debris removal 

monitoring managers and supervisors and more than 1,000 inspectors, Thompson has the personnel 

and experience to support the City’s disaster debris monitoring needs. 

Proposed Personnel 
Thompson is committed to staffing the City’s disaster debris removal monitoring and related services 

project in accordance with the management staffing and key personnel proposed herein. Our technical 

approach is designed to be scalable in nature in order to effectively respond to both minor and 

catastrophic debris generating events. The following organizational chart graphically presents 

Thompson’s proposed project staffing and key personnel.  

Figure A-1: Organizational Chart 

Key Personnel Overview  
JON HOYLE will serve as the Principal‐in‐Charge for the City and provide support as needed to ensure 

project operations are in accordance with the City’s expectations. Mr. Hoyle has over eighteen years of 

experience providing management and oversight for disaster response and recovery efforts and grant 

writing administration/program management throughout the Nation. He has managed 75 projects 

under contracts that total over $1.5 billion in grant administration and recovery efforts that required the 

mobilization of over 5,000 field and professional personnel over the past 10 years. His programmatic 

experience includes FEMA‐PA, FHWA‐ER, NRCS‐EWP, HUD‐CDBG, FEMA‐HMGP, and others.  

ERIC HARRISON will serve as a Project Manager for the City and ensure project operations are 

implemented in accordance with the contract and task order(s) issued by the City. Mr. Harrison will also 

ensure project operations have the staff and resources necessary to remain on track, on schedule and 

on budget. Mr. Harrison has over seventeen years of experience providing debris monitoring program 

management support and oversight for disaster response and recovery efforts throughout the Nation.  
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CONNIE STEWART will serve as the on‐site Project Manager for the City to oversee day‐to‐day 

operations of the project as well as coordinate closely with the City’s debris hauler to coordinate crew 

requirements and scheduling. Ms. Stewart has fifteen years of experience managing debris monitoring 

and data management operations throughout the Southeast. Recently, Ms. Stewart served as the 

Operations Manager on behalf of Lee County, Florida following Hurricane Irma which resulted in the 

substantiation of over 2 million cubic yards of debris. 

DANNY GARDNER will serve as the Data Manager for the City. Mr. Gardner has served as a data 

manager, program manager and grant management consultant for multiple federally funded grant 

programs on projects totaling approximately $250 million. His extensive understanding of the eligibility 

requirements, federal regulations and policies across many federal grant programs allows clients to 

maximize disaster recovery and mitigation reimbursement. 

NICOLE LEHMAN will serve as the Planning and Preparedness lead for the City. Ms. Lehman has fourteen 
years of disaster response and recovery experience. She is well versed in the programs, agencies, 
procedures and regulations involved in successfully running disaster debris management operations. 
Recently Ms. Lehman served as the Project Manager for the City of Fort Lauderdale debris mission 
following Hurricane Irma. In addition, Ms. Lehman provides annual training to many of our clients 
regarding debris removal monitoring operations and FEMA policy guidance. 

COREY THOMAS will serve as the FEMA Coordination / Cost Recovery Specialist and work directly with 

the City as needed to oversee the financial recovery of all eligible costs associated with FEMA PA and 

FHWA‐ER activities. Since 2009, Mr. Thomas has worked with state and local agencies throughout the 

United States to recover millions of dollars of disaster expenditures. Mr. Thomas managed the FEMA PA 

reimbursement for multiple applicants in New York and New Jersey following Hurricane Sandy. He 

supported the South Carolina Department of Transportation recovery of over $195,000,000 in FEMA 

funding following two disaster incidents, and recently assisted applicants in Florida and Georgia 

following Hurricanes Matthew, Irma, and Michael.  

PATRICK GARDNER will provide GIS and mapping support to the City. Mr. Gardner has over nine years of 

experience and has supported recovery operations in this capacity for several large‐scale, multi‐ state, 

region, and municipal disaster incidents. He is well versed in ESRI ArcGIS applications and utilizing 

geospatial data to convey project operations and progress. Mr. Gardner is also a Federal Aviation 

Administration Certified Remote Pilot for Small Unmanned Aircraft.  

WES HOLDEN Mr. Holden has eighteen years of experience providing data management and disaster 

recovery software application development for disaster response and recovery efforts throughout the 

United States for a broad range of local and state government clients.  

The following table summarizes the background and experience of our key personnel and outlines our 
staff’s extensive experience managing and monitoring more than 2,000,000 cubic yards on behalf of 
local and state governments. Resumes for key personnel have been provided in Exhibit A‐1.   

Table A-2: Summary of Key Personnel Experience 
Name, Education, Background  Representative Experience 
Jon Hoyle | Principal‐in‐Charge 

MBA – Finance/Management 
18 Years of professional 
experience 

 Escambia County, FL – 3,700,000 CY 
 Puerto Rico DOT – 1,000,000 CY 
 Lee County, FL – 2,300,000 CY 

 South Carolina DOT – 3,000,000 CY 
 Aiken County, SC – 1,500,000 CY 
 Harris County, TX – 2,500,000 CY 

Eric Harrison | Project Manager  
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Name, Education, Background  Representative Experience 

MS – Electronics Engineering 
17 Years of experience 

 Escambia County, FL – 3,700,000 CY 
 City‐Parish E. Baton Rouge – 2,000,000 CY 
 South Carolina DOT –3,000,000 CY 

 Volusia County, FL – 850,000 CY 
 St. Augustine, FL – 83,000 CY 
 Terrebonne Parish, LA – 55,000 CY 

Connie Stewart | Project Manager (on‐site) 

17 Years of experience 
 Ormond Beach, FL‐ 170,500 CY 
 South Carolina DOT‐ 1,200,000 CY 
 Superstorm Sandy 

 Galveston County, TX‐ 1,700,000 CY 
 City of Galveston, TX‐ 1,700,000 CY 
 Norman, OK‐ 750,000 CY 

Corey Thomas | FEMA Public Assistance Liaison  

MBA – Finance/Management 
14 Years of experience 

 City‐Parish E. Baton Rouge – 2,000,000 CY 
 South Carolina DOT – $37,000,000 
 Alabama Tornados – $25,000,000 

 South Dakota – $60,000,000 
 Hurricane Alex – $3,500,000 
 Hurricane Ike – $445,000,000 

Danny Gardner | Data Manager 

MBA – Finance/Management 
14 Years of experience 

 SWA Palm Beach Co – 2,300,000 CY 
 Chatham Co, GA – 1,400,000 CY  
 Baton Rouge, LA – 1,800,000 CY 

 Alabama DOT – 870,000 CY 
 South Carolina DOT – 3,000,000 CY 
 Escambia County, FL – 3,700,000 CY 

Nicole Lehman | Planning and Preparedness  

BA – Psychology & Spanish 
14 Years of experience 

 Puerto Rico DOT – 400,000 CY 
 Fort Lauderdale, FL – 460,000 CY 
 St. Augustine, FL – 83,000 CY 

 Chatham Co, GA – 1,400,000 CY 
 Daytona Beach, FL – 330,000 CY 
 Escambia County, FL – 3,700,000 CY 

Wes Holden | ADMS Deployment  

BS – Mgmt. Info. Systems 
18 Years of experience 

 SWA Palm Beach Co – 2,300,000 CY 
 City‐Parish E. Baton Rouge – 2,000,000 CY 
 South Carolina DOT – 3,000,000 CY 

 Alabama DOT – 870,000 CY 
 Chatham Co, GA – 1,400,000 CY  
 Aiken County, SC – 1,500,000 CY 

Patrick Gardner | GIS / Environmental   

MS – Fisheries and Aquatic Sciences  
BS – Marine Science  
9 Years of experience 

 Gadsden County, FL – 900,000 CY 
 SWA Palm Beach Co, FL – 3,200,000 CY 
 Fort Lauderdale, FL – 400,000 CY 

 Chatham Co, GA – 1,400,000 CY  
 Baton Rouge, LA – 1,800,000 CY 
 South Carolina DOT – 3,000,000 CY 

Debris Removal Monitor Labor Force Sourcing 
Thompson’s proposed staffing plan is designed to be flexible and scalable so that we can effectively and 

efficiently respond to the City’s needs. We maintain a staff of full time and on‐call disaster debris 

monitoring experts, consultants and supervisors that will be available to support the implementation 

and management of debris removal monitoring operations. In addition, Thompson maintains 

professional human resources and recruiting staff that have over 10 years of experience in disaster 

response and recovery services available to assist in identifying and placing personnel. 

It is Thompson’s intent to fill temporary debris monitoring positions with the City’s qualified residents in 
need of work. Thompson will provide qualified residents with safety training, drug screening, and on the 
job training with experienced debris monitoring supervisors. Thompson is the only debris monitoring 
firm that performs drug screening and motor vehicle operating record reviews for its temporary 
employees. This practice results in a team of monitors that is both safe and committed to quality. We 
will make sure that all local hires are properly trained prior to being deployed to monitor a debris 
removal crew. In addition, this effort will help residents participate in the Ciy’s recovery efforts with a 
meaningful impact and earn a competitive hourly wage. 

Past Performance 
The following select project examples highlight our experience and capabilities performing similar 

services to the scope of work requested by the City and include several recent examples that 

demonstrate our experience and ability to guide local governments to meet the FEMA Public Assistance 

Program eligibility requirements for debris removal and monitoring.  
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In addition, many of these projects provide evidence of our ability to perform damage assessment, right‐

of‐way monitoring, hazardous leaner/hanger removal, private property debris removal (PPDR), disposal 

site monitoring, solid and hazardous waste management and FEMA reimbursement. 

Aransas County, Texas  Sept. 2917 – Dec. 2018 

Hurricane Harvey Debris Removal Monitoring  Debris Quantity: 2,775,000 CY 
Type of Disaster: Hurricane 

Type of Jurisdiction: County 

Project Budget: $ 4,279,000 

Contact: Valerie Gonzalez, Environmental Health Director 
870 Airport Road, Rockport, Texas 78382 
946‐330‐6322 | vgonzalez@aransascounty.org 

Collection Monitoring Assignments: Peak 96 | Average 34 

DMS Monitoring Assignments: 16 assignments | 5 sites 

Final Disposal Functions: Vegetation grinding and haul out, C&D compacting and 

haul out, hazardous tree and limb, final disposal 

Hurricane Harvey: Following the devastating impacts of Hurricane Harvey, Aransas 
County selected Thompson to assist in implementing and properly documenting 

debris removal operations throughout the County. Thompson was selected by the 
County for these services and immediately began project operations following a 
notice to proceed. Working closely with thy County and their designated debris removal contractor, Thompson, 

to date, has substantiated over 2.7 million cubic yards of right‐of‐way debris removal and nearly 75,000 cubic 
yards of special program debris removal from private property and parks collection. 

 

City of Corpus Christ i ,  Texas March – Apr. 2021 

Hurricane Debris Removal Monitoring  Debris Quantity: 75,000 CY 
Type of Disaster: Hurricane 

Type of Jurisdiction: City 

Project Budget: $ 166,000   

Contact: Gabriel Maldonado, Contracts / Funds Administrator   
2525 Hygeia St. Corpus Christi, TX 78415 
361‐826‐1986 | GabrielM3@cctexas.com  

Collection Monitoring Assignments: Peak 10 | Average 7 

DMS Monitoring Assignments: 2 assignments | 1 sites 

Final Disposal Functions: Vegetation grinding and haul out, C&D compacting and haul out, hazardous tree and 

limb, final disposal 

Hurricane Irma: Thompson has maintained a stand‐by debris removal monitoring and consulting contract with 
the City since 2018. Thompson has continually supported the City since then with its planning and preparedness 
efforts. Recently, Thompson was activated following an unprecedented severe winter storm that produced 

freezing rain and vegetative damage. Thompson was able to respond to the City immediately and mobilize 
resources such as personnel and equipment, so that debris removal operations could begin expeditiously. 
Overall, Thompson monitored the removal of over 75,000 cubic yards of debris in just over 45 days. 

 

City-Parish of East Baton Rouge, Louis iana  2016, 2019, 2021 

Disaster Debris Removal Monitoring & PPDR Debris Quantity: 2,000,000 CY 
Type of Disaster: Hurricane/Flooding 

Type of Jurisdiction: City‐Parish 

Project Budget: $ 5,018,000 

Contact: Richard Speer, P.E., Deputy Director 
222 Saint Louis St, Ste 816, Baton Rouge, LA 70802 
225‐389‐4865 | rspeer@brgov.com 

Collection Monitoring Assignments: Peak 100 | Average 22 

DMS Monitoring Assignments: 22 assignments | 9 sites 

Final Disposal Functions: Vegetation grinding and haul out, C&D compacting and haul out, final disposal 

2021 Hurricane Ida: Most recently, Thompson’s stand‐by debris monitoring contract was activated following the 

devastating effects of Hurricane Ida. The City‐Parish suffered widespread damage due to destructive winds and 
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severe flooding. Thompson responded immediately, mobilizing personnel and 

resources to the City‐Parish. Thompson monitored the removal of over 922,000 cubic 

yards of debris.   

2019 Hurricane Barry: Following Hurricane Barry in 2019, the City‐Parish activated 

Thompson to assist in monitoring and documenting debris removal efforts. 

Thompson immediately mobilized to the Parish and began implementing debris 

removal monitoring operations. In just two weeks, Thompson substantiated nearly 

35,000 cubic yards of debris and assisted the City‐Parish in a swift and efficient 

recovery operation.  

2016 Severe Flooding: In August 2016 prolonged severe storms caused massive flooding throughout the City‐

Parish leaving over 60,000 homes damaged or destroyed. As the flood waters subsided the City‐Parish activated 

their debris removal hauler and Thompson to manage the removal of debris generated from the thousands of 

flooded homes. Thompson oversaw the collection of more than 1.9 million cubic yards of construction and 

demolition (C&D) debris throughout the City‐Parish. 

In addition, Thompson worked closely with the City‐Parish and the debris removal hauler to design and 
implement a comprehensive Private Property Debris Removal Program (PPDR) for extended ROW collection. 

Thompson canvassed neighborhoods distributing right‐of‐entry forms and staffed multiple libraries and 
community centers to assist homeowners in completing the required paperwork. Over 1,450 right‐of‐entry forms 
were collected, validated and processed for extended PPDR collection. 

 

Newton County, Texas  Sept. – Dec. 2017 

Disaster Debris Removal Monitoring  Debris Quantity: 9,000 / 37,030 CY 
Type of Disaster: Hurricane / Flooding 

Type of Jurisdiction: County 

Project Budget: $ 200,600 

Contact: Elizabeth Holloway, County Auditor    
110 Court Street, Room 125, Newton, Texas 75966 
409‐379‐5755 | elizabeth.holloway@co.newton 

Collection Monitoring Assignments: Peak 3 | Average 2 

DMS Monitoring Assignments: 2 assignments | 1 sites 

Final Disposal Functions: Vegetation grinding and haul out, C&D compacting and haul out, hazardous tree and 
limb, final disposal 

Hurricane Harvey: Following the impacts of Hurricane Harvey, the County looked again to Thompson to provide 

disaster debris removal monitoring services as many areas within the County experienced severe flooding. 

Thompson substantiated nearly 9,000 cubic yards of construction and demolition debris in just under one month 

of operations on behalf of the County. 

2016 Severe Flooding: Weeks of continual severe storms and heavy rainfall left low lying areas and 
neighborhoods throughout Newton County, particularly in the Deweyville area, almost completely underwater. 

After the flood waters receded, Thompson assisted the County in performing disaster debris removal monitoring 
services to document and substantiate the removal of over 665 loads/37,303 CY of construction and demolition 
(C&D) debris as well as 418 units of white goods from the impacted areas of the County. 

 

Putnam County, Tennessee  Mar. – May 2019 / Mar. – June 2015 

Disaster Debris Removal Monitoring  Debris Quantity: 77,000 / 140,000 CY 
Type of Disaster: Severe Storms/Tornado 

Type of Jurisdiction: County 

Project Budget: $ 409,000 

Contact: Randy Porter, County Executive 
300 E. Spring St., Room 8, Cookeville, Tennessee 38501 
931‐526‐2161 | rporter@putnamcountytn.gov 

Collection Monitoring Assignments: Peak 13 | Average 9 

DMS Monitoring Assignments: 9 assignments | 3 sites 
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Final Disposal Functions: Vegetation grinding and haul out, C&D compacting and 

haul out, hazardous tree and limb, final disposal 

Severe Storms & Tornados: Following severe storms and an EF‐3 tornado causing 

widespread vegetative and construction debris, Putnam County activated Thompson 

to provide disaster debris removal monitoring services. Thompson immediately 

began coordinating with the County’s debris hauler and implementing operations 

following a notice‐to‐proceed from the County. Thompson documented the 

collection and disposal of vegetative, construction and demolition, mud and rock 

debris, as well as over 200 units of white goods. Thompson certified 28 pieces of 

equipment and worked closely with the debris removal contractor and the County to complete debris removal 

operations in 60 days.  

Winter Storm Pandora: Following a severe winter storm in March of 2015, Putnam County was overcome with 
downed trees and hazardous hanging limbs lining critical roadways. The County retained Thompson to monitor 
contracted debris removal operations throughout the County. Thompson mobilized within hours of receiving a 

notice to proceed and began hiring and training local residents of the County to serve as debris monitors. 
Thompson monitored, documented, and substantiated reimbursement for the removal of 140,000 cubic yards of 
debris and the removal of 1,800 hazardous trees.   
 

City of Texas City,  Texas  Sept. – Oct. 2017 

Hurricane Harvey Debris Removal Monitoring  Debris Quantity: 22,400 CY 
Type of Disaster: Hurricane 
Type of Jurisdiction: City 
Project Budget: $ 61,000 

Contact: Mike Stump, Solid Waste Manager 
3301 Loop 197, Texas City, Texas 77590 
409‐643‐5817 | mstump@texas‐city‐tx.org 

Collection Monitoring Assignments: Peak 12 | Average 6 

DMS Monitoring Assignments: 6 assignments | 2 sites 
Final Disposal Functions: Vegetation grinding and haul out, C&D compacting and haul out, hazardous tree and 

limb, final disposal 
Summary: Thompson was able to immediately respond to the City of Texas City following receipt of a notice to 
proceed after the impact of Hurricane Harvey caused wide‐spread flooding throughout the City. Thompson was 

able to substantiate the removal of more than 22,000 cubic yard of construction and demolition debris from the 
City maintained right‐of‐ways. Through close coordination with the City’s debris hauler, the debris mission was 
completed in less than 30 days. 

 

Escambia County, Flor ida  Sept. 2020 – Mar. 2021 

Hurricane Debris Removal Monitoring  Debris Quantity: 4,400,000 CY 
Type of Disaster: Hurricane 

Type of Jurisdiction: County 

Project Budget: $ 7,600,000 

Contact: Jim Howes, Division Manager ‐ Waste Services 
13009 Beulah Rd., Cantonment, FL 32533 
850‐554‐2752 | jehowes@myescambia.com 

Collection Monitoring Assignments: Peak 324 | Average 123 

DMS Monitoring Assignments: 30 assignments | 13 sites 
Final Disposal Functions: Vegetation grinding and haul out, C&D compacting and haul out, hazardous tree and 
limb, final disposal 

Summary: Thompson has maintained a stand‐by debris monitoring services contract with Escambia County since 
2018. Since then, Thompson has supported the County in planning and preparedness efforts through the update 
of the County's Debris Management Plan in 2019 and assistance in developing scope of work materials for the 

County's debris hauler procurement. In 2020 Thompson was activated by Escambia County to perform debris 
removal monitoring services following the impacts of Hurricane Sally.  
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Hurricane Sally 2020: Thompson assisted Escambia County with their debris 

removal operations and FEMA PA activities following the impacts of Hurricane Sally. 

Thompson immediately responded to the County following the passing of Hurricane 

Sally to begin on‐boarding and training local residents as debris removal monitors. 

Concurrently, Thompson’s management team was present at the County’s EOC and 

worked hand in hand with the County to perform damage assessments and develop 

detailed debris and budget estimates, formalize a disaster specific collection and 

disposal plan including the selection and permitting for temporary debris 

management sites county‐wide, and solicit final pricing from the County’s list of 

pre‐qualified debris management contractors for evaluation and award. 

The County selected three (3) debris management contractors and operations were divided among three 
separate zones. All equipment was certified, and debris removal tracked and reported using Thompson’s 

Automated Debris Management System, the Thompson Data Management Suite (TDMS). TDMS allowed the 
County access to real‐time reporting, live mapping and a variety of program and budget management tools 
through the Client Portal.  Overall, Thompson monitored, documented, and substantiated reimbursement for the 

removal of 4.4M cubic yards of debris and 86,948 hazardous limbs and trees. 

 

Grant Parish, Louis iana  Aug. 2020 – May 2021 

Hurricane Debris Removal Monitoring  Debris Quantity: 1,175,000 CY 
Type of Disaster: Hurricane 

Type of Jurisdiction: Parish 

Project Budget: $ 1,857,000 

Contact: Sissy Pace, Parish Manager 
200 Main Street – Courthouse Building, Colfax, LA 71417 
(318) 627‐3157 | sissypace@gppj.org 

Collection Monitoring Assignments: Peak 101 | Average 31 

DMS Monitoring Assignments: 18 assignments | 6 sites 

Final Disposal Functions: Vegetation grinding and haul out, C&D compacting and haul out, hazardous tree and 
limb, final disposal 

Summary: Following Hurricane Laura, Grant Parish found themselves without a standby disaster debris 

monitoring contract in place. The Parish chose Thompson as their debris monitoring services provider following 

an emergency procurement period. Thompson was able to immediately respond to the Parish after receipt of the 

notice to proceed and worked diligently to recruit local residents to serve as debris removal monitors so that 

debris removal operations could begin as quickly and as safely possible. 

Overall, Thompson monitored the removal of over 1,173,000 cubic yards of vegetative, construction and 
demolition debris, as well as the removal of hazardous limbs from 28,390 trees and the complete removal of over 

1178 hazardous leaning trees. Thompson will assist the Parish in seeking FEMA reimbursement and provide PA 
grant administration and management services. 

References 
The following references attest to the versatility of Thompson and the capabilities that we maintain in 

debris removal monitoring and disaster related services. Thompson is not aware of any unrecovered 

FEMA reimbursements related to our work supporting the referenced clients. We believe the highest 

praise a consultancy can receive is that of a recommendation from a previous or current client. 
 

City of Corpus Christ i ,  Texas  March – Apri l 2021 
Severe Winter Storms          Debris Quantity: 75,000 CY 
Gabriel Maldonado, Contracts / Funds Administrator 

361‐826‐1986 | GabrielM3@cctexas.com 

  2525 Hygeia St. 

Corpus Christi, TX 78415 
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Aransas County, Texas Sept. 2017 – Dec. 2018 
Disaster Debris Removal Monitoring         Debris Quantity: 2,775,000 CY 
Valerie Gonzalez, Environmental Health Director 

946‐330‐6322 | vgonzalez@aransascounty.org 

  870 Airport Road  

Rockport, TX 78382 

 

Grant Parish, Louisiana   Aug. 2020 – Mar. 2021 
Disaster Debris Removal Monitoring, PPDR & FEMA PA Debris Quantity: 1,175,000 CY 
Sissy Pace, Parish Manager  

318‐627‐3157 | sissypace@gppj.org 

  200 Main Street  

Colfax, LA 71417 

 

City-Parish of East Baton Rouge 2016, 2019, 2021 
Disaster Debris Removal Monitoring & PPDR Debris Quantity: 2,760,000 CY 
Richard Speer, P.E., Deputy Director 

225‐389‐4865 | rspeer@brgov.com 

  222 Saint Louis St., Suite 816  

Baton Rouge, LA 70802 

 

Escambia County Sept. 2020 – Mar. 2021 
Disaster Debris Removal Monitoring Debris Quantity: 4,400,000 CY 
Jim howes, Division Manager – Waste Services 

850‐554‐2752 | jehowes@myescambia.com 

  13009 Beulah Road  

Cantonment, FL 32533 

Current Workload 
Thompson strongly believes that responsible disaster response consultants should disclose their 

commitments so that perspective clients can gauge whether they can reliably provide critical resources 

in the event of mobilization. To ensure that we can deliver the full force of manpower committed in our 

proposal, Thompson limits its stand‐by commitments to ensure that we can responsibly exceed our 

clients’ expectations. The following table includes a list of Thompson’s current contract commitments in 

the State of Texas.  

Table A-3: Current Contracts 
Texas Contracts 

Aransas County  Lake Jackson, City of 

Chambers County ‐ Alternate  La Porte, City of 

Galveston County  Pearland, City of 

Hardin County  Santa Fe, City of 

Harris County – Alternate   Sour Lake, City of 

Houston, City of  Texas City, City of 

Houston‐Galveston Area Council (H‐GAC)  Trinity Bay Conservation District 

Thompson is fully prepared to respond to both large and small disaster incidents, our technical approach 

is carefully developed to be scalable and flexible so that we remain extremely responsive and provide 

the appropriate level of resources required by our clients.  

Thompson Consulting Services has never failed to respond to a client or had a contract terminated.  
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Experience & Knowledge of Federal, State & Local 
Emergency Management   
Our recent disaster recovery and debris monitoring experience throughout the United States 

demonstrates Thompson’s ability to comply with application requirements of the FEMA Public 

Assistance Alternative Procedures Pilot Program for Debris Removal as well as other guidance 

documents and eligibility requirements issued by FEMA. Thompson closely monitors changes to FEMA 

policy and guidance so that we can make the appropriate changes to our own practices and procedures 

in order to best protect the clients we serve. For instance, our team is thoroughly versed and ready to 

implement the Public Assistance Program and Policy Guide (PAPPG) which incorporates and supersedes 

language from other PA Program publications including FEMA 325, 327 and the 9500 Series. 

Thompson’s consultants are well versed in federal program compliance regulations and policy for FEMA 

and other federal agencies. Although the guidance listed below is not exhaustive, it is a sample of 

specific material which may shape the City’s recovery. Our consultants understand these documents and 

will use this to aid in the recovery and reimbursement of all eligible debris and other related project 

costs in conjunction with local regulations and existing agreements. Thompson’s goal is to promote an 

effective recovery in the most efficient amount of time while focusing on the end product of 

reimbursement though compliance with all applicable federal, state and local regulations.  

 Local/state government debris management plan/standard operating procedures  

 Local/state government purchasing guidelines and manuals  

 Local government code of ordinances 

 Local memorandums of understanding or mutual aid agreements 

 FEMA Public Assistance Program and Policy Guide (FEMA PAPPG) 

 FEMA Damage Assessment Operations Manual (April 5, 2016) 

 OMB Circular A‐87 – Cost Principles for State, Local and Indian Tribal Governments 

 OMB Circular A‐133 – Audits of States, Local Governments and Non‐Profit Organizations 

 44 CFR Part 13 – Uniform Administrative Requirements for Grants and Cooperative Agreements 

to State and Local Governments 

Thompson’s approach to providing disaster debris monitoring services begins with the desired outcome 

at the forefront of what we do: document debris removal in a manner to ensure maximum grant 

reimbursement to our clients.  

Through past experience and lessons learned, we have been able to develop a fine‐tuned and tested 

approach to efficiently and effectively meet or exceed the FEMA compliance regulation standards for 

maximum reimbursement to our clients. When dealing with disaster recovery and compliance with 

FEMA and other federal agency regulations, not many things can take the place of first‐hand experience. 

Our debris monitoring and reimbursement procedures, tools and training methods are the results of a 

unique blend of theoretical and applied implementation strategies on real recovery projects. The City 

receives the benefits of past client successes which have been retained and included in our program 

knowledge base. By the same token, we have been able to actively morph our tools based on the ever‐

changing environment of debris monitoring and reimbursement assistance. 
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Jon Hoyle 

President 

FIRM  
Thompson Consulting Services 

2601 Maitland Center Parkway  

Maitland, Florida 32751 

EDUCATION 
BA: International Relations 

MBA: Management and Finance 

EXPERIENCE  
18 years 

PROGRAM EXPERIENCE   
FEMA Public Assistance Emergency Work (Categories A‐B) and Permanent Work (Categories C‐G) | FEMA Hazard Mitigation Grant Program 

(404 and 406) | FHWA ER Program | CDBD Disaster Recovery | CDBG Housing   

Mr. Hoyle has 18 years of experience providing management and oversight for disaster response and recovery efforts and grant 

writing administration / program management throughout the United States. He has managed 70 projects under contracts that 

total  over  $1.5  Billion  in  grant  administration  and  recovery  efforts  that  required  the mobilization  of  over  5,000  field  and 

professional personnel. 

PROJECT EXPERIENCE  

Escambia County, Florida, Hurricane Disaster Debris Removal 

Monitoring, 2020 | Mr. Hoyle served as the principal‐in‐charge 

for Escambia County, Florida following Hurricane Sally. He was 

responsible  for  over‐seeing  cost  controls  for  projects  and 

maintaining  contract  obligations.  Thompson  provided  FEMA 

reimbursement support as well as debris removal monitoring 

and  substantiation  for  over  4M  cubic  yards  of  construction, 

demolition, and vegetative debris.  

Puerto Rico Department of Transportation and Public Works 

(DTOP), Hurricane Maria, 2017  ‐  2018  | Hurricane Maria  is 

regarded  as  the worst  natural  disaster  on  record  to  impact 

Puerto Rico. Following  the devastating  impacts of  the storm 

Mr. Hoyle worked with DTOP to ensure proper procurement 

measures were  in  place  to  solicit  and  begin  disaster  debris 

removal and monitoring services. Ultimately, Thompson began 

performing debris monitoring  services  in  three DTOP  zones. 

Mr. Hoyle  oversaw  the  establishment  of  project  operations 

and is responsible for contract obligations and cost controls.    

Hurricane  Irma,  Disaster  Recovery  Operations,  State  of 

Florida, 2017 ‐ 2018 | Mr. Hoyle served as principal‐in‐charge 

during  Thompson’s  state‐wide  mobilization  in  response  to 

Hurricane  Irma.  Thompson  conducted  debris  removal 

monitoring  operations  on  behalf  of  45  unique  clients 

simultaneously.  Mr.  Hoyle  was  responsible  for  contract 

obligations  and  cost  controls  for  all  projects.  Thompson 

provided debris monitoring and substantiation for more than 

11.6M cubic yards of debris as a result of Hurricane Irma. 

Hurricane Matthew, Disaster Recovery Operations, Multiple 

States, 2016 ‐ 2017 | Mr. Hoyle served as principal‐in‐charge 

during  Thompson’s  multi‐state  mobilization  in  response  to 

Hurricane  Matthew.  Thompson  conducted  debris  removal 

monitoring operations in five (5) states and 23 unique clients 

simultaneously.  Mr.  Hoyle  was  responsible  for  contract 

obligations,  cost  controls,  and  FEMA  Category  A&B 

reimbursement  for  all  projects.  Thompson  provided  debris 

monitoring and substantiation for more than 3.2M cubic yards 

of debris as a result of Hurricane Matthew. 

South  Carolina  Department  of  Transportation,  Severe 

Flooding,  2015  ‐  2016  |  Mr.  Hoyle  again  served  on  the 

Thompson management team during the SCDOT’s response to 

statewide  severe  flooding.  He was  responsible  for  contract 

obligations,  cost  controls,  and  FEMA  Category  A&B 

reimbursement  for  all  projects.  Thompson  provided  debris 

monitoring services on behalf of the SCDOT in 11 counties as 

well as FEAM PA services to identify and document damages 

to approximately 600 sites and prepared and submitted both 

large and small project worksheets totaling over $35,000,000 

and including hazard mitigation measures. 

Putnam,  Fentress  and Overton  Counties,  Tennessee,  Sever 

Winter  Storm,  2015  | Mr. Hoyle  served  as  the  Principal‐in‐

Charge during  for all projects  following a  regional  ice  storm 
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that  impacted  Tennessee.  He  managed  and  ensured  all 

contracts and task orders were processed and implemented.     

South  Carolina, Winter  Storm  Pax  Regional  Response  and 

Disaster  Recovery,  2014  | Winter  Storm  Pax  impacted  the 

State  of  South  Carolina  generating  widespread  vegetative 

disaster debris. Thompson was activated by the South Carolina 

Department of Transpiration  (SCDOT), Georgetown, Marion, 

Williamsburg, Aiken and Allendale Counties to provide debris 

removal  monitoring  services.  Mr.  Hoyle  served  on  the 

Thompson  management  team  responsible  for  contract 

obligations,  cost  controls,  and  FEMA  Category  A&B 

reimbursement  for  all  projects.  Thompson  monitored, 

documented,  and  substantiated  reimbursement  for  the 

removal  of  over  2,900,000  cubic  yards  of  debris  and  the 

removal of 400,000 hazardous limbs and trees. 

Louisiana and Mississippi, Hurricane Isaac Regional Response 

and Disaster Recovery, 2012 | In August 2012, Hurricane Isaac 

struck the Louisiana and Mississippi gulf coast with Category 1 

strength winds and 24 hours of sustained rainfall. Mr. Hoyle 

served on the Thompson debris program team responsible for 

mobilizing  and  deploying  project  staff  and  resources  to 

multiple  jurisdictions along coastal Mississippi and Louisiana, 

including  Jackson and Hancock County, MS, and Terrebonne 

Parish  and  Denham  Springs,  LA.  In  all,  Thompson’s  field 

monitoring  efforts  documented  and  substantiated 

reimbursement for the removal of nearly 100,000 cubic yards 

of debris from roadways, canals, and beaches.   

Virginia  Department  of  Transportation  (VDOT),  Multiple 

Locations, Hurricane Recovery Debris Monitoring, 2011 |  In 

the wake of Hurricane Irene the VDOT called upon their pre‐

position contractors to assist it with collecting and disposing of 

debris  strewn  about  its  rights‐of‐way  in  the  Central  and 

Eastern  regions  of  the  State.  Thompson  was  tasked  with 

providing debris removal monitoring services  in the Ashland, 

Chesterfield, Petersburg,  South Hill, and  Saluda Residencies, 

which included a territory of 23 Counties. Mr. Hoyle served as 

the Principal‐In‐Charge acting as  the  liaison officer between 

the  VDOT’s  pre‐positioned  contractors  and  the  field 

management team.    

Alabama Department of Conservation and Natural Resources 

(ADCNR),  Disaster  Management  and  Debris  Monitoring, 

Alabama, 2011 | Mr. Hoyle served as the Project Manager for 

the  disaster  management  and  debris  monitoring  at 

Guntersville,  Buck’s  Pocket,  and Morgan’s  Cove  State  Parks 

following  the  crippling  tornados  of  April  2011.  The 

campgrounds were totally destroyed and massive amounts of 

debris were scattered in the roadways, trail systems, and fire 

lines.  At  peak,  90  crews  were  mobilized,  managed,  and 

monitored. Contract value totals $1.5‐million. 

Calhoun  County,  Alabama,  Tornado  Recovery  Operations, 

2011 | During April of 2011, north/central Alabama, eastern 

Mississippi,  northwest  Georgia,  and  southeast  Tennessee, 

were  struck  with  a  record‐breaking  number  of  crippling, 

deadly tornados. Thompson was selected by Calhoun County 

to provide disaster response and recovery consulting services 

including grant administration and debris removal monitoring.  

Mr. Hoyle served as the Principal‐In‐Charge while supporting 

the  field management  team’s efforts  to aid  the County  in a 

swift recovery.   

Texas  and  Louisiana,  Hurricane  Ike  Long  Term  Recovery, 

Infrastructure  Repair  and  Grant  Management 

Administration, 2008‐2011 | Following the devastating impact 

that Hurricanes Ike made on the Texas and Louisiana coast, Mr. 

Hoyle  implemented  and managed  over  15  large  long  term 

recovery,  infrastructure  repair,  and  grant  administration 

programs in Texas and Louisiana and helping obtain over $250 

million FEMA PA, FHWA ER, and CDBG DR funds on behalf of 

local governments and agencies such as the Port of Galveston, 

City of Galveston, and Texas Department of Transportation. 

Escambia  County,  Florida,  BP Deep‐water Horizon Oil  Spill 

Response,  2010  |  As  oil  threatened  the  beaches  and 

waterways  of  Escambia  County  (Pensacola),  FL  during  the 

summer of 2010, Mr. Hoyle deployed a team responsible for 

documenting  and  accounting  for  over  $10  million  of 

contracted  efforts  to  contain  the  oil  and  mitigate  the 

environmental  impact  the  oil  spill  made  on  beaches, 

waterways, and tourism.  

Norman, Oklahoma, Ice Storm Deployment, 2008 | Following 

a crippling ice storm in Norman, Oklahoma in 2008, Mr. Hoyle 

served as the Principal  in Charge for a program to document 

and  account  for  contracted  response,  recovery,  and  debris 

removal  operations  initiated  by  the  City.  The  effort 

documented  and  substantiated  over  $3  million  worth  of 

eligible FEMA and FHWA funding. 

Florida  and  Mississippi,  Hurricane  Deployment,  Hurricane 

Katrina,  2005‐2007  |  Mr.  Hoyle  deployed  teams  to 

simultaneously  respond  to  multiple  local  governments  in 

Florida and Mississippi to provide debris monitoring and grant 

administration  assistance.  The  effort  documented  and 

substantiated  the  removal of over  5,000,000  cubic  yards of 

debris,  representing  $175  million  of  FEMA  and  FHWA 

reimbursement to local governments. 
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Nathaniel Counsell 
Executive Vice President 

FIRM  
Thompson Consulting Services 

2601 Maitland Center Parkway  

Maitland, Florida 32751 

EDUCATION 
BA: Economics  

MBA: International Business 

EXPERIENCE  
18 years 

PROGRAM EXPERIENCE   
FEMA Public Assistance Emergency Work (Categories A‐B) and Permanent Work (Categories C‐G) | FEMA Hazard Mitigation Grant Program 

(404 and 406) | FEMA Severe Repetitive Loss Program | FHWA ER Program | CDBD Disaster Recovery | CDBG Housing 

Mr.  Counsell  has  18  years  of  experience  providing management  and  oversight  for  disaster  response  and  recovery  efforts 

throughout the United States. He has managed 80 projects under contracts that total over $1.5 Billion  in recovery efforts that 

required the mobilization of over 5,000 field and professional personnel.   

PROJECT EXPERIENCE  

City of Mobile, Alabama, Hurricane Disaster Debris Removal 

Monitoring, 2020 ‐ 2021 | Mr. Counsell served as the principal‐

in‐charge / corporate  resource officer  for  the City of Mobile 

following  the  effects  of  Hurricane  Sally.  Severe  flooding 

produced  large  amounts  of  construction,  demolition,  and 

vegetative debris, and Thompson monitored  the  removal of 

over 660,000 CY of debris from the City. Mr. Counsell ensured 

all  projects  had  the  resources  necessary  to  implement 

monitoring  operations  including  special  debris  removal 

programs  involving  City  parks  and  the  environmental 

preservation of historical flora. 

Solid  Waste  Authority  of  Palm  Beach  County  (SWA), 

Hurricane  Irma,  2017  ‐  2018  | Mr.  Counsell  served  as  the 

principal‐in‐charge  /  program manager  to  coordinate debris 

monitoring  and  disposal  operations  throughout  the  county, 

this  included  performing  monitoring  services  for  18 

communities within the County and documenting all disposal 

loads  brought  to  the  SWA’s  landfills.  Overall  Thompson 

provided the substantiation for more than 3M cubic yards of 

debris as a result of Hurricane Irma. 

Hurricane  Irma,  Disaster  Recovery  Operations,  State  of 

Florida, 2017 ‐ 2018 | Mr. Counsell served as the principal‐in‐

charge / corporate resource officer during Thompson’s state‐

wide mobilization  in  response  to Hurricane  Irma. Thompson 

conducted debris removal monitoring operations on behalf of 

45  unique  clients  simultaneously. Mr.  Counsell  ensured  all 

projects had the resources necessary to implement monitoring 

operations for all projects and programs. Thompson provided 

debris monitoring  and  substantiation  for more  than  11.6M 

cubic yards of debris as a result of Hurricane Irma. 

Louisiana Severe Flooding, City of Baton Rouge, Parish of East 

Baton  Rouge  and  Denham  Springs,  LA,  2016  ‐  2017  | Mr. 

Counsell served as the principal‐in‐charge / corporate resource 

officer for the City of Baton Rouge, Parish of East Baton Rouge 

and Denham Springs disaster recovery operations conducted 

by  Thompson.  Each  of  these  communities  were  severely 

impacted by massive flooding and required specialized debris 

removal programs. Recovery operations in the City / Parish of 

East Baton Rouge resulted in the collection of over 1.9M cubic 

yards of construction and demolition debris, the  largest C&D 

removal program since Hurricane Katrina. Over 90% of the City 

of  Denham  Springs  was  impacted  by  flooding  resulting  in 

250,000  CY  of  debris  collected.  Both  projects  also  required 

extended ROW  debris  removal  and  Thompson worked with 

each  community  to  implement  a  private  property  debris 

removal  (PPDR)  program. Mr.  Counsell  ensured  all  projects 

had  the  resources  necessary  to  implement  monitoring 

operations  for all programs. He also worked closely with the 

leadership of each community to address public  information 

concerns  and  worked  closely  with  the  debris  removal 

contractors to assist in organized debris removal operations. 

South  Carolina  Department  of  Transportation,  Severe 

Flooding,  2015  |  Mr.  Counsell  served  as  the  corporate 

resource  officer  during  the  SCDOT’s  response  to  statewide 

severe  flooding. Mr.  Counsell  ensured  all  projects  had  the 
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resources necessary to implement debris removal monitoring 

in 11 counties throughout the State.     

South  Carolina, Winter  Storm  Pax  Regional  Response  and 

Disaster  Recovery,  2014  | Winter  Storm  Pax  impacted  the 

State of South Carolina covering various regions of the State in 

up  to  1.5”  of  ice  which  generated  widespread  vegetative 

disaster debris. Thompson was activated by the South Carolina 

Department of Transpiration  (SCDOT), Georgetown, Marion, 

Williamsburg, Aiken and Allendale Counties to provide debris 

removal  monitoring  services.  Mr.  Counsell  served  on  the 

Thompson  management  team  responsible  for  contract 

obligations,  cost  controls,  and  FEMA  Category  A&B 

reimbursement  for  all  projects.  Thompson  monitored, 

documented,  and  substantiated  reimbursement  for  the 

removal  of  over  2,900,000  cubic  yards  of  debris  and  the 

removal of 400,000 hazardous limbs and trees. 

Louisiana and Mississippi, Hurricane Isaac Regional Response 

and Disaster Recovery, 2012 | In August 2012, Hurricane Isaac 

struck the Louisiana and Mississippi gulf coast with Category 1 

strength winds and 24 hours of sustained rainfall.  Mr. Counsell 

served  on  the  Thompson  financial  team  responsible  for 

contract  cost  controls  and  FEMA  Category  A&B 

reimbursement  for  multiple  jurisdictions  along  coastal 

Mississippi  and  Louisiana,  including  Jackson  and  Hancock 

County, MS, and Terrebonne Parish and Denham Springs, LA. 

In  all,  Thompson’s  data  and  financial  management  efforts 

authorized nearly a $1,000,000 of eligible contractor payments 

and  substantiated  reimbursement  for  the  removal of nearly 

100,000  cubic  yards  of  debris  from  roadways,  canals,  and 

beaches.   

Virginia Department of Transportation (Multiple Locations), 

Hurricane Recovery and Debris Removal, 2011 | In the wake 

of  Irene,  the Virginia Department  of  Transportation  (VDOT) 

called  upon  their  pre‐position  contractors  to  assist  it  with 

collecting and disposing of debris strewn about  its  rights‐of‐

way in the Central and Eastern regions of the State. Thompson 

was tasked with providing debris removal monitoring services 

in the Ashland, Chesterfield, Petersburg, South Hill, and Saluda 

Residencies, which  included  a  territory  of  23  Counties. Mr. 

Counsell served as Project Manager for this engagement and 

oversaw all debris monitoring operations.   

Calhoun  County,  Alabama,  Tornado  Disaster  Debris 

Monitoring,  2011  |  Mr.  Counsell  served  as  the  Project 

Manager for disaster debris removal monitoring following the 

crippling  tornados  of  April  2011.  The  project  involved 

monitoring  right‐of‐way  collection  of  vegetative  and 

construction  and  demolition  (C&D)  debris  throughout  the 

County and administering and monitoring  contracted debris 

removal from private property through a right‐of‐entry (ROE) 

program as part of Operation Clean Sweep administered by 

FEMA and AEMA. Contract value totals $3‐million. 

New  Orleans,  Louisiana,  FEMA  Funded  Commercial  and 

Residential Demolition Program, 2007‐2009 | Between 2007 

and 2009, Mr. Counsell served as the Program Manager of the 

City  of New Orleans  residential  and  commercial  demolition 

program, helping the City design and implement a multi‐phase 

process  for  the  identification,  historical  review, 

decommissioning,  demolition,  and  disposal  of  over  1,500 

residential and commercial structures located throughout the 

City. The program required coordinated cost tacking to 5 large 

Project Worksheets  totaling over $50 million  in FEMA Public 

Assistance Funding.   

Louisiana  and  Texas,  Hurricane  Deployment,  Hurricanes 

Dolly, Gustav, and Ike, 2008‐2010 | Following the devastating 

impact  that Hurricanes Dolly, Gustav,  and  Ike made  on  the 

Texas  and  Louisiana  coast,  Mr.  Counsell  deployed, 

implemented, and executed 10  large scale debris monitoring 

and grant administration programs in Texas and Louisiana and 

helped obtain $250 million FEMA PA, FHWA ER, and CDBG DR 

funds on behalf of  local  governments  and  agencies  such  as 

Terrebonne Parish, City of New Orleans, and City of Houston. 

South  Florida,  Hurricane  Deployment,  Hurricane  Wilma, 

2005‐2006 | Mr. Counsell deployed teams to simultaneously 

respond to 17 local governments in Broward, Miami‐Dade, and 

Monroe  County,  FL  to  provide  debris monitoring  and  grant 

administration  assistance.  The  effort  documented  and 

substantiated  the  removal of over  5,000,000  cubic  yards of 

debris,  representing  $175  million  of  FEMA  and  FHWA 

reimbursement to local governments.   
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Eric Harrison 

Vice President / Field Operations 

FIRM  
Thompson Consulting Services 

2601 Maitland Center Parkway  

Maitland, Florida 32751 

EDUCATION 
BS: Electronic Engineering Technology  

Graduate Certificate: Geographic 

Information Science 

EXPERIENCE  
17 years 

PROGRAM EXPERIENCE   
FEMA Public Assistance Emergency Work (Categories A‐B) | FHWA ER Program | Demolition Program Management | Occupational Safety and 

Health Administration Implementation 

Mr. Harrison has 17 years of experience assisting communities with disaster response and recovery efforts throughout the United 

States. He has led and supported multiple debris operations through project management, mobilization of response teams, staging 

logistics, data management and permitting debris sites. Also, as a geographic information systems (GIS) specialist he has extensive 

experience in developing zone and routing maps for disaster recovery projects. 

PROJECT EXPERIENCE  

Hurricane  Laura,  Disaster  Recovery  Operations,  Louisiana, 

2020  |  Mr.  Harrison  served  as  the  program  manager  for 

multiple  contract  activations  across  Louisiana  following 

Hurricane  Laura. He  oversaw  debris  removal  operations  for 

eight (8) unique clients ensuring projects had all the necessary 

resources  and  adhered  to  federal,  state  and  local 

requirements. Overall, Thompson monitored  the  removal of 

over 2.4M cubic yards of debris as a result of Hurricane Laura. 

Hurricane Michael, Disaster Recovery Operations, Florida and 

Georgia,  2018  ‐  2019  | Mr.  Harrison  served  as  a  program 

manager during Thompson’s  response  to Hurricane Michael 

which  included  over  12  contract  activations.  Mr.  Harrison 

assigned  and  managed  project  and  operations  managers 

across  all  projects  and  ensured  each  had  the  resources 

necessary to complete efficient and effective debris removal 

monitoring operations. 

Hurricane  Florence,  Disaster  Recovery  Operations,  North 

Carolina, 2018 | Mr. Harrison served as a program manager for 

Thompson’s response missions following Hurricane Florence. 

Clients  included  the  NCDOT,  Carteret  and  Cumberland 

Counties and the City of Jacksonville. He ensured all projects 

were staffed appropriately and operating  in accordance with 

federal, state and local requirements.   

Puerto Rico Department of Transportation and Public Works 

(DTOP), Hurricane Maria, 2017 ‐ 2018 | Mr. Harrison served as 

a program manager overseeing project operations  for debris 

monitoring services  in three DTOP designated zones. He was 

responsible  for  ensuring  all  projects  were  operating  in 

accordance with federal, state and local requirements and that 

project managers were operating consistently across the DTOP 

zones.  

Hurricane  Irma,  Disaster  Recovery  Operations,  State  of 

Florida,  2017  ‐  2018  |  Mr.  Harrison  oversaw  Thompson’s 

debris removal monitoring operations throughout the State of 

Florida.  He  assigned  and  managed  project  and  operations 

managers  across  all  projects  and  ensured  each  had  the 

resources necessary to complete efficient and effective debris 

removal monitoring  operations.  Thompson  provided  debris 

monitoring  and  substantiation  for  more  than  11.6M  cubic 

yards of debris as a result of Hurricane Irma. 

Hurricane Matthew, Disaster Recovery Operations, Multiple 

States, 2016 ‐ 2017 | Mr. Harrison oversaw Thompson’s debris 

removal monitoring operations in five (5) states and 23 unique 

clients simultaneously. He assigned and managed project and 

operations managers across all projects and ensured each had 

the  resources  necessary  to  complete  efficient  and  effective 

debris  removal monitoring  operations.  Thompson  provided 

debris  monitoring  and  substantiation  for  more  than  3.2M 

cubic yards of debris as a result of Hurricane Matthew. 

South  Carolina, Winter  Storm  Pax  Regional  Response  and 

Disaster  Recovery,  2014  | Winter  Storm  Pax  impacted  the 

State  of  South  Carolina  which  generated  widespread 

vegetative  disaster  debris.  Thompson was  activated  by  the 
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South  Carolina  Department  of  Transpiration  (SCDOT), 

Georgetown,  Marion,  Williamsburg,  Aiken  and  Allendale 

Counties  to provide debris  removal monitoring services. Mr. 

Harrison  served  on  the  Thompson  management  team 

responsible overseeing operations, staffing and controls on all 

active  projects.  Thompson  monitored,  documented,  and 

substantiated  reimbursement  for  the  removal  of  1,000,000 

cubic yards of debris and the removal of hazardous limbs from 

154,000 hazardous trees. 

Hurricane Deployment, Hurricane  Sandy, New  Jersey, New 

York,  2012  | Mr.  Harrison  deployed  teams  to  respond  to 

Hoboken, NJ and Babylon, New York following Hurricane Sandy 

to  provide  debris  monitoring  using  ADMS  and  grant 

administration  assistance.  Mr.  Harrison  performed  quality 

control  of  field  supervisors  and monitors  utilizing  ADMS  to 

certify equipment, credential new monitors, and track debris 

removal. Concurrently, Mr. Harrison also deployed a field team 

skilled in ADMS and special programs to manage the extensive 

documentation  associated  with  the  identification,  removal, 

and inventory management of flooded vehicles and vessels in 

New York City. 

Mississippi and Louisiana, Hurricane Deployment, Hurricane 

Isaac, 2012 | Mr. Harrison deployed teams to simultaneously 

respond to  four  local governments  in Terrebonne Parish, LA, 

Denham  Springs,  LA,  Hancock  County,  MS,  and  Jackson 

County,  MS  to  provide  debris  monitoring  and  grant 

administration  assistance.  The  effort  documented  and 

substantiated  the  removal  of  nearly  100,000  cubic  yards  of 

debris in less than 45 days. 

Virginia  Department  of  Transportation  (VDOT),  Hurricane 

Irene  Recovery Operations,  2011  | Mr.  Harrison  served  as 

project  manager  overseeing  disaster  debris  removal 

operations in the Richmond and Fredericksburg VDOT Districts 

which included six different residencies across the eastern part 

of  state.  The  recovery  efforts  included  the  collection  and 

removal  of  over  450,000  cubic  yards  of  debris  which  was 

tracked and managed with TDMSweb.  

City  of  New  Orleans,  FEMA  Funded  Commercial  and 

Residential  Demolition  Program,  New  Orleans,  LA,  2007‐ 

2011 | Between 2007 and 2011, Mr. Harrison served as  the 

Deputy Project Manager of the City of New Orleans Residential 

and Commercial Demolition Program. He was responsible for 

preparing applications for two historic review committees for 

demolition  requests  and  for  carrying  out  all  required 

procedures  set  forth  in  City  ordinances  prior  to  committee 

review.    Also,  using  GIS  software  Mr.  Harrison  mapped 

demolition progress and managed a demolition database of 

nearly  3,000  properties.  The  program  required  coordinated 

cost  tacking  to 5  large Project Worksheets  totaling over $50 

million in FEMA Public Assistance Funding.   

Louisiana  and  Texas,  Hurricane  Deployment,  Hurricanes, 

Gustav, and Ike, 2008‐2010 | Following the devastating impact 

that Hurricanes Gustav  and  Ike made  on  the  Louisiana  and 

Texas  coast, Mr.  Harrison  supported  the  debris monitoring 

operations in New Orleans as well as providing GIS support for 

multiple field operations in Texas. 

City  of  Waveland,  Mississippi,  Hurricane  Deployment, 

Hurricane  Katrina,  2005‐2007  | Mr. Harrison  served  as GIS 

specialist  and  assisted  the  City  of  Waveland,  MS  with 

developing zone maps, conducting damage assessments and 

leaner  and  hanger  debris  removal  programs  following 

Hurricane Katrina. 

Pembroke Pines, Florida, Hurricane Deployment, Hurricane 

Wilma,  2005‐2006  | Mr. Harrison  served  as  the  operations 

manager  and  assisted  in  the  deployment  of  an  immediate 

response team to provide storm debris cleanup and recovery 

planning  on  behalf  of  the  City  of  Pembroke  Pines,  FL  in 

response  to  Hurricane  Wilma.  He  also  assisted  in  the 

development of zone and routing maps for the City’s recovery 

efforts.  

South  Florida,  Hurricane  Deployment,  Hurricanes  Charley, 

Frances and Jeanne, 2004‐2005 | Mr. Harrison was a part of a 

response team to provide immediate on‐site assistance and a 

wide range of disaster recovery management and storm debris 

clean‐up  monitoring  services  to  aid  multiple  South  Florida 

communities in making a quick recovery. Mr. Harrison assisted 

with surveying areas for special collection needs such as tree 

stumps,  hazardous  trees  and  construction  and  demolition 

(C&D) debris. 

TRAINING & CERTIFICATIONS  
- Occupation Safety and Health Administration (OSHA) 7600 

Disaster Site Worker 

- Occupation Safety and Health Administration  (OSHA) 10‐
hour Construction Safety 

- Federal Emergency Management Agency (FEMA) IS‐700a – 
NIMS an Introduction 

- ArcGIS 9.x and ArcGIS Server 9.x 
- ArcGIS Spatial and Network Analyst 
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Corey Thomas 

Vice President / Grants Management Services 

FIRM  
Thompson Consulting Services 

2601 Maitland Center Parkway  

Maitland, Florida 32751 

EDUCATION 
BS: Communication, Advertising, and Public 

Relations  

MBA: Finance and Management 

EXPERIENCE  
14 years 

PROGRAM EXPERIENCE   
FEMA Public Assistance Emergency Work (Categories A‐B) and Permanent Work (Categories C‐G) | FEMA Hazard Mitigation Grant Programs 

(404 and 406) | FHWA ER Program | HUD CDBG Disaster Recovery 

Mr. Thomas has 14 years of project management and consulting experience assisting local and state governments in determining 

and claiming eligible costs under FEMA’s Public Assistance program.  He has assisted clients with developing project worksheets 

for all categories of work (A‐G) and performed tasks associated with project formulation, scoping, cost estimating, 406 mitigation, 

project inspection, financial compliance, invoice and cost reconciliation, and appeals.  

Presenter: National Hurricane Conference, 2013 – Debris Monitoring and Contracting Training Workshop 

PROJECT EXPERIENCE  

City of Fort Lauderdale, Florida, COVID‐19 Economic Recovery 

& Program Management, 2020 | Mr. Thomas served as  the 

grant management consultant for the City providing support in 

the  recovery  of  grant  funds  for  the  response  to  the  City’s 

pandemic response efforts. Support included Category B cost 

reimbursement,  as  well  as  the  identification  of  additional 

potential grant funding opportunities.  

Hurricane  Irma,  Disaster  Recovery  Operations,  State  of 

Florida, 2017  ‐ 2018 | Mr. Thomas served on the Thompson 

management  team  responsible  for contract obligations, cost 

controls,  and  FEMA  Category  A&B  reimbursement  for  all 

projects  during  Thompson’s  state‐wide  mobilization  in 

response  to  Hurricane  Irma.  Thompson  conducted  debris 

removal monitoring operations on behalf of 45 unique clients 

simultaneously.  Mr.  Thomas  conducted  project  kickoff 

meetings and coordinated ensured projects had the necessary 

personnel  and  equipment  to  implement  monitoring 

operations.  Thompson  provided  debris  monitoring  and 

substantiation for more than 11.6M cubic yards of debris as a 

result of Hurricane Irma. 

Hurricane Matthew State of Florida FEMA PA Consulting 2016 

– 2017 | Mr. Thomas provided subject matter expertise while 

overseeing  a  team  of  consultants  responsible  preparing 

project  worksheets  and  supporting  documentation  to 

substantiate  reimbursement  of  costs  to  perform  eligible 

storm‐related response and recovery work on behalf of seven 

Florida communities ‐ Cities of Daytona Beach, St. Augustine, 

Ormond Beach, Deland, Deltona, Orange City  and  the  Solid 

Waste  Authority  of  Palm  Beach  County.  In  total,  over  70 

project worksheets  substantiating more  than  $12 million  in 

FEMA  Public  Assistance  reimbursement  will  be  submitted. 

Additionally,  Thompson  developed  Hazard Mitigation  Grant 

Program  projects  and  applications  to  improve  public 

infrastructure for each of our clients. 

South  Carolina  Department  of  Transportation  (SCDOT), 

Severe  Flooding  FEMA  PA  Consulting,  2015  –  2016  | Mr. 

Thomas  provided  subject  matter  expertise  to  SCDOT 

leadership  while  developing  and  implementing  a  financial 

recovery  plan  to  recoup  over  $35  million  in  FEMA  Public 

Assistance  (PA)  funding. He  successfully managed a  team of 

consultants  responsible  for  developing  over  200  project 

worksheets  for  emergency  and  permanent  work  which 

included  repair,  replacement  and/or mitigation  of  over  500 

damaged roads throughout the state. 

South  Carolina  Department  of  Transportation  (SCDOT), 

Winter Storm Pax FEMA PA Consulting, 2014 ‐ 2015 | Winter 

Storm  Pax  impacted  the  State  of  South  Carolina  which 

generated widespread vegetative disaster debris. Thompson 

was activated by  the SCDOT  to provide FEMA PA consulting 

services  related  to  the  debris  removal  missions  being 
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performed  throughout  the  State. Mr.  Thomas  assisted  the 

SCDOT  with  the  application  of  over  $250  million  in  FEMA 

Category  A  reimbursement  using  alternative  procedures  in 

accordance  with  the  Sandy  Recovery  Improvement  Act  of 

2013.  The effort included the consolidation of debris removal 

and monitoring data from five debris removal contractors and 

three monitoring  firms  for work  completed  in an 18  county 

area  in  order  to  obtain  an  increased  federal  cost  share  on 

behalf of SCDOT for performing an accelerated debris removal 

mission. 

Middlesex  County  Utilities  Authority,  NJ,  FEMA  Public 

Assistance  Consulting,  Hurricane  Sandy,  2012‐2013  |  Mr. 

Thomas  provided  FEMA  PA  consulting  services  to MCUA  to 

assist the Authority with development of PWs to capture costs 

associated  with  debris  removal,  emergency  protective 

measures, and permanent work. The MCUA suffered damages 

to sewage pumping stations estimated at over $200 million. 

Mr. Thomas continues to provide PA and HMA support to help 

the Authority properly navigate FEMA policy requirements and 

federal regulations. 

City  of  Fort  Lauderdale,  Florida,  FEMA  Public  Assistance 

Consulting,  Hurricane  Wilma,  2012  |  Following  hurricanes 

Wilma  and  Katrina  in  2005,  The  City  of  Fort  Lauderdale 

sustained widespread  damage  generating  large  amounts  of 

debris  throughout  the  City,  particularly  in  parks  and  along 

beaches.  In 2012,  following a  federal OIG audit of  the City’s 

FEMA  project  worksheets,  approximately  $10  million  in 

funding  for  debris  removal  activities was  de‐obligated. Mr. 

Thomas assisted the City in collecting project documentation, 

preparing a formal appeal, and submitting to FDEM and FEMA 

Region IV. The State has supported the City’s claims and FEMA 

approval of the $10 million appeal is expected in early 2013. 

Clark  County,  Indiana,  FEMA  Public  Assistance  Consulting, 

Severe Storms and Tornadoes, 2012 | A massive EF‐4 tornado 

caused widespread damage across a 20 mile long path in Clark 

County, IN on March, 2nd 2012, generating an estimated 1.2 

million cubic yards of debris and over $40 million in damage. 

Responding  to  the  County  and  State  Incident  Command 

Centers just days after the storm, Mr. Thomas served as grant 

management  consultant,  participating  in  debris  operations 

and long‐term FEMA PA program administration including PW 

preparation and audit and close‐out support. 

City of Tuscaloosa, Alabama, FEMA Hazard Mitigation Grant 

Program Consulting,  Severe  Storms and Tornadoes, 2011  | 

The City of Tuscaloosa was struck by one of the most deadly 

tornado outbreaks in recent history in April, 2011. Mr. Thomas 

served  as  a  grant  management  consultant,  preparing 

applications for ten community safe rooms to be funded by the 

HMGP.  The  safe  rooms  will  provide  shelter  to  over  2,000 

residents and City employees during future emergencies. 

City  of  Daytona  Beach,  Florida,  FEMA  Public  Assistance 

Consulting, Severe Storms and Flooding, 2009 | The City of 

Daytona Beach was struck by severe storms and record rainfall 

during May, 2009. Thousands of  labor and equipment hours 

associated with emergency response efforts, as well as costs 

associated with permanent repairs were incurred. Mr. Thomas 

assisted the City in identifying eligible costs and preparing PWs 

for Categories A‐E and provided  support  throughout project 

implementation and closeout preparation. 

Port of Galveston, Texas, FEMA Public Assistance Consulting, 

Hurricane Ike, 2009‐2011 | During Hurricane  Ike, the Port of 

Galveston’s  infrastructure  was  inundated  with  floodwaters 

caused by record storm surge. While the Port experienced over 

$100 million  of  damages  as  a  result  of  the  storm,  not  all 

damages were evident  immediately  following the event. Mr. 

Thomas  identified  additional  eligible  projects  and  prepared 

small and large project PWs to provide the Port with additional 

FEMA PA funding as well as prepare for grant closeout. 

TRAINING & CERTIFICATIONS  
- FEMA  IS‐30: Mitigation eGrants  System  for  the  Subgrant 

Applicant 

- FEMA  IS‐100a:  Introduction  to  the  Incident  Command 

System 

- FEMA IS‐208a: State Disaster Management 

- FEMA IS‐230: Principles of Emergency Management 

- FEMA  IS‐253:  Coordinating  Environmental  and  Historic 

Preservation Compliance 

- FEMA  IS‐279:  Retrofitting  Flood  Prone  Residential 

Structures 

- FEMA IS‐393a: Introduction to Hazard Mitigation 

- FEMA IS‐630: Introduction to Public Assistance 

- FEMA IS‐631: Public Assistance Operations 

- FEMA IS‐632: Introduction to Debris Operations in FEMA’s 

PA Program 

- FEMA  IS‐634:  Introduction  to  FEMA’s  Public  Assistance 

Program 

- FEMA IS‐700a: National Incident Management System, An 

Introduction 
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Daniel Gardner 
Vice President / Data Operations 

FIRM  
Thompson Consulting Services 

2601 Maitland Center Parkway  

Maitland, Florida 32751 

EDUCATION 
BSBA: Management Information Systems  

MBA: Finance and Management 

EXPERIENCE  
14 years 

PROGRAM EXPERIENCE   
FEMA Public Assistance Emergency Work (Categories A‐B) and Permanent Work (Categories C‐G) | FEMA Hazard Mitigation Grant Program 

(404 and 406) | FEMA Severe Repetitive Loss Program | CDBD Disaster Recovery | CDBG Housing 

Mr. Gardner has served a program manager and grant management consultant for multiple federally funded grant programs on 

projects totaling approximately $160 million. His extensive understanding of the eligibility requirements, regulations and policies 

across many  federal grant programs allows clients  to maximize disaster  recovery and mitigation  reimbursement. He provides 

oversight throughout grant and project implementation and is intimately familiar with such activities as application development, 

public  outreach,  environmental  review,  vendor  procurement,  project  and  process monitoring,  fair  housing  and Davis  Bacon 

compliance, project closeout and program audits. 

Mr. Gardner has assisted clients obtain funding from multiple federally funded grant programs including the U.S. Department of 

Housing  and  Urban  Development  (HUD)  Community  Development  Block  Grant  (CDBG)  Program,  the  Federal  Emergency 

Management Agency (FEMA) Public Assistance (PA) Program and the FEMA Hazard Mitigation Grant Program (HMGP). 

PROJECT EXPERIENCE  

Grant Parish,  Louisiana, Hurricane  Laura Disaster Recovery 

Operations,  2020  ‐  2021  | Mr. Gardner  served  as  the Data 

Manager  overseeing  all  data  operations  for  Grant  Parish 

following  the  severe  effects  of  Hurricane  Laura.  He  was 

responsible  for  daily  ticket  reviews,  data  reconciliation  and 

validation,  daily  reporting  and  contractor  invoice  tracking. 

Overall,  Thompson  has  monitored  and  documented  the 

removal of over 1.1M cubic yards of debris from the Parish. 

Puerto Rico Department of Transportation and Public Works 

(DTOP), Hurricane Maria, 2017  ‐  2018  | Hurricane Maria  is 

regarded  as  the worst  natural  disaster  on  record  to  impact 

Puerto Rico. Following  the devastating  impacts of  the storm 

DTOP  selected  Thompson  to  perform  debris  monitoring 

services  in  three  DTOP  zones. Mr.  Gardner  served  as  Data 

Manager  and was  responsible  for overseeing  all daily  ticket 

review, detailed road review and daily reporting. In addition, 

Mr.  Gardner  performs  all  contract  review  and  invoice 

reconciliation.    

Hurricane  Irma,  Disaster  Recovery  Operations,  State  of 

Florida, 2017  ‐ 2018  | Mr. Gardner  served as  the  lead Data 

Manager  overseeing  Thompson’s  state‐wide mobilization  in 

response  to  Hurricane  Irma.  Thompson  conducted  debris 

removal monitoring operations on behalf of 45 unique clients 

simultaneously within the State. Mr. Gardner was responsible 

for  all  QA/QC  activities  as  well  as  contractor  invoice 

reconciliation.  Thompson  substantiated  more  than  11.6M 

cubic yards of debris as a result of Hurricane Irma. 

Hurricane Matthew, Data Management Operations, 2016  ‐ 

2017 | Mr. Gardner oversaw Thompson’s data management 

operations, to include daily reporting, ticket/data review and 

invoice  reconciliation  for all projects activated as a  result of 

Hurricane Mathew.  Following  the hurricane, Thompson was 

activated  in  five  (5)  states  and  23  unique  clients 

simultaneously. Managing a team of data administrators, Mr. 

Gardner  ensured  each  client  received  customized  daily 

reporting  within  24  hours  of  debris  removal  operations 

beginning.  He  also  worked  closely  with  eight  (8)  different 

debris  contractors  to  review  and  reconcile  debris  removal 

invoices  and  provide  payment  recommendations  to  each 

client.  Thompson  provided  debris  monitoring  and 

substantiation for more than 3.2M cubic yards of debris as a 

result of Hurricane Matthew. 
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South  Carolina  Department  of  Transportation,  Severe 
Flooding  Statewide  Response,  2015  ‐  2016  |  The  SCDOT 
activated  Thompson  to  provide  debris  removal  monitoring 
services in 11 counties throughout the State following severe 
storms and flooding. Mr. Gardner served on the on‐site project 
kickoff  team  and managed  the  data  reporting  and  invoice 
reconciliation tasks throughout the projects. He oversaw the 
daily  review of data  and produced  reports  for  the Counties 
including  a  daily  summary,  cost  estimation  and  contractor 
summary. 

Putnam, Fentress and Overton Counties, Tennessee, Severe 
Winter  Storm,  2015  |  Mr.  Gardner  served  on  the  on‐site 
project  kickoff  team  and managed  the  data  reporting  and 
invoice  reconciliation  tasks  throughout  the  projects.  He 
oversaw the daily review of data and produced reports for the 
Counties  including  a  daily  summary,  cost  estimation  and 
contractor  summary. Additionally, Mr. Gardner worked with 
the debris hauler to reconcile all project data for invoicing and 
provided payment recommendations to the Counties. All data 
was submitted to FEMA in a Project Worksheet ready package 
for immediate review and submission for reimbursement. 

South  Carolina, Winter  Storm  Pax  Regional  Response  and 
Disaster Recovery, 2014 | In February of 2014 Severe Winter 
Storm  Pax  impacted  the  State  of  South  Carolina  covering 
various  regions  of  the  State  in  up  to  1.5”  of  ice  which 
generated widespread vegetative disaster debris. Thompson 
was  activated  by  the  South  Carolina  Department  of 
Transpiration  (SCDOT),  Georgetown,  Marion,  Williamsburg, 
Aiken  and  Allendale  Counties  to  provide  debris  removal 
monitoring  services.  Mr.  Gardner  managed  the  Thompson 
data  management  team  responsible  for  validation  and 
reporting of all project data. He was also responsible for data 
reconciliation and contractor invoicing. Thompson monitored, 
documented,  and  substantiated  reimbursement  for  the 
removal of 2,000,000 cubic yards of debris and the removal of 
400,000 hazardous limbs and trees. 

City of Hoboken, NJ, Emergency Operations Planning, Debris 
Monitoring, and FEMA PA Consulting, Hurricane Sandy 2012‐ 
2013  |  The  City  of  Hoboken  was  severely  impacted  by 
Hurricane  Sandy,  experiencing  widespread  flooding 
throughout the majority of the City. Mr. Gardner assisted with 
the oversight and coordination of debris removal operations 
immediately following the hurricane, and served as the Senior 
Grant Consultant during preparation the City’s FEMA Project 
Worksheets. 

Louisiana and Mississippi, Hurricane Isaac Regional Response 
and Disaster Recovery, 2012 | In August 2012, Hurricane Isaac 
struck the Louisiana and Mississippi gulf coast with Category 1 

strength winds and 24 hours of sustained rainfall.  Mr. Gardner 
served  on  the  Thompson  financial  team  responsible  for 
contract  cost  controls  and  FEMA  Category  A&B 
reimbursement  for  multiple  jurisdictions  along  coastal 
Mississippi  and  Louisiana,  including  Jackson  and  Hancock 
County, MS, and Terrebonne Parish and Denham Springs, LA. 
In  all,  Thompson’s  data  and  financial  management  efforts 
authorized nearly a $1,000,000 of eligible contractor payments 
and  substantiated  reimbursement  for  the  removal of nearly 
100,000  cubic  yards  of  debris  from  roadways,  canals,  and 
beaches.   

City of Tuscaloosa, Alabama, Public Assistance and Long Term 
Recovery Grant Program, 2011 | The City of Tuscaloosa was 
impacted by multiple large and small tornadoes in April, 2011. 
The largest tornado flattened a one mile by six mile swath of 
the  City  causing  an  estimated  $85M  in  damage.  Critical 
infrastructure was  damaged  and  hundreds  of  residents  lost 
their homes and property during the event. Mr. Gardner aided 
the City secure federal funding across several grant programs 
including  CDBG,  to  assist with  the  rebuilding  of  lost  public 
housing while  focusing on  the goal of energy efficiency and 
sustainability. 

TRAINING & CERTIFICATIONS  
- Homeland  Security  Exercise  and  Evaluation  Program 

(HSEEP) 

- FEMA  IS‐31:  Mitigation  eGrants  System  for  the  Grant 
Applicant 

- FEMA  IS‐100a:  Introduction  to  the  Incident  Command 
System 

- FEMA IS‐208a: State Disaster Management 

- FEMA IS‐230: Principles of Emergency Management 

- FEMA  IS‐253:  Coordinating  Environmental  and  Historic 
Preservation Compliance 

- FEMA  IS‐279:  Retrofitting  Flood  Prone  Residential 
Structures 

- FEMA  IS‐386:  Introduction  to  Residential  Coastal 
Construction 

- FEMA IS‐559: Local Damage Assessment 

- FEMA IS‐631: Public Assistance Assessment 

- FEMA IS‐632: Introduction to Debris Operations in FEMA’s 
PA Program 

- FEMA  IS‐634:  Introduction  to  FEMA’s  Public  Assistance 
Program 

- FEMA  IS‐700a:  National  Incident  Management  System 
(NIMS) An Introduction 

- FEMA  IS‐922:  Applications  of  GIS  for  Emergency 
Management 
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Wesley Holden 

Senior Vice President / ADMS Operations 

FIRM  
Thompson Consulting Services 

2601 Maitland Center Parkway  

Maitland, Florida 32751 

EDUCATION 
BS: Management Information Systems 

 

EXPERIENCE  
18 years 

PROGRAM EXPERIENCE   
FEMA Public Assistance Emergency Work (Categories A‐B) and Permanent Work (Categories C‐G) | FEMA Hazard Mitigation Grant Program 

(404 and 406) 

Mr. Holden has 18 years of experience providing data management and disaster recovery software application development for 

disaster response and recovery efforts throughout the United States for a broad range of local and state government clients. 

PROJECT EXPERIENCE  

Iowa, Midwest Derecho Disaster Recovery Response, 2020 ‐ 

2021  |  Following  an  unprecedented  derecho  that  caused 

devastating  damage  statewide,  Thompson was  activated  by 

the  Iowa Department of Homeland  Security  and Emergency 

Management  and  the  City  of  Bertram  to  provide  debris 

removal monitoring services. Mr. Holden was responsible for 

overseeing  the  deployment of  all  equipment  and  personnel 

needed  to begin debris monitoring operations and provided 

oversight  of  the  implementation  of  Thompson’s  automated 

debris  management  system  (ADMS).  Overall,  Thompson 

monitored the removal of over 425,000 cubic yards of debris 

resulting from the derecho event. 

Hurricane  Irma,  Disaster  Recovery  Operations,  State  of 

Florida, 2017 ‐ 2018 | Mr. Holden oversaw Thompson’s ADMS 

deployment  during  Thompson’s  state‐wide  mobilization  in 

response  to  Hurricane  Irma.  Thompson  conducted  debris 

removal monitoring operations on behalf of 45 unique clients 

simultaneously.  Mr.  Holden  ensured  all  projects  had  the 

equipment  and  personnel  necessary  to  perform monitoring 

operations  utilizing  Thompson’s  ADMS  for  all  projects  and 

programs.  Thompson  provided  debris  monitoring  and 

substantiation for more than 11.6M cubic yards of debris as a 

result of Hurricane Irma. 

Hurricane Matthew, Disaster Recovery Operations, Multiple 

States, 2016 ‐ 2017 | Mr. Holden oversaw Thompson’s ADMS 

deployment  in  five  (5)  states  and  23  unique  clients 

simultaneously as a result of Hurricane Matthew. He assigned 

and managed a team of ADMS operators across all projects. 

This effort  included the setup, distribution and management 

of more than 500 ADMS handheld and hip printer units which 

enable  real‐time  data  collection  of  debris  monitoring 

operations.  Overall,  Thompson  provided  debris  monitoring 

and substantiation for more than 3.2M cubic yards of debris as 

a result of Hurricane Matthew. 

Chatham  County,  Georgia,  Hurricane  Matthew  Recovery 

Operations, 2016 – 2017 | Mr. Holden served as the project 

manager for debris removal monitoring services on behalf of 

Chatham  County  following  Hurricane Matthew.  He  worked 

closely with the County and the debris removal contractor to 

ensure  right‐of‐way  (ROW),  hazardous  tree  and  limb,  and 

private  property  debris  removal  (PPDR)  programs  were 

performed efficiently and in accordance with federal and state 

regulations.  Thompson  substantiated  the  removal  of  over 

1,400,000 cubic yards of vegetative debris. 

South  Carolina  Department  of  Transportation,  Severe 

Flooding, 2015 | Following severe statewide flooding in South 

Carolina,  SCDOT  contracted  Thompson  to  provide  debris 

removal monitoring  services  in  11  counties  throughout  the 

State. Mr. Holden provided oversight of the implementation of 

Thompson’s automated debris management system  (ADMS), 

the  Thompson  Data Management  Suite,  and  our  handheld 

field  units,  TDMSmobile  across  all  projects  throughout  the 

State. 

Mississippi  Department  of  Transportation,  Road  Sign 

Tracking  Analysis,  2015  |  The  Mississippi  Department  of 

Transportation  (MDOT) contracted Thompson  to conduct an 

analysis  of  current  roadway  sign  shop  operations,  systems 
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integration  of  roadway  sign  shop  operations,  field 

maintenance  operations,  data  gathering,  and  creation  of 

standard operating procedures of roadway sign creation and 

maintenance.  Mr.  Holden  served  as  Project  Manager  and 

ensured project deliverables were completed and presented 

to MDOT  stakeholders  in  accordance with  the  project  task 

order. 

South  Carolina, Winter  Storm  Pax  Regional  Response  and 

Disaster  Recovery,  2014  | Winter  Storm  Pax  impacted  the 

State of South Carolina covering various regions of the State in 

up  to  1.5”  of  ice  which  generated  widespread  vegetative 

disaster debris. Thompson was activated by the South Carolina 

Department of Transpiration  (SCDOT), Georgetown, Marion, 

Williamsburg, Aiken and Allendale Counties to provide debris 

removal monitoring services. Mr. Holden provided oversight of 

the  implementation  of  Thompson’s  automated  debris 

management  system  (ADMS),  the  Thompson  Data 

Management  Suite,  and  our  handheld  field  units, 

TDMSmobile.  Overall  Thompson  deployed  450  units  to 

document and substantiate reimbursement for the removal of 

an over 2,900,000  cubic yards of debris and  the  removal of 

400,000 hazardous limbs and trees throughout the State. 

Town  of  Babylon,  New  York,  Hurricane  Sandy  Recovery 

Operations, 2012 ‐2013 | Following the devastating landfall of 

Hurricane  Sandy,  Mr.  Holden  provided  oversight  of  the 

implementation  of  Thompson’s  automated  debris 

management system (ADMS), TDMSmobile, which was utilized 

to    track a number of different  inventory metrics associated 

with the Town’s debris removal program, including equipment 

deployed, trucks assigned to different work zones, debris types 

removed, debris collection  locations, and recyclable material 

recovered. 

Louisiana and Mississippi, Hurricane Isaac Regional Response 

and Disaster Recovery, 2012 | In August 2012, Hurricane Isaac 

struck the Louisiana and Mississippi gulf coast with Category 1 

strength winds and 24 hours of sustained rainfall.  Mr. Holden 

served  on  the  Thompson  financial  team  responsible  for 

contract  cost  controls  and  FEMA  Category  A&B 

reimbursement  for  multiple  jurisdictions  along  coastal 

Mississippi  and  Louisiana,  including  Jackson  and  Hancock 

County, MS, and Terrebonne Parish and Denham Springs, LA. 

In  all,  Thompson’s  data  and  financial  management  efforts 

authorized nearly a $1,000,000 of eligible contractor payments 

and  substantiated  reimbursement  for  the  removal of nearly 

100,000  cubic  yards  of  debris  from  roadways,  canals,  and 

beaches.   

Clark  County,  Indiana,  Tornado Recovery Operations, Data 

Management, 2012 | Mr. Holden managed a team tasked with 

supporting  data  entry,  document  scanning  and  data 

management to track and report debris removal operations for 

Clark County. He was also  in charge of debris hauler  invoice 

reconciliation and payment recommendations. 

Calhoun County, AL, Tornado Recovery Operations, 2011  | 

Mr. Holden served as the County’s project manager during the 

disaster debris removal monitoring efforts following the April 

2011  tornadoes.  He was  in  charge  of  overseeing  collection 

operations for the County to ensure that all debris removal and 

monitoring was within federal regulations. 

Texas,  Hurricane  Ike  Data  Management,  2008‐2009  | 

Following Hurricane Ike, Mr. Holden managed a team tasked 

with  supporting  data  entry,  document  scanning,  and  data 

management to track and report debris removal operations for 

multiple municipalities and counties throughout Texas.  At the 

peak  of  the  engagement,  Mr.  Holden  was  tasked  with 

managing the scanning and entry of over 250,000 documents 

and images per day. 

City  of  New  Orleans,  FEMA  Funded  Commercial  and 

Residential  Demolition  Document  Management,  New 

Orleans, LA, 2007‐2009 | Between 2007 and 2009, Mr. Holden 

helped  design  a  software  application  to  electronically  store 

critical field documents that supported a multi‐phase process 

for  the  identification,  historical  review,  decommissioning, 

demolition,  and  disposal  of  over  1,500  residential  and 

commercial  structures  located  throughout  the  City  of  New 

Orleans.     

Mississippi,  Hurricane  Katrina,  Data  Management  2005‐  

2007  |  Following  the  devastating  impact  that  Hurricanes 

Katrina made on the Mississippi coast, Mr. Holden managed a 

data  management  operation  responsible  for  inputting, 

tracking, and reporting the quantities of debris removed and 

disposed  of  by  the  United  States  Army  Corps  of  Engineers 

contractors throughout the State of Mississippi. 

TECHNOLOGY EXPERTISE  
- Enterprise Web, Accounting and Document Management 

Applications 

- ASP.Net,  VB.Net,  C#,  JavaScript,  HTML,  Visual  Studio, 
Source Control 

- SQL  Server,  T‐SQL,  Stored  Procedures,  Index  Tuning, 
Performance Management 
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Nicole Lehman 

Director of Client Services / Program Manager 

FIRM  
Thompson Consulting Services 

2601 Maitland Center Parkway  

Maitland, Florida 32751 

EDUCATION 
BA: Psychology and Spanish 
 

EXPERIENCE  
15 years 

PROGRAM EXPERIENCE   
FEMA Public Assistance Emergency Work (Categories A‐B) and Permanent Work (Categories C‐G) | FHWA ER Program | CDBG Disaster 

Recovery | CDBG Housing 

Ms. Lehman has 15 years of experience providing grant and program management support and oversight for disaster response 

and recovery efforts throughout the United States. Following Hurricane Ike, she managed multiple projects for Galveston County 

and the City of Galveston, the most heavily impacted communities by the storm.   

Presenter: National Hurricane Conference, 2013 – Debris Monitoring and Contracting Training Workshop 

PROJECT EXPERIENCE  

Escambia  County,  Florida,  Hurricane  Disaster  Recovery 

Operations, 2020  ‐ 2021 | Ms. Lehman served as a program 

manager  during  the  recovery  operations  and  response  by 

Escambia  County  following  Hurricane  Sally.  She  was 

responsible  for  ensuring  all  projects  had  the  adequate 

resources necessary for completion, and that all projects were 

adhering to all  federal, state, and  local requirements. As the 

County’s  stand‐by  debris  monitoring  service  provider,  Ms. 

Lehman  has  provided  planning  support  and  preparedness 

services to the County. 

Puerto Rico Department of Transportation and Public Works 

(DTOP), Hurricane Maria, 2017 ‐ 2019 | Ms. Lehman served as 

a program manager overseeing project operations  for debris 

monitoring services in three DTOP designated zones. She was 

responsible  for  ensuring  all  projects  were  operating  in 

accordance with federal, state and local requirements.  

Fort Lauderdale, Florida, Hurricane  Irma Disaster Recovery, 

2017  |  Ms.  Lehman  served  as  program  manager  for  Fort 

Lauderdale's  recovery  efforts  following  Hurricane  Irma. 

Thompson monitored the removal of over 600,000 cubic yards 

of vegetative and construction and demolition debris, as well 

as the removal of hazardous limbs from 13,000 trees and the 

complete  removal  of  over  450  hazardous  leaning  trees.  In 

addition,  Thompson  implemented  a  sand  recovery  and 

screening operation to return the displaced sand to the public 

beaches. She coordinated closely with the City and the debris 

removal  contractors  to  implement  and  carry  out  debris 

removal programs.  

City of Daytona Beach, Florida, Disaster Debris Management 

Plan Update, 2015 | Ms. Lehman  led a planning team  in the 

update of  the City’s Disaster Debris Management  Plan.  The 

update included ensuring the plan met new FEMA policy and 

procedure guidance as well as a review and update of the City’s 

debris management roles and responsibilities and the debris 

collection and monitoring strategies.  

Alabama Department of Transportation Southwest Region, 

Disaster Debris Management Plan, 2014 ‐ 2015 | Ms. Lehman 

assisted  in  the  development  and  preparation  of  a  Disaster 

Debris Management Plan  (DDMP)  for  the ALDOT  Southwest 

Region.  She worked  closely with  the Region  to develop  the 

debris  collection  and monitoring  strategies  included  in  the 

plan.  In  addition Ms.  Lehman  reviewed debris management 

site options throughout the Region.   

South  Carolina  Department  of  Transportation  (SCDOT), 

Winter Storm Pax Recovery Operations, 2014 | Ms. Lehman is 

currently serving as operations manager for the SCDOT debris 

removal monitoring mission  in Georgetown County. She  is  in 

charge of overseeing day‐to‐day operations for all monitoring 

projects  including  emergency  road  clearance,  right‐of‐way 

collection, and removal of hazardous leaners and hangers on 

SCDOT maintained roadways throughout the County.   
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Georgetown  County,  South  Carolina,  Winter  Storm  Pax 

Recovery  Operations,  2014  |  Ms.  Lehman  served  as  the 

operations manager for debris removal monitoring operations 

in Georgetown County. She was in charge of overseeing day‐

to‐day  operations  for  all  monitoring  projects  including 

emergency  road  clearance,  right‐of‐way  collection,  and 

removal  of  hazardous  leaners  and  hangers  on  County 

maintained roadways.   

City of Hoboken, NJ, Emergency Operations Planning, Debris 

Monitoring, and FEMA PA Consulting, Hurricane Sandy 2012‐ 

2013  |  The  City  of  Hoboken  was  severely  impacted  by 

Hurricane  Sandy,  experiencing  widespread  flooding 

throughout the majority of the City. Ms. Lehman has served as 

the City’s Project Manager for debris operations immediately 

following  the hurricane, and PA Consultant  in preparing  the 

City’s  FEMA  Project Worksheets.  Additionally, Ms.  Lehman 

assisted in the preparation of the City’s Emergency Operations 

Plan, to help prepare the City and all department personnel to 

respond during future disaster events. 

Trinity  Bay  Conservation  District,  Texas,  FEMA  PA  Project 

Worksheet  Close‐out  and  Audit  Preparation,  2012  |  Ms. 

Lehman served as Grant Management Specialist for the final 

reconciliation  of  expenditures  to  grant  funds  received  for 

Hurricane  Ike bridge  and  facility  replacements. Ms.  Lehman 

organized  all  supporting  documentation  for  project 

worksheets  and prepared projects  for  close‐out  and  federal 

audit.  

Louisiana and Mississippi, Hurricane Isaac Regional Response 

and Disaster Recovery, 2012 | In August 2012, Hurricane Isaac 

struck the Louisiana and Mississippi gulf coast with Category 1 

strength winds and 24 hours of sustained rainfall. Ms. Lehman 

served on the Thompson debris program team responsible for 

mobilizing  and  deploying  project  staff  and  resources  to 

multiple  jurisdictions along coastal Mississippi and Louisiana, 

including  Jackson and Hancock County, MS, and Terrebonne 

Parish and Denham Springs, LA. 

Trinity  Bay  Conservation  District,  Texas,  Disaster  Debris 

Management  Planning,  2012  | Ms.  Lehman  assisted  in  the 

development  and  preparation  of  a  Disaster  Debris 

Management  Plan  (DDMP)  for  the  Trinity  Bay  Conservation 

District  in  Chambers  County,  Texas  to  ensure  increased 

eligibility for federal PA cost‐share in accordance with recent 

changes to FEMA’s PA Pilot Program.  

City  of  Tuscaloosa,  Alabama,  Severe  Storms,  Tornadoes, 

Straight‐line Winds, and Flooding, 2011 | Ms. Lehman served 

as project manager for the City of Tuscaloosa, Alabama and ran 

the FEMA Public Assistance (PA) and assisted the City with the 

design and  implementation of Housing Demolition Programs 

following  the April 2011  tornadoes  that devastated  the City 

and caused an estimated $85M in damages.   

Escambia  County,  Florida,  BP  Deepwater  Horizon  Oil  Spill 

Response, 2010 | Ms. Lehman served as Program Manager of 

a program designed to minimize the impact that the BP oil spill 

made  on  Escambia  County’s  (Pensacola  area)  beaches, 

waterways, and tourism.  During this effort, over $1.5 million 

in  claims  for  oil  containment  and  public  outreach  were 

documented and substantiated.  Ms. Lehman coordinated and 

documented  the efforts of participating  local,  state,  federal, 

and private to substantiate the BP claims.     

City  of  Galveston,  Texas,  Standing  Dead  Tree  Removal 

Program, Hurricane Ike, 2009‐2010 | Following Hurricane Ike, 

Ms. Lehman monitored a contracted program to remove over 

10,000  standing  dead  trees  throughout  the  City  that were 

killed as a result of saltwater inundation.  The monitoring and 

documentation  efforts  substantiated  over  $3.5  Million  in 

FEMA  PA  funding.    In  addition,  Ms.  Lehman  worked  with 

Galveston County to monitor and document over $62 million 

worth  of  debris  removal  programs  including  sand  removal, 

vessel recovery, and private property debris removal.  

Galveston County/Bolivar, Texas, ROW Debris Removal and 

Specialized  PPDR  Programs  Following Hurricane  Ike,  2008‐

2009  |  Ms.  Lehman  served  as  the  Project  Manager  for 

Galveston County, including the Bolivar Peninsula and eleven 

cities within the County following Hurricane Ike. Ms. Lehman 

oversaw  disaster  debris  removal  programs  and  assisted  the 

County with planning and implementing specialized voluntary 

and  involuntary  PPDR  programs  under  which  debris,  sand, 

vessels,  and  hazardous materials  were  removed  from  over 

1500 private properties on the Bolivar Peninsula and mainland 

Galveston County.   

TRAINING & CERTIFICATIONS  
- HAWOPER 40‐hour Certification 

- OSHA 30‐hour Certification 
- ISO 9000 
- Applying for Federal Grants and Cooperative Agreements for 

Recipients Certificate 

- FEMA  IS 700.a – National  Incident Management Systems 
(NIMS) an Introduction 
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Patrick Gardner 
GIS Manager 

FIRM  
Thompson Consulting Services 

2601 Maitland Center Parkway  

Maitland, Florida 32751 

EDUCATION 
BS: Marine Science  

MS: Fisheries and Aquatic Sciences 

EXPERIENCE  
9 years 

PROGRAM EXPERIENCE   
FEMA Public Assistance Emergency Work (Categories A‐B)  

Mr. Gardner brings GIS and data management experience from the State University System of Florida.  He oversaw data collection 

and processing for state and federally funded research projects. During this time, he worked both locally and internationally to 

complete grant deliverables. These deliverables included the creation of publication quality maps and figures which communicated 

complex spatial data into clear and coherent representations.  Most recently, Mr. Gardner assists with data management, invoice 

reconciliation, and GIS analysis. 

PROJECT EXPERIENCE  

City  of  Mobile,  Alabama,  Hurricane  Sally  Recovery 

Operations,  2020  ‐  2021  | Mr.  Gardner  served  as  the  GIS 

manager  for  the  City  following  Hurricane  Sally.  He  was 

responsible  for  coordinating  with  the  City  to  provide 

geospatial  analysis  and maps  and  figures  representing  City‐

wide  debris monitoring operations  data. Overall,  Thompson 

monitored the removal of over 850,000 cubic yards of debris 

from the City.  

Hurricane Michael, Disaster Recovery Operations, Florida and 

Georgia, 2018  ‐  2019  | Mr. Gardner provided GIS  and data 

management  services  during  Thompson’s  mobilization  in 

response  to  Hurricane  Michael  which  included  over  12 

contract  activations.  Mr.  Gardner  coordinated  will  each 

community  to  establish  eligible  roadway  maps  and  was 

responsible for mapping data points through GIS and providing 

support to the QA/QC team. 

Hurricane  Florence,  Disaster  Recovery  Operations,  North 

Carolina, 2018 | Mr. Gardner provided GIS support  for all of 

Thompson’s projects  following Hurricane Florence,  including 

the NCDOT, Carteret and Cumberland Counties and the City of 

Jacksonville. Mr.  Gardner  also  provided  geospatial  analysis 

utilizing  Thompson’s  drone  capabilities  to  measure  and 

substantiate disaster debris piles.   

Hurricane  Irma,  Disaster  Recovery  Operations,  State  of 

Florida,  2017  ‐  2018  | Mr. Gardner  provided GIS  and  data 

management  services  during  Thompson’s  state‐wide 

mobilization  in  response  to  Hurricane  Irma.  Thompson 

conducted debris removal monitoring operations on behalf of 

45 unique clients simultaneously within the State. Mr. Gardner 

was  responsible  for  mapping  data  points  through  GIS  and 

providing  support  to  the  QA/QC  team.  Thompson 

substantiated more  than  11.6M  cubic  yards  of  debris  as  a 

result of Hurricane Irma. 

Sevier County, Tennessee, Chimney Tops 2 Wildfire, 2016  ‐ 

2018  | Mr.  Gardner  served  as  the  onsite  project manager 

overseeing  debris monitoring  services  for  right‐of‐way  tree 

removal of standing dead trees as a result of the 2016 wildfires 

which  burned  over  17,000  acres  and  destroyed more  than 

2,400 properties.   In addition, Mr. Gardner administered the 

private  property  debris  removal  program  established  to 

eliminate hazardous conditions located on private property. 

Dare  County  and  included  municipalities,  North  Carolina, 

Hurricane Matthew, 2016 | Dare County activated Thompson 

to provide debris removal monitoring services  to  the county 

and  local municipalities  following  Hurricane Matthew.   Mr. 

Gardner  assisted  with  data  management  and  invoice 

reconciliation. 

South  Carolina  Department  of  Transportation,  Severe 

Flooding  Statewide  Response,  2015  ‐  2016  |  The  SCDOT 

activated  Thompson  to  provide  debris  removal  monitoring 

services in 11 counties throughout the State following severe 

storms and flooding. Mr. Gardner assisted with data reporting 

and invoice reconciliation tasks throughout the projects. 
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Putnam,  Fentress  and Overton  Counties,  Tennessee,  Sever 

Winter Storm, 2015 | Mr. Gardner assisted with data reporting 

and  invoice  reconciliation  tasks  throughout  the projects. He 

oversaw the daily review of data for the Counties.  All data was 

submitted to FEMA in a Project Worksheet ready package for 

immediate review and submission for reimbursement. 

South  Carolina, Winter  Storm  Pax  Regional  Response  and 

Disaster Recovery, 2014 | In February of 2014, Severe Winter 

Storm  Pax  impacted  the  State  of  South  Carolina  covering 

various  regions  of  the  State  in  up  to  1.5”  of  ice  which 

generated widespread vegetative disaster debris. Thompson 

was  activated  by  the  South  Carolina  Department  of 

Transpiration  (SCDOT),  Georgetown,  Marion,  Williamsburg, 

Aiken  and  Allendale  Counties  to  provide  debris  removal 

monitoring  services.  Mr.  Gardner  assisted  with  the  data 

management and invoice reconciliation. Thompson monitored 

and  substantiated  reimbursement  for  the  removal  of 

approximately 2,000,000 cubic yards of debris and the removal 

of 400,000 hazardous limbs and trees. 

Brevard County, FL, Hurricane Sandy Beach Renourishment, 

2013  ‐  2014  |  Federal  funding  following  Hurricane  Sandy 

provided  funding  for Beach  renourishment on  Florida’s east 

coast. While working for Land and Sea Surveying Concepts Inc., 

Mr.  Gardner  acted  as  surveying  technician  using  real‐time 

kinematic GPS  to produce 1000 m beach elevation  transects 

before and after sand renourishmnet. 

Environmental Project Experience  

Exploration,  Habitat  Characterization,  and  Coral  Health 

Assessment  in  Flower  Garden  Banks  National  Marine 

Sanctuary,  2015  ‐2016  | Mr. Gardner  served  as  a Research 

Coordinator  at  Harbor  Branch  Oceanographic  Institute  at 

Florida Atlantic University.  While assisting with this project in 

the  lab, Mr.  Gardner  used  transect  photos  to  characterize 

habitat  on  shallow  and  mesophotic  reefs.  Field  collections 

included technical diving to 170 fsw collect live coral tissue for 

RNA sequencing analyses. 

Development  of  Fisheries  Independent,  Habitat‐Based 

indices of Abundance  for Pre‐Reproductive Gag Grouper  in 

the Northeastern Gulf of Mexico, 2013 ‐ 2015 | As a research 

assistant Mr. Gardner  performed  counts  of  gag  grouper  on 

artificial reefs using closed‐circuit rebreathers. He interpreted 

and  classified  side  scan  SONAR  data,  constructed  sampling 

regimes,  validated  and  analyzed  data  for  use  by  resource 

managers, and created publication quality maps in ArcGIS. 

Impact of  invertebrate grazers on freshwater algae  in Kings 

Bay, FL, 2013  ‐ 2015  | As a  research assistant, Mr. Gardner 

conducted  fieldwork  collecting  freshwater  invertebrate 

grazers  and  implemented  lab  studies  to  determine  grazing 

rates on freshwater algae. 

Reproductive  Biology  of  Invasive  Lionfish  (Pterois 

volitans/miles  complex)  from  Little  Cayman  Island,  2013  ‐ 

2014 | Mr. Gardner developed,  implemented, and published 

results  determining  spawning  seasonality,  frequency  and 

batch  fecundity  of  invasive  lionfish.  This  project  was 

completed  in  fulfillment  of  his  master’s  degree  at  the 

University of Florida.  (Peer reviewed publication: Gardner PG, 

Frazer TK, Jacoby CA, Yanong RPE.  2015.  Reproductive biology 

of  invasive  Lionfish  (Pterois  volitans)  from  Little  Cayman. 

Frontiers in Marine Science 2:7). 

Assessing  Organic  Soil  Amendments  in  Saltwater  Marsh 

Restoration, 2007 ‐ 2009 | While a student at Eckerd College, 

Mr. Gardner served as a research assistant working in the field 

to collect plant biomass,  invertebrate, and water samples.  In 

the lab, he performed sulfide analysis, prepared plant biomass 

for nitrogen analysis, and composed a research paper on the 

effects of sulfides on wetland plants. In a supervisory role, he 

trained volunteers and interns for various project tasks. 

TRAINING & CERTIFICATIONS  
- Federal Aviation Administration Certified Remote Pilot for 

Small Unmanned Aircraft Systems 

- U.S. Environmental Protection Agency Scientific Diver 

- NAUI SCUBA Instructor 
- Department  of  the  Interior  Motorboat  Operations 

Certification Course 

- First  Aid,  CPR,  Oxygen  Delivery,  and  Blood  Bourne 
Pathogens 

- GIS  Applications  for  Natural  Resource  Management, 
Florida Sea Grant 
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Gary Brooks 

Project / Operations Manager 

FIRM  
Thompson Consulting Services 

2601 Maitland Center Parkway  

Maitland, Florida 32751 

MILITARY EXPERIENCE 
United States Marine Corps  

 

EXPERIENCE  
17 years 

PROGRAM EXPERIENCE   
FEMA Public Assistance Emergency Work (Categories A‐B) | FHWA ER Program 

Mr. Brooks has 17 years of experience managing debris monitoring operations throughout the United States. In addition to Right‐of‐Way (ROW) 

debris monitoring programs, Mr. Brooks has worked extensively on large scale debris reduction sites, including a temporary site in Pensacola, 

Florida that reduced over 1,000,000 cubic yards of Construction and Demolition debris following Hurricane Ivan. Mr. Brooks also has extensive 

experience Leaner, Hanger, and Stump Removal, Vessel Recovery and Waterways Debris Removal monitoring programs. 

PROJECT EXPERIENCE  

Escambia County, Florida, Hurricane Sally Disaster Recovery 

Operations, 2020 ‐ 2021 | Mr. Brooks served as the operations 

manager  overseeing  day‐to‐day  operations  for  all  debris 

monitoring operations including special projects such as public 

parks debris removal within the County and Private Property 

Debris  Removal  (PPDR)  efforts.  Thompson  monitored  the 

collection and removal of over 4.4M cubic yards of vegetative 

and construction and demolition debris from the County. 

Gadsden  County,  Florida,  Hurricane  Michael  Recovery 

Operations, 2018 ‐ 2019 | Mr. Brooks served as the operations 

manager  for  debris  removal monitoring  efforts  in  Gadsden 

County, Florida, following Hurricane Michael. He was in charge 

of  overseeing  day‐to‐day  operations  for  all  monitoring 

programs  including  right‐of‐way  (ROW)  debris  removal  and 

hazardous  tree  and  stump  removal  on  County  maintained 

roadways. Overall, approximately 1.5M cubic yards of debris 

was collected from the County. 

Puerto Rico Department of Transportation and Public Works 

(DTOP), Hurricane Maria, 2017  ‐ 2018  | Hurricane Maria  is 

regarded  as  the worst  natural  disaster  on  record  to  impact 

Puerto  Rico. Mr.  Brooks  served  as  the  operations manager 

overseeing day‐to‐day debris removal monitoring operations 

from the North DTOP Zone. 

Solid  Waste  Authority  of  Palm  Beach  County  (SWA), 

Hurricane Irma, 2017 ‐ 2018 | Mr. Brooks served as the project 

manager  to  coordinate  debris  monitoring  and  disposal 

operations  throughout  the  County  including  performing 

monitoring services for 18 communities within the County and 

documenting all disposal loads brought to the SWA’s landfills. 

Overall, Thompson provided the substantiation for more than 

3M cubic yards of debris as a result of Hurricane Irma. 

South  Carolina  Department  of  Transportation,  Hurricane 

Matthew  Recovery Operations,  2016  –  2017  | Mr.  Brooks 

served  as  project  manager  for  debris  removal  monitoring 

services on behalf of SCDOT following Hurricane Matthew. Mr. 

Brooks  oversaw  debris  monitoring  operations  in  seven 

counties,  including  Colleton,  Darlington,  Florence,  Horry, 

Orangeburg,  Sumter  and  Williamsburg.  These  operations 

substantiated  the  removal  of  over  956,000  cubic  yards  of 

vegetative debris. 

South Carolina Department of Transportation, Lexington and 

Richland Counties, South Carolina, Severe Flooding Recovery 

Operations, 2015 | Mr. Brooks served as operations manager 

for  debris  removal  monitoring  in  Lexington  and  Richland 

Counties on behalf of SCDOT following a severe flooding event. 

He oversaw day‐to‐day operations for right‐of‐way collection 

on SCDOT maintained roadways throughout the Counties.   

Putnam County, Tennessee, Severe Winter Storm Recovery 

Operations,  2015  |  Mr.  Brooks  served  as  the  operations 

manager  overseeing  day‐to‐day  debris  removal  monitoring 

operations throughout Putnam County. The County performed 

both hazardous tree and limb removal as well as right‐of‐way 

(ROW) collection programs on County maintained roadways. 

South  Carolina  Department  of  Transportation  (SCDOT), 

Winter Storm Pax Recovery Operations, 2014 | Mr. Brooks 
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served  as  the  operations  manager  for  the  SCDOT  debris 

removal monitoring mission in Williamsburg County. He was in 

charge of overseeing day‐to‐day operations for all monitoring 

projects  including  emergency  road  clearance,  right‐of‐way 

collection, and removal of hazardous leaners and hangers on 

SCDOT maintained roadways throughout the County. 

Alabama  State  Port  Authority,  Hurricane  Isaac  Recovery, 

Wetland  Debris  Removal  Monitoring,  2013  |  Mr.  Brooks 

served as operations manager and field supervisor overseeing 

the  debris  removal monitoring  effort  in  the ASPA Arlington 

Park  wetlands  in Mobile,  AL.  Debris  impacting  the  27‐acre 

wetlands consisted of an up to four foot thick layer of logs and 

wood debris carried  into the park by the storm surge  in  late 

August  2012.  The  FEMA‐funded  debris  program  involved 

specialized,  low‐impact  debris  removal  techniques  in 

accordance with the United States Corps of Engineers permit. 

A total of 771 cubic yards of debris was successfully removed, 

allowing for the recovery of the wetlands. 

Denham  Springs,  Louisiana,  Hurricane  Isaac  Recovery 

Operations,  2012  |  Mr.  Brooks  served  as  an  operations 

manager  for debris  removal monitoring efforts on behalf of 

Denham Springs following the  landfall of Hurricane Irene. He 

was  in  charge  of  overseeing  day‐to‐day  operations  for  all 

monitoring projects  including emergency road clearance and 

debris removal operations and right‐of‐way collection of over 

9,300 CY of vegetative and construction and demolition (C&D) 

debris throughout the affected areas.  

Clark County, Indiana, Tornado Recovery Operations, 2012 | 

Mr.  Brooks  served  as  an  operations  manager  for  debris 

removal  efforts  following  the  devastating  February  severe 

weather  incident  which  swept  through  the  County  and 

surrounding areas. He was in charge of overseeing day‐to‐day 

operations for all monitoring staff throughout the County. 

City  of  Portsmouth,  Virginia,  Hurricane  Irene  Recovery 

Operations,  2011  |  Mr.  Brooks  served  as  field  supervisor 

overseeing disaster debris removal operations for the City of 

Portsmouth,  VA  following  Hurricane  Irene.  The  recovery 

efforts  included  the  collection  and  removal  of  over  50,000 

cubic yards of debris from the City.  

Alabama  Department  of  Conservation  and  Natural 

Resources, Tornado Debris Removal Monitoring, 2011 | The 

devastating tornados in the spring of 2011 ripped through the 

State  of  Alabama  and  ravaged  two  of  the  state  parks. Mr. 

Brooks  served  as  the parks  field  supervisor  to oversee  field 

monitors  tasked  to monitor  the  removal  and  reduction  of 

thousands of damaged trees in compliance with FEMA 325 and 

327 guidelines. 

City  of  Baytown,  Texas,  Hurricane  Debris  Removal 

Monitoring, 2008  |  In 2008, Mr. Brooks  served  as  the  field 

project manager  on  the  City  of  Baytown  debris monitoring 

effort. Mr. Brook’s monitoring team oversaw, monitored, and 

documented  the  removal  of  over  1,000,000  cubic  yards  of 

storm  debris  by  two  prime  contractors.  Mr.  Brooks  also 

coordinated with  the  City,  State,  and  FEMA  to monitor  the 

removal  of  derelict  vessels  displaced  by  the  Hurricane  Ike 

storm surge onto public property.   

Town of Amherst, New York,  Snow  Storm Debris Removal 

Monitoring,  2006  |  Following  an  unusual  snow  storm  that 

collapsed the pre‐fall vegetative canopy in Western New York 

in 2006, Mr. Brooks served as a field operations supervisor for 

the Town of Amherst’s debris  removal monitoring program. 

The  effort  monitored,  documented,  and  secured  FEMA 

funding  for  the  removal  of  over  900,000  cubic  yards  of 

vegetative storm debris as well as damaged trees, and hanging 

limbs from the Town’s Right‐of‐Way. 

Escambia  County,  Florida,  Hurricane  Debris  Disposal 

Monitoring,  2004  |  Following  the  devastating  impact  that 

Hurricane Ivan made on Escambia County, Mr. Brooks served 

as  the Debris Management Site  (DMS) manager  for Bronson 

Field,  a  former U.S. Military base  that  served  as  the  largest 

DMS to support Escambia County’s debris removal program. 

County‐wide,  three  prime  contractors  removed  nearly 

8,000,000  cubic  yards  of  vegetative  and  construction  and 

demolition  debris,  nearly  30%  of which was  processed  and 

reduced at Bronson Field. 

TRAINING & CERTIFICATIONS  
- Occupation Safety and Health Administration (OSHA) 30‐

hour Construction Safety  

- Occupation Safety and Health Administration (OSHA) 10‐

hour Construction Safety  

- Federal Emergency Management Agency (FEMA) IS‐700a – 

NIMS An Introduction 
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Raul Cardenas 

Project / Operations Manager 

FIRM  
Thompson Consulting Services 

2601 Maitland Center Parkway  

Maitland, Florida 32751 

EDUCATION 
BA: Political Science  

MA: Liberal Studies – Political Theory 

EXPERIENCE  
17 years 

PROGRAM EXPERIENCE   
FEMA Public Assistance Emergency Work (Categories A‐B) and Permanent Work (Categories C‐G) | FHWA ER Program 

Mr. Cardenas has 17 years of experience supporting and managing debris monitoring operations throughout the United States. He has worked 

extensively on private property debris  removal programs as well as,  right‐of‐way  (ROW) debris monitoring, and  leaner, hanger, and  stump 

removal programs in some of the largest areas impacted by debris generating events in the last decade. 

PROJECT EXPERIENCE  

City of Mobile, Alabama, Hurricane Sally Disaster Recovery 

Operation, 2020  ‐ 2021 | Hurricane Sally  inundated the Gulf 

Coast  with  heavy  rains  and  damaging  winds  causing  large 

amount  of  disaster  debris.  Mr.  Cardenas  served  as  the 

operations  manager  for  the  City  and  monitored  all  debris 

removal  operations  including  right‐of‐way  (ROW)  removal 

projects  and  hazardous  tree  and  limb  removal  projects. 

Overall,  Thompson monitored  the  removal  of  over  848,000 

cubic yards of debris from the City. 

Aransas  County,  Texas,  Hurricane  Harvey  Recovery 

Operations, 2017 – 2018 | Mr. Cardenas served as the project 

operations manager for debris removal monitoring services on 

behalf  of  Aransas  County  following  Hurricane  Harvey.  Mr. 

Cardenas  oversaw  day‐to‐day  operations  of  the  extensive 

right‐of‐way  (ROW),  parks,  and  private  property  debris 

removal  (PPDR)  programs.  Thompson  substantiated  the 

removal of over 2.8 million cubic yards of vegetative debris. 

Chatham  County,  Georgia,  Hurricane  Matthew  Recovery 

Operations,  2016  –  2017  | Mr.  Cardenas  served  as  senior 

operations manager for debris removal monitoring services on 

behalf of Chatham County following Hurricane Matthew. Mr. 

Cardenas  oversaw  day‐to‐day  operations  of  the  extensive 

right‐of‐way  (ROW),  hazardous  tree  and  limb,  and  private 

property  debris  removal  (PPDR)  programs.  Thompson 

substantiated  the  removal of over  1,400,000  cubic  yards of 

vegetative debris. 

City/Parish of East Baton Rouge, Louisiana, Severe Flooding, 

ROW  and  PPDR  Program Management,  2016  ‐  2017  | Mr. 

Cardenas served as a senior field supervisor for debris removal 

monitoring efforts on behalf of the City/Parish. He assisted in 

daily  field  operations  for  all monitoring  programs  including 

right‐of‐way  (ROW)  debris  removal  and  an  extended  ROW 

Private Property Debris Removal (PPDR) program. To date over 

1.8 million cubic yard of construction and demolition debris 

have  been  collected  and  more  than  1,450  applicants 

participated in the extended ROW PPDR program. 

South  Carolina  Department  of  Transportation,  Dorchester 

and  Berkeley  Counties,  South  Carolina,  Severe  Flooding 

Recovery, 2015 | Mr. Cardenas served as operations manager 

for  debris  removal  monitoring  in  Dorchester  and  Berkeley 

Counties on behalf of SCDOT following a severe flooding event. 

He oversaw day‐to‐day operations for right‐of‐way collection 

on SCDOT maintained roadways throughout the Counties.   

South  Carolina  Department  of  Transportation  (SCDOT), 

Winter Storm Pax Recovery Operations, 2014 | Mr. Cardenas 

served  as  the  operations  manager  for  the  SCDOT  debris 

removal  monitoring  mission  in  Marion  County.  He  was  in 

charge of overseeing day‐to‐day operations for all monitoring 

projects  including  emergency  road  clearance,  right‐of‐way 

collection, and removal of hazardous leaners and hangers on 

SCDOT maintained roadways throughout the County.  County‐

wide,  nearly  500,000  cubic  yards  of  vegetative  debris  was 

collected,  temporarily  disposed,  and  burned.    In  addition, 

nearly 45,500 hazardous trees were addressed. 

Marion County, South Carolina, Winter Storm Pax Recovery 

Operations,  2014  | Mr.  Cardenas  served  as  the  operations 

manager for debris removal monitoring operations in Marion 
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County. He was in charge of overseeing day‐to‐day operations 

for  all  monitoring  projects  including  emergency  road 

clearance, right‐of‐way collection, and removal of hazardous 

leaners, hangers on County maintained roadways. 

Virginia  Department  of  Transportation  (VDOT),  Hurricane 

Irene Recovery Operations, 2011  | Mr. Cardenas  served  as 

field supervisor overseeing disaster debris removal operations 

in  the  Richmond  and  Fredericksburg  VDOT  Districts  which 

included  six different  residencies  across  the  eastern part of 

state. The recovery efforts included the collection and removal 

of over 450,000 cubic yards of debris.  

MEMA,  Hurricane  Deployment,  Hurricane  Katrina,  2005‐ 

2007  | Mr. Cardenas worked  as  part of  a  disaster  recovery 

team  contracted by MEMA  following Hurricane Katrina. The 

team was  responsible  for  conducting  damage  assessments, 

reviewing  Right‐off‐Way  collection  and  disposal  operations 

and the permitting of temporary debris sites.  In addition, Mr. 

Cardenas  would  review  leaner  and  hanger  debris  removal 

programs,  private  property  debris  removal  programs,  and 

other specialized debris removal programs performed by local 

governments and the United States Army Corps of Engineers 

to  closely  monitor  compliance,  eligibility,  and  proper 

documentation. 

South  Florida,  Hurricane  Deployment,  Hurricanes  Charley, 

Frances and Jeanne, 2004‐2005 | Mr. Cardenas was a part of 

a response team to provide immediate on‐site assistance and 

a  wide  range  of  disaster  recovery management  and  storm 

debris  clean‐up  monitoring  services  to  aid  multiple  South 

Florida communities in making a quick recovery.  Mr. Cardenas 

was  assigned  to multiple municipalities  in  Broward  County, 

where  he  oversaw  collection  and  disposal  operations 

performed at County Debris Management Sites.    In addition, 

Mr. Cardenas provided Quality Assurance/Quality control over 

municipal  debris  being  disposed  of  and  reduced  at  County 

Temporary Debris Management Sites. 

TRAINING & CERTIFICATIONS  
- OSHA 29 CFR 1910.120 40‐Hour HAZWOPER Training 

- OSHA 29 CFR 1910.120 8‐Hour Refresher Trainings 

- National Safety Council Defensive Driving Training 

- TSCA Title II 24‐Hour Asbestos Inspection and 

Assessment Training 

- FEMA IS 700a. – National Incident Management System, 

An Introduction 
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Connie Stewart 
Field Operations Supervisor 

FIRM  
Thompson Consulting Services 

2601 Maitland Center Parkway  

Maitland, Florida 32751 

EXPERIENCE 
17 years 

 

 

PROGRAM EXPERIENCE   
FEMA Public Assistance Emergency Work (Categories A‐B) and Permanent Work (Categories C‐G) | FHWA ER Program 

Ms. Stewart has 17 years of experience supporting and managing debris monitoring operations throughout the United States. She 

has worked extensively on private property debris removal programs as well as, right‐of‐way (ROW) debris monitoring, and leaner, 

hanger, and stump removal programs in some of the largest areas impacted by debris generating events in the last decade. 

PROJECT EXPERIENCE  

Alabama Department of Transportation (ALDOT), Hurricane 

Sally Disaster Recovery Operations, 2020 ‐ 2021 | Hurricane 

Sally inundated the Gulf Coast with heavy rains and destructive 

winds causing a large amount devastating debris. Ms. Stewart 

served  as  the  operations manager  for  ALDOT  and  oversaw 

debris removal operations such as right‐of‐way (ROW) debris 

removal programs and hazardous tree/limb removal on ALDOT 

maintained roadways. Overall, more than 2.4M cubic yards of 

debris was monitored, collected, and removed. 

Jackson County, Florida, Hurricane Michael, 2018 ‐ 2019 | Ms. 

Stewart served as the operations manager overseeing day‐to‐

day  debris  removal  monitoring  operations  throughout  the 

County  following Hurricane Michael.  The County performed 

right‐of‐way (ROW) debris removal programs, hazardous tree, 

limb  and  stump  removal,  and  County  parks  debris  removal 

projects.  Thompson  substantiated more  than  120,000  cubic 

yards of debris. 

Carteret County, North Carolina, Hurricane Florence, 2018  ‐ 

2019 | Following the  landfall of Hurricane Florence, Carteret 

County experienced pervasive damage and extensive flooding. 

Ms. Stewart served as operations manager overseeing debris 

removal monitoring operations  including right‐of‐way (ROW) 

debris monitoring,  and  leaner,  hanger,  and  stump  removal 

throughout  the  County.  Overall,  approximately  1.5  million 

cubic yards of debris was removed from the County. 

Puerto Rico Department of Transportation and Public Works 

(DTOP), Hurricane Maria, 2017  ‐  2018  | Hurricane Maria  is 

regarded  as  the worst  natural  disaster  on  record  to  impact 

Puerto  Rico. Ms.  Stewart  served  as  the  project  coordinator 

overseeing  day‐to‐day  personnel  management  for  various 

debris programs. 

Lee County, Florida, Hurricane Irma Recovery, 2017 ‐ 2018 | 

Ms. Stewart served as the operations manager overseeing day‐

to‐day debris removal monitoring operations throughout the 

Lee County, including the City of Fort Myers and the Town of 

Fort Myers Beach. The County performed both hazardous tree 

and  limb  removal,  right‐of‐way  (ROW)  and  waterway 

collection  programs  on  County  maintained 

roadways/waterways. Overall, Thompson substantiated more 

than 2.4 million cubic yards of vegetative debris. 

City of Ormond Beach, Florida, Hurricane Matthew Recovery 

Operations,  2016  ‐  2017  |  Ms.  Stewart  served  as  the 

operations  manager  overseeing  day‐to‐day  debris  removal 

monitoring operations throughout the City of Ormond Beach 

following  Hurricane  Matthew.  The  City  performed  both 

hazardous tree and limb removal as well as right‐of‐way (ROW) 

collection programs on City maintained roadways. 

Sumter  County  and  City of  Sumter,  SC, Winter  Storm  Pax, 

2014 | Ms. Stewart served as a project manager and oversaw 

debris  removal monitoring  project  operations  from  project 

inception to closing the local field office. Duties also included 

hiring,  training  and  managing  field  supervisors  and  field 

monitors.     

New York Department of Transportation, Hurricane Sandy, 

2012 – 2013 | Ms. Stewart served as a project data manager 

and  disposal  site  supervisor.  Her  responsibilities  included 
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overseeing  a  crew  of  oil  recovery  technicians  along  the 

shoreline and barrier islands of the Mississippi coast line.   

US  Army  Corp  of  Engineers,  New  Orleans,  LA,  Levee 

Restoration,  2010‐  2011  |  Ms.  Stewart  operated  heavy 

equipment,  including  trackhoes,  dozers  and  off‐road  dump 

trucks  in  removing and stockpiling clay  for  the USACE Levee 

Restoration Mission. In addition, Ms. Stewart served as the site 

Safety Officer. 

Decon Facility, Pascagoula, MS, BP Deep‐water Horizon Oil 

Spill  Response,  2010  |  Ms.  Stewart  served  as  a  project 

manager overseeing a crew of oil recovery technicians along 

the shoreline and barrier islands of the Mississippi coast line.   

Galveston County, TX, Hurricane Debris Removal Monitoring, 

2008  |  In  2008,  Ms.  Stewart  served  as  a  field  operation 

manager  for  the Galveston County debris monitoring effort. 

Ms. Stewart managed a field team responsible for monitoring 

the  removal  of  debris  from  the  Bolivar  Peninsula  off  of 

Galveston County.    

St. Landry Parish, LA, Hurricane Debris Removal Monitoring, 

2008 | Ms. Stewart served as a field operation manager for St. 

Landry  Parish  following  Hurricane Gustav. Ms.  Stewart was 

responsible  for  the hiring,  training and management of  field 

debris  monitors  overseeing  right‐of‐way  and  leaner  and 

hanger debris removal programs.    

Norman, Oklahoma,  Ice  Storm Deployment,  2007  ‐  2008  | 

Following a crippling ice storm in Norman, Oklahoma in 2008, 

Ms.  Stewart  served  as  a  field  supervisor  overseeing  daily 

activities of a group of debris removal monitors and ensured 

project compliance.   

Monroe County, Florida, Hurricane Wilma, Waterway Debris 

Removal  2006  |  Ms.  Stewart  was  responsible  for  hiring, 

training and managing field monitors to document waterway 

debris  removal  and  derelict  vessel  removal  programs 

throughout  the  Florida  Keys.  In  addition,  Ms.  Stewart 

performed  canal  surveys  identifying  debris  posing  potential 

navigational hazards.  

City  of  Gulfport, MS,  Hurricane  Katrina,  2005‐2006  | Ms. 

Stewart was responsible for hiring, training and managing field 

monitors  to document a variety of debris removal programs 

including,  right‐of‐way,  saltwater  kill  tree  removal,  private 

property debris removal, hazardous leaning tree and hanging 

limb  removal, and abandoned  storm damaged  car and boat 

removal.  She  also  oversaw  a  special  program  to  provide 

temporary fencing around swimming pools. 

TRAINING & CERTIFICATIONS  
- FEMA  Professional  Development  Series  (consists  of  7 

different courses) 

- FEMA IS‐00005.A An Introduction to Hazardous Materials 

- FEMA  IS‐00100.B  Introduction  to  Incident  Command 
Systems ICS‐100 

- FEMA IS‐00340 Hazardous Materials Prevention 

- FEMA IS‐631 Public Assistance Operations 1 

- FEMA IS‐00632.A Introduction to Debris Operations 

- FEMA  IS‐00634  Introduction  to  FEMA’s Public Assistance 
Program 

- FEMA  IS‐00700.A National  Incident Management  System 
(NIMS) An Introduction 

- FEMA IS‐00703.A NIMS Resource Management 

- FEMA  IS‐00704  NIMS  Communications  and  Information 
Management 

- FEMA  IS‐00800.B  Nation  Response  Framework,  An 
Introduction 

- FEMA  IS‐00805  Emergency  Support  Function  (ESF)  #5 
Emergency Management 

- FEMA IS‐00810 Emergency Support Function (ESF) #10 Oil 
and Hazardous Materials Response 

- OSHA 16 Hour Course #7600 Disaster Site Worker 

- OSHA  40  Hour  HAZWOPER  +  8  Hour  Refresher  to  Stay 
Current 

- OSHA 10 Hour Construction Safety and Health 
- OSHA 30 Hour Construction Safety and Health 
- OSHA 510 – Construction Safety and Health 
- OSHA  500  –  Authorized  Construction  Safety  and  Health 

Instructor 

- TWIC Card 

- Class D CDL 
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Jeff Hollis 

Field Operations Supervisor 

FIRM  
Thompson Consulting Services 

2601 Maitland Center Parkway  

Maitland, Florida 32751 

EXPERIENCE 
17 years  

 

 

PROGRAM EXPERIENCE   
FEMA Public Assistance Emergency Work (Categories A‐B) and Permanent Work (Categories C‐G) | FHWA ER Program 

Mr. Hollis has 17 years of experience supporting and managing debris monitoring operations throughout the United States. He 

has worked extensively on private property debris removal programs as well as, right‐of‐way (ROW) debris monitoring, and leaner, 

hanger, and stump removal programs in some of the largest areas impacted by debris generating events in the last decade. 

PROJECT EXPERIENCE  

Winn  Parish,  Louisiana, Hurricane  Laura Disaster  Recovery 

Operations,  2020  |  Mr.  Hollis  served  as  the  operations 

manager  for  Winn  Parish  following  Hurricane  Laura.  He 

oversaw  all  debris  removal monitoring  operations  including 

right‐of‐way  debris  removal  and  hazardous  tree  and  limb 

removal.  Overall,  149,000  cubic  yards  of  debris  was 

documented and removed from the Parish.  

Puerto Rico Department of Transportation and Public Works 

(DTOP), Hurricane Maria, 2017  ‐  2018  | Hurricane Maria  is 

regarded  as  the worst  natural  disaster  on  record  to  impact 

Puerto  Rico.  Mr.  Hollis  served  as  the  operations  manager 

overseeing day‐to‐day debris removal monitoring operations 

from the South DTOP Zone. 

City of Santa Fe, Texas, Hurricane Harvey Recovery, 2017  ‐ 

2018 | Mr. Hollis served as the operations manager overseeing 

day‐to‐day debris removal monitoring operations throughout 

the City of Santa Fe. The City performed both hazardous tree 

and  limb  removal  as well  as  right‐of‐way  (ROW)  collection 

programs on County maintained roadways.   

City of St. Augustine, Florida, Hurricane Matthew Recovery 

Operations, 2016 ‐ 2017 | Mr. Hollis served as the operations 

manager  overseeing  day‐to‐day  debris  removal  monitoring 

operations  throughout  the  City  of  St.  Augustine  following 

Hurricane Matthew. The City performed both hazardous tree 

and  limb  removal  as well  as  right‐of‐way  (ROW)  collection 

programs  on  City  maintained  roadways.  Thompson 

documented over 83,000 cubic yards of vegetative debris.   

Lumberton,  North  Carolina,  Hurricane  Matthew,  2016  –   

2017  | Mr.  Hollis  served  as  operations manager  for  debris 

removal  monitoring  in  Lumberton  County,  NC  following 

Hurricane  Matthew.  He  oversaw  day‐to‐day  operations 

including up  to 35 debris  removal monitors ADMS units  for 

right‐of‐way  collection  on  County  maintained  roadways. 

Overall,  Thompson  substantiated  more  than  26,000  cubic 

yards of vegetative debris. 

City/Parish of East Baton Rouge, Louisiana, Severe Flooding, 

ROW  and  PPDR  Program Management,  2016  ‐  2017  | Mr. 

Hollis  served  as  a  senior  field  supervisor  for debris  removal 

monitoring efforts on behalf of the City/Parish. He assisted in 

daily  field  operations  for  all monitoring  programs  including 

right‐of‐way  (ROW)  debris  removal  and  an  extended  ROW 

Private Property Debris Removal (PPDR) program. To date over 

1.8 million cubic yard of construction and demolition debris 

have  been  collected  and  more  than  1,450  applicants 

participated in the extended ROW PPDR program. 

South  Carolina  Department  of  Transportation,  Horry  and 

Georgetown  Counties,  South  Carolina,  Severe  Flooding 

Recovery Operations, 2015 | Mr. Hollis served as operations 

manager  for  debris  removal  monitoring  in  Horry  and 

Georgetown Counties on behalf of SCDOT following a severe 

flooding event. He oversaw day‐to‐day operations for right‐of‐

way collection on SCDOT maintained roadways throughout the 

Counties.    

Allendale County, South Carolina, Winter Storm Pax Recovery 

Operations,  2014  |  Mr.  Hollis  served  as  the  operations 

manager  for  debris  removal  monitoring  operations  in 
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Allendale County following Winter Storm Pax. He was in charge 

of overseeing day‐to‐day operations for all monitoring projects 

including emergency  road  clearance,  right‐of‐way  collection, 

and  removal  of  hazardous  leaners,  hangers  on  County 

maintained roadways. County‐wide, nearly 30,000 cubic yards 

of vegetative debris was collected, temporarily disposed, and 

burned.    In  addition,  over  6,000  hazardous  trees  were 

addressed. 

South  Carolina  Department  of  Transportation  (SCDOT), 

Winter  Storm  Pax  Recovery  Operations,  2014  | Mr.  Hollis 

served as operations manager for the SCDOT debris removal 

monitoring  mission  in  Dillon  County.  He  was  in  charge  of 

overseeing day‐to‐day operations  for all monitoring projects 

including emergency  road  clearance,  right‐of‐way  collection, 

and  removal  of  hazardous  leaners  and  hangers  on  SCDOT 

maintained  roadways  throughout  the County.   County‐wide, 

nearly 200,000 cubic yards of vegetative debris was collected, 

temporarily disposed, and burned.   

Harris  County,  TX,  Hurricane  Debris  Removal  Monitoring, 

2008 | In 2008, Mr. Hollis served as a field operations manager 

for  the  Harris  County  debris monitoring  effort.   Mr.  Hollis 

managed a field team responsible for monitoring the removal 

of over 2,500,000 cubic yards of debris.    

City of New Orleans,  Louisiana, Demolition  Field Manager, 

2007‐2008 | Mr. Hollis served as a demolition  field manager 

on the City of New Orleans residential demolition program in 

2007 and 2008.   Mr. Hollis was responsible for ensuring that 

each FEMA eligible property had been properly condemned, 

posted, and decommissioned prior  to being demolished.    In 

addition,  Mr.  Hollis  was  responsible  for  ensuring  that 

properties  containing  Asbestos  Containing Materials  (ACM) 

were properly demolished and disposed of at Type I Disposal 

facilities.  

St.  Landry  Parish,  Louisiana,  Hurricane  Gustav,                           

2008  |  Following  the  devastating  impact  that  Hurricane 

Gustav, Mr. Hollis served as the field project manager for the 

Parish’s debris removal monitoring program.  Mr. Hollis’s field 

team  monitored  and  documented  the  removal  of  eligible 

storm debris and worked with the Parish, State, and FEMA to 

address many unique challenges.  Parish‐wide, nearly 225,000 

cubic  yards  of  vegetative  and  construction  and  demolition 

debris was collected. 

Escambia  County,  Florida,  Hurricane  Debris  Disposal 

Monitoring,  2004  |  Mr.  Hollis  served  a  field  supervisor 

responsible  for overseeing  field monitors  and  ensuring only 

eligible debris was  collected. County‐wide, nearly 8,000,000 

cubic  yards  of  vegetative  and  construction  and  demolition 

debris was collected. 

TRAINING & CERTIFICATIONS  
- OSHA 29 CFR 1910.120 40‐Hour HAZWOPER Training 
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SECTION B 

Project Methodology  
Approach to Debris Removal Monitoring  
Our Understanding 
The City of League City, Texas (City) is situated in Galveston and Harris Counties near the Gulf of Mexico. 

The City is comprised of approximately 52 square miles and has a population of nearly 109,087. The City 

is highly vulnerable to the impacts of hurricanes, flooding, tornadoes, and other severe weather 

systems. In 2008, the City experienced major impacts from Hurricane Ike, which made landfall as a 

Category 2 Hurricane. More recently, the City was impacted by Hurricane Harvey, which made its second 

landfall at tropical storm status on August 29, 2017 and generated historic and catastrophic rainfall that 

caused extensive flooding in the City. Consequentially, the City maintains a constant, high level of 

readiness to respond to a variety of hazards that may impact its citizens and is seeking proposals from 

qualified consultants to provide debris monitoring support and assist the City in navigating the funding 

and compliance channels of the Texas Division of Emergency Management (TDEM) and the Federal 

Emergency Management Agency (FEMA) Public Assistance (PA) Program. 

Maximizing Reimbursement 
Thompson’s approach to providing disaster debris removal and disposal monitoring services begins with 

the desired outcome at the forefront of what we do: document debris removal in a manner to ensure 

maximum grant reimbursement to our clients.  

Through experience and lessons learned, we have been able to develop a fine‐tuned and tested 

approach to efficiently and effectively meet or exceed the FEMA compliance regulation standards for 

maximum reimbursement to our clients. When dealing with disaster recovery and compliance with 

FEMA and other federal agency regulations, not many things can take the place of first‐hand experience. 

Our debris monitoring and reimbursement procedures, tools and training methods are the results of a 

unique blend of theoretical and applied implementation strategies on real recovery projects. 

This approach is applied throughout all contract activities and all phases of the disaster preparedness, 

response, and recovery program for disaster debris removal monitoring.  

Figure B-1: Disaster Debris Removal Monitoring Phase and Task Summary 
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Non-Event / Preparedness and Planning  
Part of Thompson’s commitment to pre‐positioned clients is providing planning and training services to 

the communities we serve. Our team is constantly expanding education, training, and field experience in 

the disaster debris monitoring, grant management, and emergency management fields and will share 

their knowledge with City leadership and staff. Following contract award, Thompson will coordinate 

training schedules with the City to provide departments and key staff members training which will 

address prioritized topics, as requested by the City.  

In addition, Thompson can provide a variety of planning services, training programs, and tools and 

templates that can be utilized by the City in future disasters or participate in exercises related to the 

City’s disaster preparedness, response, and recovery. A listing of sample services that can be provided to 

the City is provided below. 

 Disaster Debris Management Plans 
(DDMP) 

 FEMA Public Assistance (PA) Training 

 Identification of Debris Management 
Sites (DMS) 

 Procurement Assistance 

 Public Information  

 Mitigation Planning and Support 

 Comprehensive Emergency Management 
Planning 

 Executive Guidance to Commissions, 
Boards, and Panels 

Post-Event / Disaster Debris Removal Monitoring Operations 
Thompson has functionally organized our disaster debris removal monitoring operations by task 

predicated on the various debris streams and programs that can be expected based on our experience 

monitoring and documenting large scale debris removal operations. Thompson will tailor our approach 

to the City’s debris recovery effort based on disaster specific challenges. Our tasks and task approach 

can be modified and scalable and our mobilization times can be either compressed or extended based 

on the needs of the City and the public.  

Table B-1: Mobilization Timeline  
Task  Mobilization Time  

Mobilization    

Program Management  Immediately following NTP 

Damage Assessment  12‐24 hours following notice to proceed (NTP) 

Onboarding and Training of Employees  12‐24 hours following NTP 

Debris Program Implementation   

Health and Safety Plan Implementation  12‐24 hours following NTP 

Measure and Certify Trucks by FEMA PAPPG Standards  12‐24 hours following NTP 

Deploy Field Supervisors / Field Supervisors  24‐48 hours following NTP 

Deploy Loading Site Collection Monitors  24‐48 hours following NTP 

Deploy Debris Management Site Monitors  24‐48 hours following NTP 

Monitor the Removal of Leaning Trees, Hanging Limbs, and 
Hazardous Stumps 

24‐48 hours following NTP 

Perform Special Debris Removal Programs (e.g., private 
property debris removal)  

TBD, based on input from TDEM and FEMA 

Data Management    
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Task  Mobilization Time  

Accumulate and Review Daily Field Data (QA/QC)  Onset of debris collection activities 

Reporting and Progress Mapping   On‐going throughout recovery operation 

Reconcile Contractor Invoices  On‐going throughout recovery operation 

Debris Monitoring Operations Program Management  
Thompson will assist the City in overseeing the debris management operations, obtaining proper 

approvals for special debris removal programs, and providing in‐depth working knowledge of a variety 

of recovery operations, USACE debris management guidelines, and FEMA eligibility and reimbursement 

guidelines. Thompson will work with the City to develop a project management plan to ensure that 

contracted debris removal is properly documented to substantiate FEMA PA, FHWA ER, and NRCS 

funding. Some of the initial considerations will include, but not be limited to: 

 Single/multiple debris removal 
contractors 

 Debris removal contractor rates and 
specifications 

 Debris estimates, by collection zone 

 Debris removal from gated communities 

 Crew/Monitor Estimates, by collection zone 

 Onboarding and safety training locations and 
procedures 

 Operations Manager/Supervisor Assignments 

 Progress reporting distribution lists and 
protocols 

In most cases, Thompson will deploy our project team in anticipation of receipt a notice to proceed so 

that we can be responsive to the City’s needs and effectively manage the deployment of personnel and 

resources. Upon receipt of a Notice‐to‐Proceed, Thompson will deploy Project Quality Assurance and 

Project Administrative initiation teams to the City. 

The Project Quality Assurance Team will consist of the Project Manager and appropriate number of Field 

Supervisors, based on the severity of the event. In addition to providing surge support to the City, the 

Project Quality Assurance Team will serve as the field project management team. The Project Quality 

Team will be deployed with equipment kits to accommodate all field staff. 

The Project Administrative Team will consist of administrative/human resource employees. The Project 

Administrative Team will be temporarily deployed to the City to support the monitor on‐boarding 

process, including: 

 Employee application reviews 

 Motor Vehicle record checks 

 Debris Monitor Training 

 Health and Safety Plan Implementation 

Capacity and Resource Estimates: Thompson is fully prepared to respond to both large and small 

disaster incidents, our project approach is carefully developed to be scalable and flexible so that we 

remain extremely responsive and provide the appropriate level of resources required by our clients. 

Thompson estimates that it is at less than 10% of its capacity to perform debris monitoring disaster 

response work in the State of Texas.  

The conceptual scope and budget provided in the table below has been prepared based on responding 

to a Category 3 Hurricane that impacts the City and generates the following debris types and estimated 

quantities: 

 Vegetative Debris: 275,000 CY 

 Construction and Demolition Debris: 150,000 CY 
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 White Metals: 500 Units 

 Hazardous Waste: 500 Units 

The scenario includes monitoring emergency debris clearance, ROW debris removal monitoring and 

DMS site monitoring over a 60‐day period. 

Table B-2: Conceptual Resource and Budget Estimate 

Position 
Avg. Daily 
Quantity 

Hours 
Per Day 

No. of 
Days 

Total Estimated 
Cost 

Project Manager  1  10  52  $35,510.80 

Field Supervisor  1  10  52  $17,992.00 

Field Monitor  12  10  52  $197,496.00 

Debris Site / Tower Monitor  3  10  52  $48,562.80 

Citizen Drop‐Off Monitor  1  8  5  $1,180.00 

Billing / Invoice Analyst  1  2  7  $687.54 

Senior Public Assistance/Grant Management Consultant  1  8  3  $2,760.00 

Data Manager  1  8  52  $21,939.84 

Environmental Specialist  1  8  3  $1,560.00 

ADMS Hourly Surcharge  15  10  52  $27,300.00 

Hourly Travel Stipend  1.5  10  52  $10,920.00 

Total Estimated Cost:  $365,908.98 

It is Thompson’s objective to deliver our services at or below the estimated budget for the period of 

performance. The estimated budget is based on anticipated average staffing levels over the course of 

the project period. As needs change, particularly as the project nears completion, Thompson will adjust 

the number of personnel assigned to the contract accordingly.  

Collaboration with the City: Immediately following Notice‐to‐Proceed, Thompson will begin 
coordinating with the City and City contractors to synchronize mobilization and response activities. 
Thompson will need the following information from the City prior to or upon mobilization: 

 Points of Contact 

 Copy of contract between City and debris removal contractor(s) 

 GIS shapefiles 

 List of priority roads 

 Preferred debris removal zones (if available) 

 Any inter‐local agreements or memoranda of understanding with State, County or other 

municipalities 

Throughout the project, the Thompson Project Manager will identify critical path functions that will 
require close coordination between the City and Thompson. These may include: 

 Public Information 

 Private Property Issues 

 Special Needs Assistance 

 Information on FEMA 

 Damage reports and resolution 

Thompson will identify a lead for each function to serve as a direct interface with the appropriate City 
staff on each issue. The Thompson team member will be available in person, by phone, or email to 
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communicate with the City and project stakeholders. To the extent that cellular connectivity is not 
available, Thompson will secure alternative communications methods (radios, satellite, etc.). 

Debris Removal Contractor Coordination: Thompson recognizes that each disaster situation is going to 
be different and therefore promotes a collaborative working relationship with the City and their debris 
removal contractors. Immediately following a notice to proceed, Thompson will begin coordinating with 
the City and City contractors to synchronize mobilization and response activities. These activities may 
include: 

 Identification/confirmation of equipment staging area  

 Damage assessment 

 Emergency push  

 Zone assignment to contractors and subcontractors  

 Distinct field management based on authorized scopes of work  

 DMS permitting  

FEMA and State Agency Coordination: To the extent that it is required by the City, Thompson will serve 

as a liaison between the FEMA, TDEM, and other public entities to document and demonstrate that 

debris removal, response and recovery activities are eligible, allowable, and in compliance with FEMA 

Publication FP‐104‐009‐2 Public Assistance Program and Policy Guide (PAPPG). Thompson will work with 

the City, TDEM, FEMA Region 6, and FEMA Headquarters to facilitate a transparent, well documented 

partnership throughout the recovery effort. This will allow Thompson to integrate Disaster Specific 

Guidance (DSG) issued from FEMA into the City’s debris removal efforts, and pro‐actively create a 

positive working relationship with participating stakeholder regulatory agencies.  

Public Information Support: Thompson has a variety of resources and tools to assist the City’s public 
information and outreach efforts. During non‐event times, prior to and immediately following a disaster 
incident, Thompson can work with the appropriate City staff to develop press releases to inform the 
public on topics related to debris removal efforts, including proper setout procedures for bring debris to 
the right‐of‐way, anticipated collection start, progress and end dates, and notification of special debris 
collection programs available to the public.     

Thompson can also utilize our technology solutions, including our enhanced mapping capabilities, to 
provide project data summaries including debris types and collection totals as well as URL/web‐based 
maps and dashboards that the City can share with the public.  

Thompson can also establish and staff a hotline to assist with public telephone inquiries and complaints 
regarding debris removal operations. Thompson will ensure that all calls are documented and assigned a 
status to track the complaint and resolution. Damage complaints concerning debris removal will be 
tracked and reported by debris contractor(s). All complaints will be provided to the project management 
team for resolution with the debris contractor. Thompson will provide a log of inquiries and complaints 
and their resolution to the City Project Manager on a weekly basis.  

Health and Safety Plan: Thompson employees are trained to put the safety of anyone on a jobsite above 

all else – even a project timeline. Our behavioral‐based program enables employees to conduct risk 

assessments to identify and control or eliminate hazards. Most importantly, our employees are 

authorized and required to stop work when safety is compromised. Our employees work in a variety of 

environments, from the field to the office. We believe that the health and safety of our employees are 
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best protected when our activities are properly planned, so we work in advance to determine the 

different types of training and information our employees need. 

Thompson will implement a Health and Safety Plan (HSP) that outlines site‐specific precautions to be 

taken to avoid and mitigate the risk of hazards associated with work performed in the elements, around 

heavy equipment, near tree work, and close to vehicle traffic. The HSP will establish that work 

performed on the project shall comply with all applicable OSHA, State of Texas, and all other safety 

requirements provided by FEMA and its authorized contractors. Thompson will also provide a hard hat, 

reflective vest, safety glasses and hearing equipment to collection and disposal monitors, and field 

supervisors. 

In addition, Thompson will ensure that all collection and disposal monitors, and field supervisors report 

to work with a cell phone, protective shoes, long pants, hot, cold, and/or wet weather gear, sunscreen, 

and a supply of bottled water.  

Damage Assessment: At the direction of the City, Thompson can assist with preliminary damage 

assessments in accordance with the FEMA Damage Assessment Operations Manual. Thompson will 

perform damage assessments with the City and City contractors to determine the scope of the damage, 

identify the need for special debris programs such as leaner/hanger/stump removal, and develop crew 

configurations and assignments. Damage assessment assistance may include, and is not limited to, 

participation in one or more of the following tasks: 

 Identifying damaged facilities 

 Documenting damages 

 Documenting work and cost 

 Other Considerations (codes and standards, repair vs. replacement, hazard mitigation etc.)  

All damage assessment documentation will be captured, digitized, and managed using TDMS. This 

information will allow Thompson and the City Contractor(s) to develop budget estimates to be used for 

task orders and Project Worksheet development. 
Estimation Methodology: For purposes of pre‐event planning and understanding resource requirements, 
Thompson utilizes the US Army Corps of Engineers (USACE) debris‐estimating model for developing 
debris estimates. The USACE developed this model based on debris generated by Hurricanes Frederic, 
Hugo and Andrew. The model contemplates the number of households in an urban/suburban area, as 
well as the category of storm, vegetative characteristics, commercial density and precipitation. The 
estimated quantities produced by the model have a predicted accuracy of ± 30%.  

Because of the margin of error in the model, Thompson validates the modeled result via windshield 

surveying and aerial drone flyover assessments in a post‐disaster scenario. Windshield surveys provide 

debris removal professionals the opportunity to estimate the quantity of debris per parcel surveyed, 

which can be extrapolated to include the number of parcels within jurisdictional limits of the 

community. Aerial drone flyover assessments are important because they provide Thompson with the 

ability to gauge the consistency of the damage across the jurisdiction and provide a means for 

identifying areas that have been compromised which may be isolated without means of conventional 

travel due to debris or flooding. 

Onboarding and Training of Employees: Thompson’s staffing plans are designed to be flexible and 

scalable so that we can effectively and efficiently respond to the City’s needs no matter the operating 
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climate. Typically, Thompson begins the process of recruiting and on‐boarding 

immediately upon contract award, not reactively following a notice to proceed. 

Thompson will issue contingent job postings through a variety of outlets to pre‐

identify a pool of candidates to serve as future debris collection and disposal 

monitors. Thompson will contact these candidates immediately following the 

issuance of a notice to proceed and simultaneously begin recruiting efforts for 

the City.  

Thompson is fully prepared to deploy the appropriate number of fully trained field staff to the City 

within 24 hours of receiving a notice to proceed and will make every effort to hire residents from 

impacted communities within the City to serve as debris monitors. This effort will help residents 

participate in the City’s recovery efforts with a meaningful impact and earn a competitive hourly wage.  

Ability to Onboard and Train within 24 Hours: Thompson has made a tremendous investment in our 

personnel, resources, technology, and tools to have the flexibility and scalability necessary to be an 

industry leader in debris monitoring. Part of this investment is in a proven process to identify, train, and 

equip local hires in a safe manner in extremely short periods of time.  

Training Program: In accordance with FEMA Public Assistance Program and Policy Guide, FP‐104‐009‐2, 

Thompson will train debris monitors, City employees, and other project stakeholders to have a thorough 

understanding of the roles and responsibilities of the debris manager, supervisor and field monitor 

including: 

 Accurate and objective debris estimating techniques 

 Process for determining debris eligibility: (1) threat to public health/safety, (2) direct result of 
the disaster event, and (3) existing in the public right‐of‐way 

 A comprehensive understanding of all phases of debris management operations, including 
loading sites, debris management sites (DMS), and final disposal locations 

 The ability to differentiate between debris types 

 Understanding of Collection Site and DMS safety procedure  

 Understanding of the Thompson Field Health and Safety Plan 

 Understanding of the terms, conditions, and scope of the debris removal contract and other 
disaster specific guidance provided by the City, Texas division of Emergency Management 
(TDEM), and FEMA 

Thompson beings training debris removal monitors at the inception of hiring and reinforces lessons 

learned daily in the field and as needed. 

Truck Certification: In accordance with FEMA PAPPG standards, Thompson will complete equipment 

check‐in and certification of trucks and other equipment mobilized by the Contractor so that debris 

removal operations can be recorded and substantiated in accordance with the terms, conditions, and 

unit rates in City’s debris removal contract. To comply with these standards, Thompson will observe and 

record the following information during truck certifications: 

 Valid truck registration  

 Volumetric capacity of the inside of the loading container 

 Calculated deductions of volumetric capacity for dog boxes, round container bottoms, and other 
volumetric capacity reductions 

100+ 
monitors 
onboarded dai ly  
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 Brief physical description of the truck 

 Photographs of the truck and container 

Thompson will assign a unique identification number to each truck and a placard with the truck number 

affixed to each side of the debris removal truck. 

Deploy Field Supervisors, Debris Collection Monitors and Debris Management Site Monitors: 

Thompson will deploy Field Supervisors at a 10 monitor: 1 supervisor ratio to oversee, document, and 

substantiate debris removal efforts efficiently and effectively. Thompson will deploy a debris removal 

collection monitor for each piece of loading equipment deployed by the Contractor. The Collection 

Monitor’s primary responsibility is to observe, document, and substantiate the removal of eligible storm 

debris from City property and other collection zones identified and approved by the City. 

Thompson will work with the City and their contractor(s) to establish the appropriate number of debris 

management site (DMS) required and staff each site with trained DMS Disposal Monitors. Disposal 

Monitors are responsible for completing the load transactions and recording debris volumes for loads 

that have been transported to the DMS for processing and storage or final disposal. DMS monitors will 

remain in contact with Field Supervisors and report any issues at the DMS site immediately. 

Field Personnel Timekeeping: After operations conclude each evening, Thompson project managers will 

perform a review on all clock in/clock out times to ensure that electronic time stamps are captured in 

TDMS. Time entries will be finalized on a nightly basis. Following each work week, individual monitor 

time logs are distributed in the field by Supervisors for employee review and approval. Any 

discrepancies in time are reviewed and reconciled by management before the monitor signs their 

timesheet.  

Damage Complaint Tracking  

Mitigating Damages: Thompson will proactively work with debris removal contractor(s) to discuss 

operational conditions to mitigate damages. Collection and Disposal Monitors are trained to identify and 

notify the debris removal contractors of potential causes damages before they occur. Thompson can 

also appoint a Field Supervisor dedicated to receiving and documenting damages that occur and are 

reported from the Collection and Disposal Monitors.  

Documenting Damages: Collection and Disposal Monitors and Field Supervisors will be trained on the 

process for reporting and documenting damages, in addition Thompson will also appoint a dedicated 

Field Supervisor to each work zone for receiving damage reports and documenting all required 

information to track the incident from occurrence through resolution, including photographs, 

descriptions, and GPS coordinates.    

Tracking Damages: Thompson will assign a unique work order number to each damage complaint and 

will track the work order by the GPS coordinate of the complaint. A map will be maintained of all 

damage related work orders showing the status (identified, verified, and resolved) of each incident. 

Thompson will maintain the following information for each damage complaint work order and organize 

work orders by service area: 

 Work order point of contact 

 Responsible contractor/sub‐contractor 

 Photographs of damage 

 Description of actions by responsible party 

 Photographs/other evidence of repair 

 Cost summary, if available  
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Utilization of Technology Solutions 
Thompson’s Automated Debris Management System (ADMS) 
Thompson has invested considerable resources in technologies to support more 

efficient debris removal monitoring. Among these technologies is our best‐in‐class 

ADMS solution, the Thompson Data Management Suite (TDMS). TDMS is a collection 

of hardware, software, and communications infrastructure for the management of 

data and documents related to disaster recovery. The suite provides near real time 

debris collection data to applicants, grantees, FEMA, FHWA, debris removal 

contractors, and others without disrupting the speed of the recovery. Each major component of TDMS is 

summarized below: 

TDMSmobile: is an ADMS hardware solution that provides clients the option to manage and monitor 

debris recovery missions electronically in the field utilizing a handheld device and hip printer. The 

handheld device and system have configurable security settings to protect use and data. Specified 

locations, such as debris pickup and disposal sites, are captured by the GPS capabilities of the handheld 

and verified in the web‐based system. TDMSmobile also has a disconnected architecture and is fully 

operational in a post storm environment where cellular networks are compromised or destroyed. 

TDMSweb: is a web‐based application that serves as the backbone of the TDMS for storage and data 

management. TDMSweb provides access to viewing, querying, sorting, reporting, mapping and 

managing project related data and documents including electronic tickets, contractor invoices, text 

message updates, reports, and FEMA data and image exports. 

TDMSmaps: is a web‐based GIS application that integrates geospatial and relational data to enhance 

management and public information capabilities. TDMSmaps provides full access to live maps, progress 

maps and query maps which assist in the evaluation of progress, assignment, or re‐assignment of crews, 

and provide graphical information to make debris management decisions that support effective and 

efficient operations. Thompson can tailor progress and real‐time operation mapping to meet the needs 

of the project. 

TDMSportal: is a web‐based portal that serves as the client and contractor information center for 

contract documents, project costs, electronic tickets, accounting transactions and invoices. TDMSportal 

also provides access to viewing, querying, sorting, reporting, mapping, and managing project related 

data and documents. The portal eliminates email for document sharing and transfer and ultimately 

increases visibility between the applicant, Thompson, and the debris contractor. 

Through the implementation of these technologies, TDMS limits the propensity for human error, fraud, 

data entry error, and reconciliation challenges resulting in efficiencies, increased accuracy, and cost 

savings. Thompson owns and maintains TDMS and does not lease any part of our ADMS solution from 

an alternate provider. 

Successful Deployment History  
TDMS has been deployed by Thompson on nearly every FEMA eligible disaster debris removal 

monitoring project we have performed since 2012. TDMS can be utilized for a variety of programs and 

activities, including but not limited to:  

 Truck Certification   Demolitions 

10+ 
years of TDMS 
deployments  



 
PROJECT METHODOLOGY 

 

 
B – 10 

 

 Right‐of‐Way (ROW) Collection 

 Hazardous Tree Work (L/H/S)  

 Private Property Debris Removal (PPDR) 

 Haul Out/Disposal  

 Project and Data Administration 

 Monitor Role and Time Management 

TDMS has also been evaluated and proven to meet the process requirements for the U.S. Army Corps of 

Engineers (USACE) Advanced Contracting Initiative (ACI). The following list includes a summary of each 

disaster incident and the number of handheld units deployed. 

Table B-3: TDMS Deployments 
Disaster  Units Deployed  Disaster  Units Deployed 

2020 Hurricane Delta   61  2017 Hurricane Irma   1,200 

2020 Hurricane Zeta   343  2017 Hurricane Harvey   400 

2020 Hurricane Sally  1,619  2016 Hurricane Matthew  876 

2020 Hurricane Laura   438  2016 Louisiana Flooding  330 

2019 Hurricane Dorian   91  2015 South Carolina Flooding  180 

2018 Hurricane Michael  1,300  2014 Winter Storm Pax  475 

2018 Hurricane Florence  235  2012 Hurricane Sandy  100 

2017 Hurricane Maria  375  2012 Hurricane Isaac  12 

Thompson maintains over 1,750 TDMSmobile units on hand and has access to additional units within 24 

hours of notification when necessary. Thompson’s TDMSmobile devices have been deployed successfully 

over the last ten (10) years, and from day one of debris removal operations Thompson will be able to 

provide the City with paperless ticketing.  

GIS Mapping Capabilities  
Thompson continues to expand our geographic information system (GIS) resources and capabilities to 

better support debris removal management. This includes enhanced gathering, managing, and analyzing 

data to provide spatial location information such as project boundaries and roadway maintenance 

responsibility designations (e.g., local vs. state roadways).  

Figure B-2: Road Clearance Pass Map 

Thompson employs ArcGIS Pro, ESRI’s latest desktop GIS application, which allows for seamless 

integration with our company’s ArcGIS Online and Enterprise platforms. Additionally, we can integrate 

data collected through ESRI’s Survey123 and Field Maps for display in ArcGIS applications (Web Mapping 

Applications, Dashboards, or StoryMaps). 

TDMSmaps is a web‐based GIS application that integrates geospatial and relational data to enhance 

management and public information capabilities and is available to our clients through the TDMSportal. 
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Thompson’s clients have full access to a variety of live maps, progress maps and query maps and can be 

tailored to the needs of the City. 

Pass, Progress, and Activity Mapping  

Progress and pass mapping, which geographically present debris removal contractor activity, is a 

valuable tool for our clients, the contractors, and the community. The ability to show which roadways 

debris removal crews have performed collection allows the client and project managers to evaluate 

progress, assign or re‐assign crews, and make general debris management decisions.  

Figure B-3: Road Clearance Pass Map 

Progress maps can be URL/web‐based and shared with the pubic to communicate debris removal 

activity. Zoom functions within the map can provide street‐level detail.  

Debris monitor activity maps depict, in real‐time, where monitors are documenting debris removal. 

Zoom features provide street‐level view and ticket details including date, time, location debris collection 

type and quantity. Activity maps can also be searched by exact street addresses to check progress. 

Figure B-4: Daily Debris Monitor Activity Maps 
   

Reporting 
Thompson collects a large amount of information from field operations daily and can provide our clients 

a variety of reports, maps, and dashboards to summarize this information. We develop and manage all 

reports in‐house and can customize each product based on the client’s reporting needs and program 

configuration. 

Daily Debris Collection Report: Thompson’s Daily Debris Collection Report is produced each day and 

summarizes the previous day’s field activities as well as providing project metrics and trend reporting. 
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This can include, daily and cumulative haul totals or unit counts for each type of debris collected along 

with several other totals and statistics including but limited to:  

 Date of reporting, client, disaster 
number, project, and contract number 

 Summary of the previous day’s activities 

 Number of contractor certified 
equipment in field 

 Total number of monitors in the field  

 Minimum, maximum, and average load 
size 

 Average load call percentage 

 Days from debris removal start date 

 Days from FEMA Disaster Incident start  

 Disposal locations with debris totals  

The main body of the report contains standard reporting metrics to meet the requirements of FEMA, 

however, Thompson can adjust the Daily Debris Collection Report to also meet the needs of any 

additional contractual (e.g., requirement of minimum contractor trucks in field within a certain 

hours/days timeframe) or local needs (e.g., collection or political zones or districts). 

GIS Mapping and Dashboards: Thompson can also provide project data through GIS mapping and 

dashboards that also displays real time data including daily and cumulative collection totals, collection 

locations, eligible/ineligible ticket locations, collection debris type breakdowns, etc.  

Our goal is to provide efficient and effective insight into the debris removal and recovery operation 

through a customized approach to avoid submitting an unnecessary or overwhelming amount of “off the 

shelf” reports. 

Field Documentation: Thompson captures a variety of physical and digital field documentation through 

logs and our automated debris management system. Unique to Thompson, our process retains one 

physical copy of the electronic receipts created at the disposal site or in the field for unit rate work. 

These paper copies are housed with the other paper field logs throughout the life of the project as a 

backup for any technical issue that may arise in the field. Additional copies of the paper ticket are 

provided to the truck driver, scale house (if applicable) and the debris contractor representative. 

TDMSportal: A main component of TDMS, the TDMSportal, serves as the client and contractor 

information center. The TDMSportal provides real‐time access to project related documents and data, 

including but not limited to:  

 Contract documents  

 Environmental permits  

 Truck Certifications  

 Ticket and image details   

 Daily Reports  

 Maps (live, progress, pass, roadway) 

 Contractor invoice packages 

 Monitor invoice packages  

Data Management 
Thompson utilizes technology as integral part of our approach to providing debris removal monitoring 

services for purposes of quality assurance/quality control (QA/QC), reporting, and contractor invoice 

reconciliation. 

Quality Control / Quality Assurance: Debris collection and disposal information generated from tickets 

created in the field utilizing TDMSmobile is uploaded into a secure electronic disaster debris data 

management system, TDMSweb, that summarizes debris quantities to include collection and disposal 

information by date, debris type, collection zone, and collection and disposal location. This information 
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is reviewed daily through Thompson’s quality assurance/quality control (QA/QC) queries and 

parameters which check of irregularities and outliers. Such queries and parameters include: 

 Count of loads by collection truck 

 Trip time per load 

 Trip distance 

 Average load call by truck 

 Average load call by disposal monitor 

 Count of loads by collection location 

Figure B-6: Ticket Data Presented in TDMSweb 
   

 

Thompson will also plot daily collection activities using GIS software to review collection locations 

against eligible City boundaries to ensure collection is occurring in designated work zones.  

Figure B-7: Ticket Location and Boundary Mapping 
   

Invoice Reconciliation: Thompson will perform a thorough review and reconciliation of contractor 

invoices submitted to the City. For contractor payments to be verified as accurate and correct, 

Thompson verifies truck certification, load transactions and unit rate transactions with its database. The 

reconciliation will include a review of the collection date, time, and location, as well as the debris 

volume, disposal time and location submitted by the Contractor against the data maintained by 

Thompson on behalf of the City. Upon completing the verification of each record being claimed for 

payment, Thompson will render a payment recommendation to the City. Thompson’s payment 

recommendation will include the following: 

 A copy of the contractor invoice 

 Invoice back‐up organized by program, date, service type, contract line item, and location 

 A summary of discrepancies identified 

 A payment recommendation report 
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Closeout 
Thompson’s team of consultants, engineers, cost estimators and subject matter experts are disaster 

recovery and grant management practitioners and implementers that maintain an active knowledge of 

federal policy and industry leading expertise in navigating federal programs to maximize and retain 

federal funding for impacted communities. 

FEMA PA Worksheet Development  
Thompson will assist the City with developing Project Worksheets (PWs) and necessary documentation 

to substantiate cost claims to FEMA for the Public Assistance (PA) program. Thompson will deploy 

consultants to coordinate PA operations with TDEM officials and prepare small and large project PWs to 

capture eligible costs incurred by the City. Throughout the PA process, Thompson carefully tracks all 

associated labor and expenses in accordance with FEMA DAP 9525.9, outlining eligibility requirements 

for reimbursement of Direct Administrative Costs (DAC), allowing the City to be reimbursed for the 

majority of Thompson’s PA Consulting costs. Though some costs may remain ineligible for 

reimbursement by declaration in federal guidelines (i.e., indirect costs for FEMA PA), Thompson’s 

emphasis on efficient performance and accurate cost tracking will ensure the City receives maximum 

reimbursement for Thompson’s services. 

Thompson applies a forward‐thinking, collaborative, and cost‐effective approach to FEMA PA consulting. 

Our tried and tested consultants are knowledgeable of PA program policy, requirements, and best‐

practices and draw upon experience to make certain PWs are efficiently and properly prepared, and 

whenever possible, are audit‐ready at the time of submission. Through encouraging transparency 

between the City, TDEM, and FEMA, Thompson will seek to expedite City’s recovery process, maximize 

reimbursement, and limit the need for post‐submittal administration including audit preparation and 

appeals support. Thompson consultants have experience preparing and administering PWs in all 

categories of work (A‐G and Z). 

Audit Ready Documentation  
Throughout the duration of the project, the City will be provided access to the TDMSportal, which will 

include all project documentation and reports required by FEMA for review. Thompson’s documentation 

process mirrors the FEMA GrantsPortal to expedite the submittal and review process. For example, all 

reconciled invoices are delivered to the City for submission to FEMA as audit ready packages which 

include the contractor invoice, all supporting data in MS excel, Thompson’s payment recommendation 

and an Adobe PDF of all associated load and unit tickets. Upon project completion, Thompson will 

provide the City with a final report that captures all reconciled cumulative project totals, with quantities 

broken out by debris type, DMS site, and final disposal location. A separate cost report, broken out by 

contract line item, will also be provided at project completion.   

Audit Support 
To the extent necessary, Thompson will provide the City with first and second appeal support for 

unfunded or de‐obligated disaster related projects or initiatives that the City and Thompson mutually 

agree may be determined eligible by FEMA based on a re‐review of existing project documentation or 

other review of new information presented to substantiate the eligibility of the project. 
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TAB C 

Pricing & Fees 

Thompson Consulting Services has completed and provided the Proposal Cost Sheet in the following 

pages of this section.  
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TAB D 

Forms 

Thompson has completed and included the following forms in the subsequent pages of this section: 

 Conflict of Interest Questionnaire 

 Federally Required Contract Clauses 

 Texas Public Information Act 
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