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PROFESSIONAL SERVICES AGREEMENT WITH  

GANNETT FLEMMING AND TRANSYSTEMS 
(Version 1-9-2025) 

 
This AGREEMENT (“Agreement”) is entered by and between Gannett Fleming Transystems  (the 
“Professional”), located at 3100 West Alabama Houston, Tx 77098 and the City of League City 
(“City”), a home-rule municipality, located at 300 W. Walker St., League City, Texas 77573 on the date 
set forth below. 

Terms: 
 
1. Scope of Services:  Professional will perform the services as set forth in Exhibit A, which is 

attached and incorporated herein, and which can be generally described as Design of 1,500 water 
well, one (1) million gallon storage tank, booster pump building housing two (2) 1,250 
gpm booster pumps, two 2,000 gpm pumps and, chemical feed system.  Also, design of 
SCADA system, back up diesel generator, air conditioning, and site security.  Services 
related to design, bid, or construction of a public work shall conform to the requirements set forth 
in Exhibit B, if applicable. If there is a conflict between the terms of this Agreement and Exhibits 
A (or B, if applicable), the terms of this Agreement will prevail. 

 
2. Term and Termination:  This Agreement shall commence on March 31, 2025 and shall expire 

on December 31, 2027 City reserves the right to terminate this Agreement for convenience upon 
seven (7) days written notice to Professional.  Upon such termination, City shall pay Professional, 
at the rate set out in Exhibit A, for services satisfactorily performed up through the date of 
termination.  Notwithstanding any provision in this Agreement to the contrary, City will not be 
required to pay or reimburse Professional for any services performed or for expenses incurred by 
Professional after the date of the termination notice that could have been avoided or mitigated by 
Professional.   

 
3. Compensation:  Professional shall be paid for the services as set forth in Exhibit A.  In no event 

shall the total compensation exceed $648,700 during the term of this Agreement.  City shall tender 
payment (including progress/partial payments) for services only after such services are completed 
and are deemed to be acceptable under this Agreement, in the sole reasonable discretion of City.  
Professional must submit to City invoices for all services provided, which invoices must include 
details and dates of service.  Payment by City shall be made within thirty (30) days of receipt of an 
invoice, except for any portion of the invoiced amount that City disapproves as not compliant 
under this Agreement, in the sole reasonable discretion of City.  If City disapproves any amount 
submitted for payment by Professional, City shall give Professional specific reasons for 
disapproval in writing. 

 
4. Insurance: Professional is required during the Contract Term to maintain insurance as set forth 

below:  (a) Comprehensive General Commercial Liability insurance covering bodily injury and 
property damage, with minimum coverage limits—exclusive of defense costs—of $1,000,000 per 
occurrence and $2,000,000 aggregate; (b) Professional Liability (errors and omissions/malpractice) 
insurance with minimum coverage limits—exclusive of defense costs—of $2,000,000 per 



Page 2 of 9 

occurrence; and (c) If at any point during the Contract Term it is foreseeable that Professional will 
enter upon City premises: (i) Worker’s Compensation coverage with statutory limits for the State 
of Texas, and (ii) Commercial Automobile Liability coverage with minimum coverage limits—
exclusive of defense costs—of $1,000,000 per occurrence and $2,000,000 aggregate. All policies 
must contain a waiver of subrogation against City. Comprehensive General Liability and 
Commercial Automobile Liability policies must name the City as Additional Insured. Professional 
shall pay all insurance deductibles and deductibles must not exceed $10,000 unless approved in 
advance by City. Professional shall provide City Certificates of Insurance evidencing these 
insurance requirements prior to the start of work.  
 

5. Liquidated Damages:  Liquidated damages are applicable to this transaction.  Professional 
acknowledges that time is of the essence in performing this Agreement and Professional will 
diligently perform the services in accordance with the standard of care. City and Professional 
(collectively, the “Parties”) agree that if Professional is late in performing any service designated 
as Time Critical on the Scope of Services attached to this Agreement, City will suffer loss, 
damages, or other harm from Professional’s delay. The Parties agree that the amount of loss, 
damages, or harm likely to be incurred as a result of Professional’s delay is incapable or difficult 
to precisely estimate, and therefore the Parties desire to stipulate the amount of such loss, damages, 
or harm. Accordingly, Professional shall have deducted from any amounts owed under this 
Agreement liquidated damages equal to the number of calendar days of the delay(s) times the daily 
rate, which rate shall be one-tenth of one percent (0.1%) times the compensation shown in the 
Scope of Services for such Time Critical service. The Parties further agree that: (i) the liquidated 
damages specified herein are not a penalty but rather bear a reasonable relationship to, and is not 
plainly or grossly disproportionate to, the probable loss likely to be incurred by City as a result of 
Professional’s delay; (ii) one of the reasons for City and Professional to agree to such amounts is 
the uncertainty and cost of litigation regarding the question of actual damages; and (iii) City and 
Professional are sophisticated business parties and negotiated this Agreement at arm’s length. 
 

6. Independent Professional:  Professional is an independent Professional and is not an employee, 
partner, joint venture, or agent of City.  Professional understands and agrees that he/she will not 
be entitled to any benefits generally available to City employees. Professional shall be responsible 
for all expenses necessary to carry out the services under this Agreement and shall not be 
reimbursed by City for such expenses except as otherwise provided in this Agreement.  

  
7. Intellectual Property: This Agreement shall be an Agreement for services and the parties intend 

and consider any work created as a result of this Agreement, including any and all documentation, 
images, products or results, to be a work (the “Work”) for hire under federal copyright law. 
Ownership of the Work shall belong to and remain the exclusive property of City. The Work may 
be edited at any time within City’s discretion. If the Work would not be considered a work-for-
hire under applicable law, Professional hereby assigns, transfers, and conveys any and all rights, 
title and interest to City, including without limitation all copyrights, patents, rights of reproduction, 
rights to ownership, and right to secure registrations, renewals, reissues and extensions thereof. 
As the sole copyright holder of the Work, City maintains and asserts the rights to use, reproduce, 
make derivative works from, and/or edit the Work in any form of medium, expression or 
technology now known or hereafter developed, at any time within City’s discretion. Professional 
shall not sell, disclose or obtain any other compensation for the services provided herein or the 
Work.  If the Work is one to which the provisions of 17 U.S.C. § 106A apply, Professional hereby 
waives and appoints City to assert on Professional's behalf Professional's moral rights or any 
equivalent rights regarding the form or extent of any alteration to the Work (including, without 
limitation, removal or destruction) or the making of any derivative works based on the Work, 



Page 3 of 9 

including, without limitation, photographs, drawings or other visual reproductions of the work, in 
any medium, for City’s purposes.  City acknowledges and understands that by this conveyance, 
Professional is not conveying the sole ownership of its standard details and other non-project 
specific work product that may be included in the Work, and Professional maintains all rights to 
use such standard details and other non-project specific work in other designs it produces. If City 
decides to reuse the Work for another project without engaging Professional to adapt the Work 
to such additional project, City does so at its own risk and shall have no recourse or right of 
recovery against Professional for any damages related to the use of the Work for such other 
project. The Work is not intended or represented to be suitable for re-use by the City or any third 
party for any other purpose except as expressly stated in connection with the Services, when 
applicable. Any modification, changes, or reuse of the Work will be at the City's sole risk and 
without liability or legal exposure to Professional. 

 
8. Confidentiality: During the course of the services to be provided under this Agreement, 

Professional may become privy to confidential information of City. Professional agrees to treat as 
confidential the information or knowledge that becomes known to Professional during 
performance of this Agreement and to not use, copy, or disclose such information to any third 
party unless authorized in writing by City. This provision does not restrict the disclosure of any 
information that is required to be disclosed under applicable law. Professional shall promptly 
notify City of any misuse or unauthorized disclosure of City’s confidential information and upon 
expiration of this Agreement shall return to City all confidential information in Professional’s 
possession or control. Professional shall further comply with all information security policies of 
City that may apply and shall not make any press releases, public statements or advertisement 
referring to the services provided under this Agreement or the engagement of Professional without 
the prior written approval of City. 

 
9. Representations: Professional agrees that Professional shall perform its services and conduct all 

operations in conformity with all applicable federal, state, and local laws, rules, regulations, and 
ordinances.  For any service performed on premises owned or controlled by City, Professional 
agrees that Professional will perform said services in compliance with all City rules, including but 
not limited to, prohibitions related to tobacco use, alcohol, and other drugs.  

 
10. Licenses/Certifications:  Professional represents and warrants that it will obtain and maintain in 

effect, and pay the cost of, all licenses, permits or certifications that may be necessary for 
Professional’s performance of this Agreement.  If Professional is a business entity, Professional 
warrants, represents, covenants, and agrees that it is duly organized, validly existing and in good 
standing under the laws of the state of its formation; and is duly authorized and in good standing 
to conduct business in the State of Texas, that it has all necessary power and has received all 
necessary approvals to execute and deliver the Agreement and is authorized to execute this 
Agreement according to its terms on behalf of Professional.   

 
11. Performance/Qualifications: Professional agrees and represents that Professional has the 

personnel, experience, and knowledge necessary to qualify Professional for the particular duties to 
be performed under this Agreement. Professional will perform all services under this Agreement 
in a manner consistent with generally prevailing professional or industry standards of care.     

 
12. Conflict of Interest: Professional warrants, represents, and agrees that Professional presently has 

no interest and shall not acquire any interest, direct or indirect, that would conflict in any manner 
or degree with Professional’s performance of the services hereunder.  Professional further 
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warrants and affirms that no relationship or affiliation exists between Professional and City that 
could be construed as a conflict of interest with regard to this Agreement. 

 

13. INDEMNIFICATION: PROFESSIONAL SHALL INDEMNIFY AND 
HOLD HARMLESS CITY , AND EACH OF ITS OFFICIALS, OFFICERS, 
AGENTS AND EMPLOYEES FROM AND AGAINST ALL CLAIMS, 
ACTIONS, SUITS, DEMANDS, PROCEEDINGS, COSTS, DAMAGES 
AND LIABILITIES, INCLUDING WITHOUT LIMITATION 
REIMBURSEMENT OF REASONABLE ATTORNEYS’ FEES AND 
REASONABLE LITIGATION COSTS, ARISING OUT OF, 
CONNECTED WITH, OR RESULTING FROM ANY ACTS OR 
OMISSIONS OF PROFESSIONAL OR ANY AGENT, EMPLOYEE, 
SUBCONTRACTOR, OR SUPPLIER OF PROFESSIONAL IN THE 
EXECUTION OR PERFORMANCE OF THIS CONTRACT, TO THE 
EXTENT THE CLAIM ARISES FROM NEGLIGENCE, WILLFUL ACT, 
BREACH OF CONTRACT OR VIOLATION OF LAW.   

 
14. Force Majeure: Neither party shall be liable to the other for (i) any delay in performance; (ii) any 

other breach; (iii) any loss or damage; or (iv) any contribution to or aggravation of any of the 
foregoing; arising solely from uncontrollable forces such as fire, theft, storm, war, or any other 
cause that could not have been reasonably avoided by the party’s exercise of due diligence. 

15. Notices: Any notice given under this Agreement by either party to the other may be affected 
either by personal delivery in writing or by mail, registered or certified postage prepaid with return 
receipt requested.  Mailed notices shall be addressed to the addresses of the Parties as they appear 
in the contract.  Notices delivered personally shall be deemed communicated at the time of actual 
receipt.  Mailed notices shall be deemed communicated three (3) days after mailing. 

 
16. Texas Family Code Child Support Certification: Pursuant to Section 231.006 of the Texas 

Family Code, Professional certifies that it is not ineligible to receive the award of or payments 
under the Agreement and acknowledges that the Agreement may be terminated, and payment may 
be withheld if this certification is inaccurate. 

 
17. State Auditor: Professional understands that acceptance of funds under the Agreement 

constitutes acceptance of the authority of the Texas State Auditor's Office, or any successor agency 
(collectively, the “Auditor”), to conduct an audit or investigation in connection with those funds. 
Professional agrees to cooperate with the Auditor in the conduct of the audit or investigation, 
including without limitation providing all records requested. Professional will include this 
provision in all contracts with permitted subprofessionals. 

  
18. Jurisdiction: Any disputes under this Agreement shall be brought in a court of competent 

jurisdiction in Galveston, Texas and governed by Texas law.   
 
19. Alternative Dispute Resolution: To the extent that Chapter 2260, Texas Government Code, is 

applicable to this Contract and is not preempted by other applicable law, the dispute resolution 
process provided for in Chapter 2260 and the related rules adopted by the Texas Attorney General 
Pursuant to Chapter 2260, shall be used by City and Professional to attempt to resolve any claim 
for breach of contract made by Professional that cannot be resolved in the ordinary course of 
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business. The Director of Finance of City shall examine Professional’s claim and any counterclaim 
and negotiate with Professional in an effort to resolve such claims. This provision shall not be 
construed as a waiver by City of its right to seek redress in the courts. 

 
20. Entire Agreement: This Agreement contains the entire understanding between the Parties and 

supersedes all prior agreements, arrangements, and understanding, oral or written between the 
Parties relating to this Agreement.  This Agreement may not be modified except by mutual written 
agreement of the Parties executed subsequent to this Agreement.    

 
21. Eligibility to Receive Payment: Professional certifies that, as a matter of state law, it is not 

ineligible to receive the Agreement and payments pursuant to the Agreement and acknowledges 
that the Agreement may be terminated, and payment withheld if this representation is inaccurate. 

 
22. Payment of Debt/Delinquency to State: Professional certifies that it is not indebted to the City 

of League City and is current on all taxes owed to the City of League City.  Professional agrees 
that any payments owing to Professional under the Agreement may be applied directly toward any 
debt or delinquency that Professional owes the City of League City regardless of when it arises, 
until such debt or delinquency is paid in full. 

 
23. Products and Materials Produced in Texas: If Professional will provide services under the 

Agreement, Professional covenants and agrees that in performing its duties and obligations under 
the Agreement, it will purchase products and materials produced in Texas when such products 
and materials are available at a price and delivery time comparable to products and materials 
produced outside of Texas. 

 
24. Risk of Loss: All work performed by Professional pursuant to the Agreement will be at 

Professional’s exclusive risk until final and complete acceptance of the work by City.  In the case 
of any loss or damage to the work, or the need to redo or revise the work for any reason except 
to accommodate a City request to materially alter the work, prior to City’s acceptance, bearing the 
costs of such loss or damage to or such redo or revision of the work will be Professional’s 
responsibility. 

 
25. Publicity: Professional shall not use City’s name, logo or likeness in any press release, marketing 

materials or other public announcement without receiving City’s prior written approval. 
 

26. Legal Construction/Severability: In the event that any one or more of the provisions contained 
in this Agreement shall for any reason be held to be invalid, illegal or unenforceable in any respect, 
such invalidity, illegality or unenforceability shall not affect any other provision, and this 
Agreement shall be construed as if such invalid, illegal or unenforceable provisions had never been 
contained in it.  To this end, the provisions of this Agreement are declared to be severable. The 
Parties may mutually agree to renegotiate the Agreement to cure such illegality/invalidity or 
unconstitutionality if such may be reasonably accomplished. 

 
27. Limitations: The Parties are aware that there are constitutional and statutory limitations on the 

authority of City to enter into certain terms and conditions of the Agreement, including, but not 
limited to, those terms and conditions relating to liens on City’s property; disclaimers and 
limitations of warranties; disclaimers and limitations of liability for damages; waivers, disclaimers 
and limitations of legal rights, remedies, requirements and processes; limitations of periods to 
bring legal action; granting control of litigation or settlement to another party; liability for acts or 
omissions of third parties; payment of attorneys’ fees; dispute resolution; indemnities; and 
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confidentiality (collectively, the “Limitations”). Any terms and conditions related to the 
Limitations will not be binding on City except to the extent authorized by the laws and 
Constitution of the State of Texas. 

 
28. Sovereign Immunity: The Parties agree that neither the execution of the Agreement by City nor 

any other conduct, action or inaction of any City representative relating to the Agreement 
constitutes a waiver of sovereign immunity by City. 

 
29. Authority:  The Parties stipulate that in entering into this Agreement, the City is performing a 

solely governmental function and not a proprietary function. Professional warrants and represents 
that Professional has full power and authority to enter into and perform this Agreement and to 
make the grant of rights contained herein.  The person signing on behalf of City represents that 
he/she has authority to sign this Agreement on behalf of City. 

 
30. Non-Waiver:  The Parties specifically agree that neither the occurrence of an event giving rise to 

a breach of contract claim nor the pendency of a claim constitute grounds for the suspension of 
performance by Professional.  No covenant or condition of this Agreement may be waived except 
by written consent of the waiving party.  Forbearance or indulgence by one party in any regard 
whatsoever shall not constitute a waiver of the covenant or condition to be performed by the 
other party. 

 
31. Prohibitions Pursuant to Texas Government Code: By executing this Agreement Professional 

verifies that Profession (1) does not boycott Israel and will not during the term of this Agreement 
per Section 2274.002; (2) is not engaged in business with Iran, Sudan, or any company on the list 
referenced in Section 2252.152; (3) does not boycott energy companies and will not during the 
term of this Agreement per 2274.002; and (4) does not have a practice, policy, guidance, or 
directive of this Agreement against a firearm entity or firearm trade association and will not during 
the term of this Agreement per 2274.002. 

 
 

 
 

(signature block on next page) 
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Exhibit A 
 

Scope of Services/Description of Products/Payment Schedule  
(17 pages, including this page) 

 
 
 
 

See Attached Gannett Fleming Transystems Proposal 
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3100 West Alabama 
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P 713.520.9570 | F 713.533.4111 
 
gannettfleming.com 

 

EXHIBIT A 

Engineering Services for New Calder South (formerly Westside Plant) Water Plant Redesign 

 
General: 
 
DECORP (Now Gannett Fleming TranSystems) had previously completed the design of this 
project (previously called Westside Well & Booster Station) in 2019/2020 and received bids for 
the plant as designed in late 2020.  After bids were received, there were some modifications 
proposed and the plant was to be rebid. Those design modifications were completed, but the plant 
was not rebid due to funding and priorities. This was all occurring during the disruption during 
COVID.  Since that time, the City has reevaluated its water supply and distribution plans as 
evidenced by the adoption of the latest Water Master Plan, dated May 30, 2023.  This plan has 
increased the size of the ground storage tanks, booster pumps and related piping and electrical 
requirements of the project.  The plan will require resizing of the control building, a Galveston 
County Water Authority metering station, 24-inch intake piping and site paving.  While some of 
the previous design will be able to be used, other components such as ground storage tank, booster 
pumps and room, controls, piping, electrical systems, etc. have to be modified or redesigned. A 
new 24" intake line from Calder Road needs to be added to bring surface water supply into the 
plant.  Also, we have been acquired by Gannett Fleming TranSystems, we would propose that we 
close out the previous contract and enter into a Professional Services Agreement. Gannett Fleming 
TranSystems will provide desired and required information that the City requires for the 
prosecution of this Agreement.  The scope of this redesign project entails Design Phase, Bidding 
Phase, Construction Phase, and Subconsultant Services. 
 
As discussed in our October 29, 2024 redesign scoping meeting, Gannett Fleming TranSystems  
will provide Design Engineering Services for the redesign of New Calder South Water Plant.  At 
this time, we are proposing the following: 

 
1) Gannett Fleming TranSystems will revise the site plan to align with the updated water 

intake and storage tank sizing requirements specified in the Water Master Plan.  
Additionally, we will design the site’s surface drainage system and the ground storage tank 
drain system.  The surface drainage will be directed to Calder Road, while water from 
draining the storage tank will be piped to the storm sewer system located in Calder Road. 

 
2) A 1,500 GPM water well, piping and other well requirements to be completed in two (2) 

phases.  The first phase consists of drilling, logging and sampling the test hole.  The second 
phase consists of drilling and development of the water well.  The second phase will only 
be authorized with favorable results from the first phase.  This water well was designed in 
original plant but will be revisited and incorporated into new plan set. 
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3) The currently designed 750,000 gallon tank in plans will be replaced with One (1) 1.0 MG 
welded steel painted, or reinforced concrete, ground storage tank with connection to a 
future same size or larger welded steel painted, or reinforced concrete, ground storage tank.    
No hydropneumatics tanks have been requested at this time. 
 

4) Coordinate with the City’s Planning Department to comply with setback provision for 
requirements along Calder Road.  Due to the increased size of the new ground storage tank, 
more of the site will need to be utilized to accommodate the expanded project.  

 
5) The currently designed Booster Pump Building will be redesigned to house two 1,250 GPM 

booster pumps and two 2,000 GPM pumps;  necessary components, such as piping, pumps, 
valves, controls and other appurtenances.  The designed suction and discharge piping to be 
upgraded to accommodate higher flows and location and routing of piping into and out of 
the control building to be revised.  Piping design for potential future expansion will be 
coordinated with the City. 
 

6) Currently designed SCADA system, permanent diesel generator, controls, air conditioning, 
site security system, door locking and hardware, will be reviewed and upgraded to meet 
the proposed plant requirements.  Additionally, during electrical design and 60%, 90% and 
100% submittals, the design team will coordinate with Data Flow Systems, the City 
consultant, to be sure that the control systems for the Calder South Water Plant integrates 
with the City water system operational control programs, including SCADA. 

 
7) Currently designed chemical feed system including but not limited to means to off-load, 

storage, pumps, monitoring of chemicals including chloramine, will be reviewed and 
upgraded as required for the proposed plant. 
 

8) Gannett Fleming TranSystems will assist League City in coordinating the tie-in to the Gulf 
Coast Water Authority (GCWA) 39-inch and League City 24-inch water lines located 
along Calder Road.  Topographic surveys and mapping will be conducted from the 
GCWA's intake point to inside the plant site.  Also, assist City and GCWA on location and 
size of the metering station for the project. 
 

9) Coordinate with Texas New Mexico Power (TNMP) to determine the appropriate 
transformer size for the project.  Assist the City with the early purchase of the transformer 
due to potential supply chain concerns and to ensure availability.  Provide electrical power 
load analysis to City and TNMP as needed. 
 

10) Currently designed reinforced concrete entrance drive will be reviewed and upgraded as 
needed.  Plant roads will be designed to provide access to and around the various facilities 
on the plant site.  This will include provisions for parking and turnaround capabilities to 
ensure efficient movement and access for vehicles. 
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11) Upgrade and/or modify currently designed chain link fence with 3-strand barb wire to 
enclose the plant site for security.  A remote-controlled entrance gate will be provided for 
controlled access to the site. 
 

12) Upgrade site grading, landscaping to meet new plant layout, amenities and flood plain 
changes if any. 

   
13) Freeze protection for any outdoor valves and space heaters for internal motors to prevent 

freezing in colder temperatures will be provided. 
 

14) All designs shall meet Federal, State, and local codes and requirements including Gulf 
Coast Water Authority. Additionally, Gannett Fleming TranSystems shall submit plans to 
City Development and Building Permit Departments as well as Engineering and Project 
Management Office. 
 

15) Gannett Fleming TranSystems will attend and present at public meetings as necessary to 
communicate specifics of the proposed project. 

 
 

United States Army Corps of Engineers (USACE) permits and coordination, flood plain changes, 
and item(s) specifically not listed in the scope of work are excluded from this proposal.  City has 
a construction budget of $10,920,000 for the project. Construction cost will be updated throughout 
the design phase. 
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90% Submittal: 
 
1) Address City's 60% comments and prepare a written response document. 
 
2) Development plans to 90% level design. 
 
3) Prepare project manual consisting of front-end, bid proposal, and technical 

specifications. 
 
4) Update Engineer's Opinion of Probable Construction Cost. 
 
5) Continue coordination with the Power Company on power needs for the plant. 
 
6) Submit one (1) set of pdfs of 90% plans, updated construction cost estimate, complete 

project manual and other documents as required by the Exhibit B of the Agreement. 
 
7) Attend one (1) meeting with City to review comments. 
 
100% Submittal: 
 
1) Address City's 90% comments and prepare a written response document. 
 
2) Development plans to 100% level design. 
 
3) Update project manual consisting of front-end, bid proposal, and technical 

specifications. 
 
4) Update Engineer's Opinion of Probable Construction Cost. 
 
5) Continue coordination with the Power Company on power needs for the plant. 
 
6) Submit one (1) set of pdfs of 100% plans, updated construction cost estimate, complete 

project manual and other documents as required Coordinate with City Development, 
Building Permit and other department to receive approval of plans. 

 
7) Submit two (2) sets of signed half-size plans and project manual to the City. 

 
B. Bidding Phase Services 

 
Gannett Fleming TranSystems will provide the following Bid Phase services:        
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1) Assist City in preparation of Notice to Bidders. Upload documents on CIVCAST. City 
will advertise project publicly and bear the cost. 
 

2) Attend and conduct the pre-bid conference.  
 

3) Answer contractor’s questions, issue addendums and upload on CIVCAST as required.   
 
4) Upon Receipt of bids from City, Gannett Fleming TranSystems will check, evaluate 

and tabulate all bids. 
 
5) Gannett Fleming TranSystems will prepare and submit a letter of recommendation of 

award, along with a bid tabulation. 
 
6) Upon award of construction contract, Gannett Fleming TranSystems will prepare and 

submit three (3) copies of conformed project manual for execution between the City 
and the Contractor. 
 

C. Construction Administration Services   
 

Gannett Fleming TranSystems will provide construction administration services to include 
the following: 

 
1) Attend pre-construction meeting. 

 
2) Prepare and submit five (5 copies of half-size plans, project manual for use by City and 

the Contractor.  Gannett Fleming TranSystems will also provide one (1) full size set of 
plans (22” x 34”) to Engineering Department. 

 
3) Review construction submittals, shop drawings, pay estimates and prepare any change 

orders. 
 
4) Respond to RFI’s and other design clarifications. 
 
5) Review and approve Contractor’s Pay Estimates based on City’s feedback from their 

regular inspections and verifications of work accomplished. 
 
6) Make average two (2) site visits per month.  It is understood that the City of League 

City will provide full- time construction phase services. We can provide construction 
phase services if the City requests as an additional service. 

 
7) Attend one (1) Substantial Completion inspection and assist City in preparation of the 

Punch List. 
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SCOPE OF SERVICES 
 

1. Basic Services 
 

A. Gannett Fleming TranSystems will provide final design phase services which will 
consist of the following: 

 
60% Submittal: 
 
1) Conduct a kickoff meeting with the City staff to review scope of redesign of the plant 

and discuss current state of old plans and specifications and the proposed additions and 
modifications being considered at this plant site. 

 
2) Coordinate and authorize subconsultants' work, to include surveying and geotechnical.  
 
3) Review current design drawings, specifications and other documents pertaining to the 

original design which are applicable to the redesign and incorporate into new plant 
construction documents. 

 
4) Design and incorporate additional designs and modifications included in new scope of 

work and discussed above into new plant construction documents. 
 
5) Electrical Engineering, Lighting and Security Systems will be provided by Hatch 

Engineering as part of the Basic Services. 
 
6) The plans and specifications will be in accordance with the Design Criteria for the City 

of League City.  In the absence of a defined City standard, we will use TCEQ 
regulations. 

 
7) Prepare SW3P plans and details. 
 
8) Prepare a list of technical specifications. 
 
9) Coordinate with Power Company and provide load analysis and information to secure 

timely power for the Plant. 
 
10) Prepare Engineer's Opinion of Probable Construction Cost. 
 
11) Submit one (1) set of pdfs of 60% plans, construction cost estimate, list of conflicts, 

list of technical specifications and other documents as required by the Exhibit B of the 
Agreement. 

 
12) Attend one (1) meeting with the City to review comments. 
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8) Attend one (1) Final Completion walk-through Inspection. 
 
9) Assist City in contractor's start-ups of the facility. 
 
10) City will provide an inspector to oversee construction. 
 
11) Prepare Record Drawings from Contractor’s red-marked plans and submit an electronic 

copy to the City. 
 

12) Provide formal written decisions on claims of the Contractor related to the 
interpretation of the Contract Documents.  

 
2. Special Services 

 
Gannett Fleming TranSystems will provide the following subcontractor special services: 

 
1) Surveying 

 
The site is wooded.  Topography will be surveyed on the site between the existing trees 
and project benchmarks set.  It is anticipated that GBI Surveying will be the Gannett 
Fleming subcontractor for these services.  Their budget will also include the cost to 
pothole the existing 39” GCWA waterline and 24” League City waterline in Calder 
Road. 

 
2) The geotechnical engineer shall provide geotechnical services for the project design 

including recommendations for ground storage tank and booster pump building 
foundations.  When construction is started, the City will contract directly with a 
Geotech to provide material testing services.  

 
3) Miscellaneous Project Expenses (Budget) 

We propose a budget not to exceed $4,000 be set for miscellaneous project expenses 
such as printing, reproduction, delivery, and local travel mileage. These costs will be 
invoiced at cost plus 10%. GF will not exceed this budget without prior City approval. 

 
4) Additional As-Needed Engineering Services (Budget) 

We propose a budget not to exceed $25,000 be set for any additional engineering 
services which the City may deem necessary beyond current scope of work. Scope and 
fee for such services will be negotiated within the above budget prior to work. GF will 
not exceed this budget without prior City approval. 
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3. Proposed Fees 
 
Gannett Fleming TranSystems proposes the following fees for basic and special services: 
 

Basic Services Fees:   
A. Design Phase:   

1) 60% Design $300,000 * 
2) 90% Design $120,000 * 
3) 100% Design $  50,000 * 
Subtotal Design $470,000  

B. Bid & Award Phase: $  25,000  
C. Construction Phase: $105,000  

Subtotal Basic Services $600,000  
D. Special Services   

1) Surveying  (Sub + 10%) $   8,700 * 
2) Geotech  (Sub + 10%) $ 11,000 * 
3) Misc. Project Expense (Budget) $   4,000  
4) Additional As-Needed Engineering Services (Budget) $ 25,000  

Subtotal Special Services $48,700  
   

Total All Services $648,700  
 

* Time-critical tasks totaling $489,700 to be completed in 285 days for 100% completion of the 
plans excluding City and other agency reviews. 

 

4. Schedule 
 
A. Surveying, Geotech, & 60% Plans  150 days from Notice to Proceed 

B. 90% Plans     90 days from receipt of 60%  
comments from City 

C. 100% Plans     45 days from receipt of 90%  
comments from City 

D. Bid & Award Phase    Estimated 75 days from Advertisement 

E. Construction Phase Completion  Estimated 540 days from Contractor’s  
Notice to Proceed 
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PSA Exhibit B 

PHASE REQUIREMENTS 

I. Design Phase Services must conform to the following submittal types and requirements:
A. 30% Submittals should, at a minimum, include the following:

1. Plans that contain the following information:
a. Cover Sheet
b. Field Survey Plan Sheet
c. Design Plan Sheets that show Existing Conditions and proposed concepts with

the existing and proposed work clearly identified
d. Demo Plan
e. Typical Cross‐Sections

2. List of preliminary Utility Conflicts and contact information for appropriate utilities.
3. Updated Design Schedule
4. Preliminary Opinion of Probable Costs (OPCC)
5. Permitting recommendations/requirements
6. Traffic Impact Analysis (if needed)
7. Draft H&H Study and/or Preliminary Engineering Report (if needed)
8. Preliminary Land Acquisition Information (if needed)
9. Preliminary Geotechnical findings (if needed)
10. Preparation of Exhibits and attendance at Public Meeting (if needed)

B. 60% Submittals should, at a minimum, include the following:
1. Plans that contain the following information:

a. Cover Sheet w/ index
b. General Notes
c. Sheet Layout
d. Typical Cross‐Sections
e. Survey Control
f. Demo Plan
g. Grading Plan (if needed)
h. Tree Protection and/or Landscape Plan (if needed)
i. Traffic Control Plan (if needed)
j. Proposed Drainage Area Map and calculations
k. Plan and Profile drawings with Station Numbers for Water, Sewer, Storm, Street
l. Intersection Details
m. Sidewalks, Traffic Signage, & Pavement Marking Plans
n. SW3P Plan Sheet(s) and Details
o. Standard CoLC Details applicable for project
p. Project Specific Requirements/Details/Notes such as

1) Electrical Plans/Details
2) Structural Plans/Details
3) Signal Plans/Details

2. Final ROW Documents for Land Acquisition (if needed)
3. Completed Geotechnical Report (if needed)
4. List of Updated Utility Conflicts and contact information for appropriate utilities.
5. List of needed Permits, draft applications for needed Permits

Due to previous design effort,
30% submittal not required



6. List of Technical Specifications that are needed for Project
7. Updated Design Schedule
8. Preliminary Construction Schedule
9. Updated Preliminary OPCC
10. Preparation of Exhibits and attendance at Public Meeting (if needed)

C. 90% Submittals should, at a minimum, include the following:
1. Updated Design Plans noted above
2. Submittal Letter addressing previous comments made on 60% Review
3. Project Manual – Spec Book, Bid forms, etc.
4. SW3P Manual with appropriate documentations/signatures as applicable
5. Updated OPCC
6. Approved Permits
7. Final List of Utility Conflicts and contact information for appropriate utilities.

D. Resubmittals
1. Phase submittals that do not comply with the requirements set forth above may be

rejected in the sole absolute discretion of City. Rejected submittals must be
resubmitted for review after all comments have been addressed.

2. Professional will have $400 deducted from its Compensation for each review by City
of a phase submittal after two prior reviews for that same phase.

II. Bid Phase Services should, at a minimum, include the following:
A. 100% Construction Plans submitted for final City signatures (a Digital Copy w/ signed 

cover sheet to be submitted prior to posting for bids).
B. Completed Project Manual
C. Completed SW3P Manual
D. Final OPCC
E. Updated Construction Schedule
F. Preparation of Exhibits and attendance at Public Meeting (if needed)
G. Assist with the advertisement of the project (if needed)
H. Address any RFI during Bid process (if needed)
I. Attend and Assist in running a Pre‐Bid Meeting (if needed)
J. Provide Addendums to Bid Documents (if needed)
K. Once Bids are opened, prepare Bid Evaluation, check references, and provide 

recommendation of award to City
L. Print and bind three (3) sets of contracts/specifications, secure Contractor signatures and 

deliver signed contracts to the City for final execution.

III. Construction Phase Services should, at a minimum, include the following:
A. Preparation of Exhibits and attendance at Public Meeting (if needed) prior to Project Start
B. Attendance at Construction Progress Meetings (if needed)
C. Periodic Site Visits (minimum 1 visit per month of construction)
D. Review, Track, and make recommendations related to RFIS, Material Submittals, Change 

Orders, etc.
E. Address found Design Conflicts in the Field
F. Provide paper & digital copies of As‐Builts 


