

# JOB QUOTATION

## HOG CONSTRUCTION SERVICES



(979) 221-2477

2040 E. Mulberry Street, Angleton, TX 77515

email: [info@hogconstructionservices.com](mailto:info@hogconstructionservices.com)

website: <https://hogconstructionservices.com>

### CUSTOMER DETAILS

Company	City of League City
Contact	Arnulfo Sanchez
Address	1701 W. League City Parkway
City, State ZIP	League City, TX 77573
Phone	(281) 554-1090
Email	<a href="mailto:arnulfo.sanchez@leaguecity.gov">arnulfo.sanchez@leaguecity.gov</a>
Project Description	Bridge Erosion Control Replacement (updated)

Quote #	LC20250519-0106
---------	-----------------

Quote Date	2025-06-24
------------	------------

Prepared by	Thomas Hardin
-------------	---------------

### SCOPE OF WORK

The project is to remove and replace the erosion control slab under the roadway bridge. It has separated from the bridge/roadway and is sliding down.

#### Update

Add wing/shoulder to the outer side of the slab under the bridge sloping into the ground in an effort to ensure water is not able to flow under the entire slab thus further preventing the problem in the future.

### MATERIALS AND SERVICES NOT INCLUDED

League City will provide the traffic control plan.

### PROPOSAL

HOG Construction will remove and replace the existing concrete in its entirety. We will put an 18 inch beam at the top and a 24 inch beam at the bottom. The slab/structure itself shall be 6 inches thick. It will not be tied in to the bridge with rebar as directed. The concrete that is removed will be broken up and used on the inner side of the slab for erosion control. We will construct a wing/shoulder to the outer side sloping into the ground surface in an effort to divert ground water away from the slab.

Our proposal includes all equipment, materials, and labor required to remove the existing concrete and complete all work as required.

### TERMS AND CONDITIONS

The above information is not a bill or contract. It is an honest estimate of services and materials described. The customer will be billed after signing and returning this form. Estimated prices are good for 45 days. After that, we cannot guarantee the price of labor or materials will remain the same due to availability, quantities change, and market volatility. This is only an estimate and the final price could change due to unforeseen circumstances and approved changes. Balance is due upon completion and delivery of material and services.

### CUSTOMER ACCEPTANCE

The prices and specifications from HOG Construction Services are satisfactory and are hereby accepted by the **City of League City, TX**. HOG Construction Services is authorized to do the work as described above in a timely and professional manner. Proposed costs, specifications, and conditions detailed above are accepted, and specified work is authorized to begin on the agreed upon date.

\_\_\_\_\_  
Printed Name / Title

\_\_\_\_\_  
Authorized Signature

\_\_\_\_\_  
Date

Cost	\$110,791.64
------	--------------

Sales Tax	TAX EXEMPT
-----------	------------

Total	\$110,791.64
-------	--------------

**Note: There will be a 3% processing fee added to all Credit Card payments.**

# Cost breakdown

## List of materials and costs

Qty.	Description	Unit Price	Total
1	Labor	\$34,972.80	\$34,972.80
30	Materials (Concrete - 5000 PSI)	\$281.25	\$8,437.50
1	Materials (5/8" Rebar)	\$2,260.50	\$2,260.50
1	Materials (Framing Lumber)	\$900.00	\$900.00
1	Materials (backfill)	\$656.25	\$656.25
30	Equipment (Laminated Mats)	\$131.25	\$3,937.50
24	Equipment (Crane Mats)	\$137.50	\$3,300.00
1	Equipment (Excavator, Hydraulic)	\$36,250.00	\$36,250.00
1	Equipment (Concrete pump, truck mounted w/boom)	\$7,812.50	\$7,812.50
1	Equipment (dump truck for debris removal)	\$4,812.50	\$4,812.50
1	Misc consumables, fuel, tools	\$2,452.09	\$2,452.09
1	Delivery/Pickup of equipment (Mats / Excavator)	\$3,000.00	\$3,000.00
1	Mobilization	\$2,000.00	\$2,000.00

**Subtotal** **\$110,791.64**

Tax rate 0.00%

**Tax (materials)** **\$0.00**

**Grand total** **\$110,791.64**