CONTRACT PRICING WORKSHEET Contract Date **HGACBUY** FS12-15 For MOTOR VEHICLES Only No.: Prepared: This Worksheet is prepared by Contractor and given to End User. If a PO is issued, both documents MUST be faxed to H-GAC @ 713-993-4548. Therefore please type or print legibly. Buying ICity of League City (Fire Department) Contractor: IMetro Fire Apparatus Specialists, Inc. Agency Contact Prepared Chief Gary Warren Andy King, Operations Manager 281-554-1465 713-475-2411 Phone: Phone: 281-554-1469 713-475-2428 Fax: Fax: lgary.warren@leaguecity.com 'aking@mfas.com Email: Spartan 4-Door Custom Full-Tilt Aluminum Cab, 4x2, Pumper, Aluminum Body, Single Axle, Product AAC04 Description: Code: 1250 GPM Pump, Mid-Mounted A. Product Item Base Unit Price Per Contractor's H-GAC Contract: B. Published Options - Itemize below - Attach additional sheet(s) if necessary - Include Option Code in description if applicable, (Note: Published Options are options which were submitted and priced in Contractor's bid.) Description **Description** Cost - Metro Star Cab IPO Metro-X 8 - LFD Cab Length \$26,321 \$15,882 14 - Change Custom Cab Paint to Two-Tone \$4,900 18 - Back-Up Camera System \$1,475 28 - Upgrade Cab Electrical System to Multiplexed w/1 Screen \$6,249 35 - Upgrade Engine to 450 HP \$14,842 74 - Change front wheels to aluminum \$1,516 75 - Change rear wheels to aluminum \$4,440 81 - Auto Lube System \$7,607 82 - Disc Brakes w/ Single Rear Axle \$2,529 94 - Upgrade Bumper to Severe Duty \$2,653 98 - Q2 Siren \$3,633 05 - Power Windows \$3,219 134 - Upgrade Door Locks to Electric \$2,103 135 - Upgrade Cab Mirrors \$2,358 140 - Cab Exterior Rear Wall Overlay \$1,711 142 - Cab Roof Overlaid with ETP \$2,850 145 - Upgrade Battery Boxes to SST \$2,252 51 - Upgrade Alternator to 360 A \$1,475 171 - LED Stick Water Gauges - Pair \$1,479 201 - Radio Intercom System \$7,900 203 - Add Interior EMS Cabinet \$5,319 226 - Foam Pump that Flows 5 GPM of Concentrate \$17,351 233 - Master Intake Valve - Mechanical \$6,850 250 - Front Bumper Discharge \$3,686 252 - Upgrade to RC Extenda-Gun and Monitor \$4,953 253 - Booster Reel 283 - Smart Tailboard w/ Slide-Out Step \$7,221 \$4,079 \$10,912 293 - Upgrade Hose Bed Cover to ETP 284 - Single Axle Smart Storage \$5,423 295 - LED Lighting on Hose Bed Cover 302 - Storage Compartment in Hose Bed - Ladder/Backboard \$1,278 \$2,669 465 - Hydraulic Generator w/ PTO and Panel - 6 kW 488 - Brow Scene Light - LED (2) \$19,969 \$6,850 492 - Side Cab/Body Recessed Lights - LED \$6,945 Subtotal B: \$220,899 C. Unpublished Options - Itemize below / attach additional sheet(s) if necessary. Note: Unpublished options are items which were not submitted and priced in Contractor's bid.) **Description Description** Cost Cost PAC tool boards and Lista tool box \$4,775 Knight Light \$10,947 Change pump to 2000 GPM de-rated to 1500 GPM \$1.100

| Change pump to 2000 of W uc-1 | alca to 1500 GI | IV1 | \$1,100 | | | | Ī | |
|--|-------------------|---|--------------|-------------|-------------|-------------|---------------|-----------|
| | | I I | | | | | | |
| | | <u> </u> | | | | | Subtotal C: | \$16,822 |
| Check: Total cost of Unpublished Options (C) cannot exceed 25% of the total of the Base Unit Price plus Published Options (A+B). For this transaction the per | | | | | | | ercentage is: | 3% |
| D. Total Cost Before Any App | licable Trade-In | ı / Other Allowan | ces / Discou | nts (A+B+C) | | | | |
| Quantity Ordered: | 1 | X Subtotal of A + B + C : \$617,750 = | | | | = | Subtotal D: | \$617,750 |
| E. H-GAC Order Processing Charge (Amount Per Current Policy) | | | | | | | Subtotal E: | \$2,000 |
| F. Trade-Ins / Other Allowanc | es / Special Disc | counts / Freight /] | Installation | | | | | |
| Descri | Cost | | Description | | | : | Cost | |
| | | I I | | | | | I I | |
| | | I | | | | | Subtotal F: | \$0 |
| Delivery Date: 365 Days ARO | | | | G | . Total Pur | chase Price | (D+E+F): | \$619,750 |