STATE OF TEXAS DESIGN SPEED: TRAVEL LANES = MPH INDEX OF SHEETS TEXAS HOU GALVESTON DEPARTMENT OF TRANSPORTATION A.D.T. (2014) = A.D.T. (2034) = SEE SHEET NO. 2 FOR DETAILED INDEX PLANS OF PROPOSED STATE HIGHWAY IMPROVEMENT REGISTERED ACCESSIBILITY SPECIALIST (RAS) INSPECTION REQUIRED TOLR NO. EABPRJ PROJECT NO. CONTROL NO. ROADWAY = 4,669.00 FT. = 0.884 MI. EXCEPTIONS = 0.00 FT. = 0.000 MI. NET LENGTH = 4,669.00 FT. = 0.884 MI. FM 518 **GALVESTON COUNTY** LIMITS: SPRING LANDING TO ROSS ELEMENTARY SCHOOL FOR THE CONSTRUCTION OF PEDESTRIAN FACILITIES CONSISTING OF A SHARED USE PATH NTS END **PROJECT** 5.3 REQUIRED SIGNS SHALL BE IN ACCORDANCE WITH BC (1)-13 THRU BC (12)-13 AND THE "TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES". BEGIN PROJECT ** Texas Department of Transportation © 2014 T×DOT SUBMITTED FOR LETTING: **EQUATIONS: NONE** AREA ENGINEER


SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIFICATION ITEMS LISTED AND DATED AS FOLLOWS, SHALL GOVERN ON THIS PROJECT: REQUIRED CONTRACT PROVISIONS FOR ALL FEDERAL-AID CONSTRUCTION CONTRACTS (FORM FHWA 1273, MAY 2012)


PROJECT LOCATION

RAILROAD CROSSINGS: NONE **EXCEPTIONS: NONE**

APPROVED FOR LETTING: DISTRICT ENGINEER

FM 518





CONTROL:

HIGHWAY: FM 518 COUNTY: GALVESTON DATE: December 5, 2014

PROJECT AGREEMENT ESTIMATE TEXAS DEPARTMENT OF TRANSPORTATION

TYPE: 8' Shared Use Paths LENGTH: 5,401.00 ft

LIMITS: Spring Landing to Ross Elementary School PREPARED BY: Joel Clarke

LIMITO.		opining Landing to 11033 Elementary School	TILLI ALLED DI. 0	dei diaike		
ITEM NO	DESC CODE	SP DESCRIPTION	UNIT	QUANTITY	PRICE	AMOUNT
100	6002	002 PREPARING ROW	STA	55.000	\$1,000.00	\$55,000.00
104	6054	REMOVING CONC(MOW STRIP)	LF	850.000	\$10.00	\$8,500.00
162	6002	BLOCK SODDING `	SY	2,446.000	\$5.00	\$12,230.00
450	6052	RAIL (HANDRAIL) (TY F)	LF	850.000	\$200.00	\$170,000.00
500	6001	MOBILIZATION	LS	1.000	\$138,991.00	\$138,991.00
502	6001	BARRICADES, SIGNS, AND TRAFFIC HANDL	ING MO	5.000	\$6,000.00	\$30,000.00
531	6003	8' CONC SIDEWALKS (6")	SY	8,951.111	\$50.00	\$447,555.56
531	6010	CURB RAMPS TYPE 7	EA	8.000	\$1,500.00	\$12,000.00
450	6023	RAIL (TY SSTR)	LF	850.000	\$85.00	\$72,250.00
540	6001	MBGF	LF	550.000	\$100.00	\$55,000.00
542	6001	REMOVE MBGF	LF	550.000	\$4.00	\$2,200.00
542	6002	REMOVE TERMINAL ANCHOR SECTION	EA	4.000	\$210.00	\$840.00
544	6003	GUARDRAIL END TREATMENT (REMOVE)	EA	4.000	\$300.00	\$1,200.00
423	6008	RETAINING WALL (CAST - IN - PLACE)	SF	19,250.000	\$50.00	\$962,500.00
529	6009	CONC CURB (DOWEL) (SLOTTED)	LF	22,000.000	\$25.00	\$550,000.00
644	6068	RELOCATE SMALL ROADSIDE SIGNS	EA	10.000	\$500.00	\$5,000.00
479	6003	ADJUST MANHOLES & INLETS	EA	3.000	\$1,000.00	\$3,000.00
685	6002	RELOCATE RDSD FLASH BEACON ASSEMB	LY EA	1.000	\$3,000.00	\$3,000.00
687	6001	PED POLE ASSEMBLY	EA	4.000	\$1,100.00	\$4,400.00
		SAFETY LIGHTING	EA	4.000	\$15,000.00	\$60,000.00
776	6009	PEDESTRIAN TRUSS BRIDGE SPAN (105.00	FT) EA	2.000	\$150,000.00	\$300,000.00
6000	6002	PORTABLE CHANGEABLE MESSAGE SIGN	EA	1.000	\$12,450.00	\$12,450.00
		ADJUST GROUND BOXES	EA	1.000	\$500.00	\$500.00
		STRIPING	LS	1.000	\$10,000.00	\$10,000.00
		RELOCATE UTILITY VENT/MARKER	EA	22.000	\$100.00	\$2,200.00
					TOTAL	\$2,918,816.56
		FORCE ACCOUNT - POLICE OFFICERS	LS	1.00	\$14,595.00	\$14,595.00
		FORCE ACCOUNT - SW3P	LS	1.00	\$2,000.00	\$2,000.00
				•	TOTAL W/E&Q	\$2,935,411.56